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       INVITATION TO TENDER 

 

PROCURING ENTITY: COUNTY GOVERNMENT OF NAKURU P. O BOX 2870, NAKURU. 

        CONTRACT DESCRIPTION: PROPOSED RENOVATION OF KAMUKUNJI STADIUM TOILETS, 

         CONNECTION TO SEWER, WATER AND LIGHTS, AND CONSTRUCTION OF A FULLY OPERATIONAL 

         CARWASH  IN BIASHARA WARD NAKURU EAST SUB COUNTY 

 

 TENDER NUMBER: CGN/NKRCB/ONT/039/2026-2027 

 

         The Nakuru County Government invites sealed tenders for: PROPOSED RENOVATION OF KAMUKUNJI 

STADIUM TOILETS, CONNECTION TO SEWER, WATER AND LIGHTS, AND CONSTRUCTION OF A FULLY 

           OPERATIONAL CARWASH IN BIASHARA WARD NAKURU EAST SUB COUNTY 

 

1. Tendering will be conducted under open competitive method (National) using a standardized 

tender document. Tendering is open to all qualified and interested Tenderers. 

 

2. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents   during office hours i.e. 8.00am to 5.00pm at the address given below. 

 

3. A complete set of tender documents may be obtained electronically from the County 

Government of Nakuru website; www.nakuru.go.ke, Supplier portal; supplier.treasury.go.ke 

or Public Procurement Information Portal; https://www.tenders.go.ke free of charge. 

 

4. Tender documents may be viewed and downloaded for free of charge from the website 

www.nakuru.go.ke, www.tenders.go.ke . 

 

5. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain 

valid for    210 days from the date of opening of tenders. 

 

6. All Tenders must be accompanied by a tender security of KSH 40,000 in any of the following 

forms; a bank guarantee;a guarantee by an insurance company registered and licensed by the 

Insurance Regulatory Authority listed by the Authority. 

7. The Tenderer shall chronologically serialize all pages of the tender documents submitted, 

from the cover page to the last page including all attachments in the numerical format of 1, 

2,3…... 

8. A complete set of tender documents may be obtained electronically from the County Government of Nakuru 

website; www.nakuru.go.ke, Supplier portal; supplier.treasury.go.ke or Public Procurement Information Portal; 

https://www.tenders.go.ke free of charge. 

 

9. Completed tenders must be delivered to the address below on or before TUESDAY 3
RD

 NOVEMBER 

2026at 10.00 am. Electronic Tenders will be permitted. 

 

10. Tenders will be opened immediately after the deadline date and time specified above or any 

deadline        date and time specified later. Tenders will be publicly opened in the presence of the 

Tenderers' designated representatives who choose to attend at the address below. 

The County Secretary 

County Government of Nakuru, 

P.O Box 2780-20100, 

Moi Road, County Government Headquarters 

so as to be received on or before TUESDAY 3
RD

 NOVEMBER 2026 

 

11. Late tenders will be rejected 

http://www.nakuru.go.ke/
http://www.tenders.go.ke/
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12. The addresses referred to above are 

Physical address for obtaining further information:C 

County Government of Nakuru, 

Supply Chain Office, Head Quaters, , 1
st
 nd floor, Room 

19 or 21. 

Physical address for hand/ Courier Delivery: 

Delivery to the tender box, 

Nakuru, Moi Road, County Government Headquarters Ground Floor Entrance 

 

Address for Submission of Tenders.  

The County Secretary 

County Government of Nakuru, 

P.O Box 2780-20100, 

Moi Road, County Government Headquarters 

NAKURU 

 

Address for Opening of Tenders. 

County Government of Nakuru Moi Road,          

County Government Headquarters,  

1
ST 

Floor, chambers room 

 

           Name: GITAU THABANJA   

           Department: NAKURU CITY BOARD 

  NAKURU COUNTY GOVERNMENT                   

     FOR: COUNTY SECRETARY & HEAD OF PUBLIC SERVICE 
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SECTION I - INSTRUCTIONS TO 

TENDERERS A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders 

for Works Contract as described in the tender documents. The name, identification, and 

number of lots (contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, 

including if specified in the TDS, distributed or received through the electronic-

procurement system used by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day 

is any day that is an official working day of the Procuring Entity. It excludes official 

public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 

Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 

submitted by a person shall include a declaration that the person shall not engage in any 

corrupt or fraudulent practice and a declaration that the person or his or her sub-

contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 

regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 

conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this 

effect, Tenders shall be required to complete and sign the “Certificate of Independent 

Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), 

subcontractors, sub-consultants, service providers, suppliers, and their personnel, to permit 

the Procuring Entity to inspect all accounts, records and other documents relating to any 

initial selection process, pre-qualification process, tender submission, proposal submission, 

and contract performance (in the case of award), and to have them audited by auditors 

appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that 

the firms or their Affiliates competing for a specific assignment do not derive a competitive 

advantage from having provided consulting services related to this tender. To that end, the 

Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 

with this tender document all in formation that would in that respect give such firm any 

unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution 

subject to ITT 3.8, or an individual or any combination of such entities in the form of a 

joint venture (JV) under an existing agree mentor with the intent to enter in to such an 

agreement supported by a letter of intent. In the case of a joint venture, all members shall 

be jointly and severally liable for the execution of the entire Contract in accordance with 

the Contract terms. The JV shall nominate a Representative who shall have the authority to 

conduct all business for and on behalf of any and all the members of the JV during the 

tendering process and, in the event the JV is awarded the Contract, during contract 

execution. Members of a joint venture may not also make an individual tender, be a 

subcontractor in a separate tender or be part of another joint venture for the purposes of 
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the same Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 

Parent, Brother or Sister of a Spouse, their business associates or agents and 

firms/organizations in which they have a substantial or controlling interest shall not be 

eligible to tender or be awarded a contract. Public Officers are also not allowed to 

participate in any procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of 

interest shall be disqualified. A tenderer may be considered to have a conflict of interest for 

the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with an other 

tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as an other tenderer; 

d) Has a relationship with an other tenderer, directly or through common third parties, 

that puts it in a position to influence the tender of an other tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity 

as a consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly 

related to consulting services for the preparation or implementation of the contract 

specified in this Tender Document; 

h) Has a close business or personal relationship with senior management or professional 

staff of the Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such 

contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the 

conflicts temming from such relationship has been resolved in a manner acceptable 

to the Procuring Entity throughout the tendering process and execution of the 

Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A 

tenderer that is proven to have been involved in any of these practices shall be 

automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 

Tender, except for permitted alternative tenders. This includes participation as a 

subcontractor in other Tenders. Such participation shall result in the disqualification of all 

Tenders in which the firm is involved. Members of a joint venture may not also make an 

individual tender, be a sub-contractor in a separate tender or be part of another joint 

venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member 

may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 

ITT3.9. ATenderer shall be deemed to have the nationality of a country if the Tenderer is 

constituted, incorporated or registered in and operates in conformity with the provisions of 

the laws of that country, as evidenced by its articles of incorporation (or equivalent 

documents of constitution or association) and its registration documents, as the case may 

be. This criterion also shall apply to the determination of the nationality of proposed sub-
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contractors or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be 

ineligible to tender or be awarded a contract. The list of debarred firms and individuals is 

available from the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible 

to tender and be awarded Contract(s) only if it is determined by the Procuring Entity to 

meet the following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support 

from any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to 

any commercial 

enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that 

country; 

(b) byanactofcompliancewith a decision of the United Nations Security Council taken 

under Chapter VII of theCharterof the United Nations, Kenya prohibits any import of 

goods or contracting of works or services from that country, or any payments to any 

country, person, or entity in that country. 

 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the 

Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 

(in supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this 

end, a foreign tenderer shall provide in its tender documentary evidence that this 

requirement is met. Foreign tenderers not meeting this criterion will be automatically 

disqualified. Information required to enable the Procuring Entity determine if this condition 

is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND 

QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign 

tenderer, If it is registered in Kenya and has less than 51 percent ownership by nationals of 

Kenya and if it does not subcontract to foreign firms or individuals more than 10 percent of 

the contract price, excluding provisional sums. JVs are considered as foreign tenderers if the 

individual member firms registered in Kenya have less 51 percent ownership by nationals of 

Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract 

price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be registered with the National Construction Authority and be issued with a 

Registration Certificate before they can undertake any construction works in Kenya. 

Registration shall not be a condition for tender, but it shall be a condition of contract 

award and signature. A selected tenderer shall be given opportunity to register before such 

award and signature of contract. Application for registration with National Construction 

Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services are 

prohibited unless they are exempt in accordance with the provisions of Section 25 of the 

Competition Act, 2010. JVs will be required to seek for exemption from the Competition 

Authority. Exemption shall not be a condition for tender, but it shall be a condition of 

http://www.ppra.go.ke/
http://www.nca.go.ke/
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contract award and signature. A JV tenderer shall be given opportunity to seek such 

exemption as a condition of award and signature of contract. Application for exemption 

from the Competition Authority of Kenya may be accessed from the website 

www.cak.go.ke. 

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled 

his/her tax obligations by producing valid tax compliance certificate or tax exemption 

certificate issued by the Kenya Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in 

any country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers 

may be required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by 

the relevant national environmental protection agency or by other competent authority as 

harmful to human beings and to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 

tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the Site of the Works and its surroundings and obtain all information 

that may be necessary for preparing the tender and entering into a contract for construction 

of the Works. The costs of visiting the Site shall beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the 

Procuring Entity to enter upon its premises and lands for the purpose of such visit. The 

Tenderer shall indemnify the Procuring Entity again stall liability arising from death or 

personal injury, loss of or damage to property, and any other losses and expenses incurred 

as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including charts, as 

necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 

below, and which should be read in conjunction with any Addenda issued in accordance 

with ITT 10. 

 

PART 1: Tendering Procedures  

Section I – Instructions toTenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification 

Criteria Section IV – Tendering Forms 

PART 2: Works' 

Requirements Section V - 

Bills of Quantities Section 

VI - Specifications Section 

VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

http://www.cak.go.ke/
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Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- Contract Forms 

 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 

documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not 

responsible for the completeness of the Tender document, responses to requests for 

clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if 

any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 

contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 

Tender Document and to furnish with its Tender all information and documentation as is 

required by the Tender document. 

 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 

Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 

during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring 

Entity will respond in writing to any request for clarification, provided that such request is 

received no later than the period specified in the TDS prior to the deadline for submission 

of tenders. The Procuring Entity shall forward copies of its response to all tenderers who 

have acquired the Tender documents in accordance with ITT 7.4, including a description of 

the inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity 

shall also promptly publish its response at the web page identified in the TDS. Should the 

clarification result in changes to the essential elements of the Tender Documents, the 

Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 

and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the site(s) of the required contracts and obtain all information that 

may be necessary for preparing a tender. The costs of visiting the Site shall be at the 

Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site 

visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 

representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the 

case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 

not later than the period specified in the TDS before the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 

including the text of the questions asked by Tenderers and the responses given, together with 

any responses prepared after the meeting, will be transmitted promptly to all Tenderers who 

have acquired the Tender Documents. Minutes shall not identify the source of the questions 

asked. 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the 

pre-arranged site visit and those of the pre-tender meeting at the web page identified in the 

TDS. Any modification to the Tender Documents that may become necessary as a result of 

the pre-arranged site visit and those of the pre-tender meeting shall be made by the 

Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not 

through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site 

visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer. 
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8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 

amend the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in 

writing to all who have obtained the Tender Documents from the Procuring Entity. The 

Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website 

in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 

their Tenders, the Procuring Entity should extend the dead line for the submission of 

Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its 

Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless 

of the conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged 

by the tenderer and the Procuring Entity, shall be written in the English Language. 

Supporting documents and printed literature that are part of the Tender may be in another 

language provided they are accompanied by an accurate and notarized translation of the 

relevant passages into the English Language, in which case, for purposes of interpretation of 

the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit 

the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 

Tenderer's qualifications to per form the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 

copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of 

intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 

signed by all members and submitted with the Tender, together with a copy of the 

proposed JV Agreement. Change of membership and conditions of the JV prior to contract 

signature will render the tenderliable for disqualification. 
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12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 

the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 

with out any alterations to the text, and no substitutes shall be accepted except as provided 

under ITT 20.3. All blank spaces shall be filled in with the information requested. The 

Tenderer shall chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and 

gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will 

be included in the TDS, and the method of evaluating different alternative times for 

completion will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives 

to the requirements of the Tender Documents must first price the Procuring Entity's design as 

described in the Tender Documents and shall further provide all information necessary for a 

complete evaluation of the alternative by the Procuring Entity, including drawings, design 

calculations, technical specifications, breakdown of prices, and proposed construction 

methodology and other relevant details. Only the technical alternatives, if any, of the 

Tenderer with the Winning Tender conforming to the basic technical requirements shall be 

considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions 

for specified parts of the Works, and such parts will be identified in the TDS, as will the 

method for their evaluating, and described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the 

Form of Tender and in the Billof Quantities shall conform to the requirements specified 

below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 

covered by the rates for other items in the Bill of Quantities and will not be paid for 

separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be 

assumed to be not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price of the item quoted 

by substantially responsive Tenderers will be added to the Tender price and the equivalent 

total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the 

total price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the 

Form of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 

subject to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, except incases where the contract is subject to 

fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 
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indices and weightings for the price adjustment formulae in the Schedule of Adjustment 

Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 

weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract 

shall specify in their Tender the price reductions applicable to each package, or alternatively, 

to individual Contracts within the package. Discounts shall be submitted in accordance with 

ITT 14.4, provided the Tenders for all lots (contracts) are opened at the sametime. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 

included in the rates and prices and the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 

quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if 

so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the 

Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of 

such foreign currency requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 

equivalent and the percentage(s) mentioned in (a) above shall be specified by the 

Tenderer in the Appendix to Tender and shall be based on the exchange rate provided 

by the Central Bank of Kenya on the date 30 days prior to the actual date of tender 

opening. Such exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 

satisfaction, their local and foreign currency requirements, and to substantiate that the 

amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data 

in the Appendix to Tender are reasonable, in which case a detailed break down of the 

foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, 

Tender Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to 

meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information requested 

in the corresponding information sheets included in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al 

tenderers, individually or in joint ventures, applying for eligibility for national preference 

shall supply all information required to satisfy the criteria for eligibility specified in 

accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a particular contractor or group of 

contractors qualifies for a margin of preference. Further the information will enable the 
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Procuring Entity identify any actual or potential conflict of interest in relation to the 

procurement and/or contract management processes, or a possibility of collusion between 

tenderers, and thereby help to prevent any corrupt influence in relation to the procurement 

process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it would 

be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public sector 

funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification for 

a Tenderer's failure to disclose, or failure to provide required information on its ownership 

and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that 

the Procuring Entity may request in relation to owner ship and control which in formation 

on any changes to the information which was provided by the tenderer under ITT 6.4. The 

obligations to require this information shall continue for the duration of the procurement 

process and contract performance and after completion of the contract, if any change to the 

information previously provided may reveal a conflict of interest in relation to the award or 

management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 

current and accurate as at the date of provision to the Procuring Entity. In submitting the 

information required pursuant to these requirements, the Tenderer shall warrant that the 

information submitted is complete, current and accurate as at the date of submission to the 

Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will 

be rejected. Similarly, iftheProcuring Entity is unable, after taking reasonable steps, to verify 

to a reasonable degree the information submitted by a tenderer pursuant to these 

requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 

Procuring Entity (whether through its own enquiries, through notification by the public or 

otherwise), shows any conflict of interest which could materially and improperly benefit the 

tenderer in relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the 

procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as 

idepending the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other person shave committed any 

criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in 

accurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable satisfaction 

of the Procuring Entity that any such act was not material, or was due to genuine error 

which was not attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed 

by the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall 

be rejected by the Procuring Entity as non-responsive. 
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18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 

Procuring Entity may 

requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshall

bemadein writing. If a Tender Security is requested in accordance with ITT 19, it shall also 

be extended for thirty (30) days beyond the deadline of the extended validity period. A 

Tenderer may refuse the request without forfeiting its 

Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTende

r. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 

Tender Security as specified in the TDS, in original form and, in the case of a Tender 

Security, in the amount and currency specified in the TDS. A Tender-Securing Declaration 

shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 

guarantee in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank 

of Kenya, from a reputable source, and an eligible country. 

 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 

Security shall be valid for thirty (30) days beyond the original validity period of the Tender, 

or beyond any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 

Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 

Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 

the Contract and furnishing the Performance Security and any other documents required in 

the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers 

where the procurement proceedings are terminated, all tenders were determined non-

responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 

once the successful Tenderer has signed the Contract and furnished the required 

Performance Security, and any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 

Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; 

or 

b) if the successful Tenderer fails to: - 

i) signthe Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other 

documents required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 
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PPRA to debars the Tenderer from participating in public procurement as provided in the 

law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 

JV that submits the Tender. If the JV has not been legally constituted into a legally 

enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 

Declaration shall be in the names of all future members as named in the letter of intent 

referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 

accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer 

shall submit copies of the Tender, in the number specified in the TDS and clearly mark them 

“COPY.” In the event of any discrepancy between the origin a landthe copies, the original 

shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization 

shall consist of a written confirmation as specified in theTDS and shall be attached to the 

Tender. The name and position held by each person signing the authorization must be 

typed or printed below the signature. All pages of the Tender where entries or amendments 

have been made shall be signed or initialed by the person signing the Tender. 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of 

the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced 

by a power of attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed 

by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealingand Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 

package, or in a single sealed container bearing the name and Reference number of the 

Tender, addressed to the Procuring Entity and a warning not to open before the time and 

date for Tender opening date. Within the single envelope, package or container, the 

Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising 

the Tender, as described in ITT 11; and 

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; 

and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 

TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, 

all required copies of the alternative Tender. 
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The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity, 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring 

Entity will assume no responsibility for the misplacement or premature opening of the 

Tender. Tenders misplaced or opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no 

later than the date andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers 

shall have the option of submitting their Tenders electronically. Tenderers submitting 

Tenders electronically shall follow the electronic Tender submission procedures specified in 

the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 

Tenders by amending the TenderDocumentsinaccordance with ITT 8, in which case all rights 

and obligations of the Procuring Entity and Tenderers previously subject to the deadline 

shall there after be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for 

submissionof tenders, in accordance with ITT 22. Any Tender received by the Procuring 

Entity after the deadline for submission of Tenders shall be declared late, rejected, and 

returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by 

sending a written notice, duly signed by an authorized representative, and shall include a 

copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do 

not require copies). The corresponding substitution or modification of the Tender must 

accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 

notices do not require copies), and in addition, the respective envelopes shall be clearly 

marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 

Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 

Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender validity 

specified by the Tenderer on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 

and read out all Tenders received by the deadline, at the date, time and place specified in 

the TDS, in the presence of Tenderers' designated representatives who chooses to attend. 

Any specific electronic Tender opening procedures required if electronic Tendering is 

permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 
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with the corresponding Tender shall not be opened but returned to the Tenderer. No 

Tender withdrawal shall be permitted unless the corresponding withdrawal notice contains 

a valid authorization to request the withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding Tender being substituted, and the substituted Tender shall not be 

opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to request the substitution 

and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the corresponding 

modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 

applicable, including any discounts and alternative Tenders; the presence or absence of a 

Tender Security or Tender-Securing Declaration, if required; and any other details as the 

Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of the 

Bill of Quantities (to be decided on by the tender opening committee) are to be initialed by 

the members of the tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender 

nor reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

- 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and 

effect of the minutes. A copy of the tender opening register shall be distributed to all 

Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award 

shall not be disclosed to Tenderersorany other persons not officially concerned with the 

Tender process until information on Intention to Award the Contract is transmitted to all 

Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders 

or Contract award decisions may result in the rejection of its tender. 

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, 

if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering 
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process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of 

the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification 

of its tender, given a reasonable time for aresponse. Any clarification submitted by a 

tenderer that is not in response to a request by the Procuring Entity shallnot be considered. 

The Procuring Entity's request for clarification and the response shall be in writing. No 

change, including any voluntary increase or decrease, in the prices or substance of the 

tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic 

errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance 

with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation 

required in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 

contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender 

document withoutmaterial deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, if accepted, would: 

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in the 

Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 

Entity's rights or the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsivetenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 

accordance with ITT 16, to confirm that all requirements of Section VII, Works' 

Requirements have been met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it 

shall be rejected by the Procuring Entity and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-

conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 

tenderer submit the necessary information or documentation, within a reasonable period of 

time, to rectify non-material non- conformities in the tender related to documentation 
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requirements. Requesting information or documentation on such non-conformities shall not 

be related to any aspect of the price of the tender. Failure of the tenderer to comply with 

the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 

quantifiable non-material non-conformities related to the Tender Price. To this effect, the 

Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a missing 

or non-conforming item or component in the manner specified in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be the subject of correction, adjustment or amendment in any way by 

any person or entity. 

 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors 

on the following basis: - 

a) Any error detected if considered a major deviation that affects the substance of the 

tender, shall lead to disqualificationofthetenderasnon-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 

subtotal and total bidpriceshallbe considered as a major deviation that affects the 

substance of the tender and shall lead to disqualification of the tender as non-

responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted 

in to a single currency asspecified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international 

competitive tendering where foreign contractors are expected to participate in the tendering 

process and where the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 

reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are 

Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 

persons living with disability, as the case may be), and who are appropriately registered as 

such by the authority to be specified in the TDS, a procuring entity shall ensure that the 

invitation to tender specifically indicates that only businesses or firms belonging to the 

specified group are eligible to tender. No tender shall be reserved to more than one group. 

If not so stated in the Invitation to Tender and in the Tender documents, the invitation to 

tender will be open to all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 

specific elements of the Works by subcontractors selected/nominated by the Procuring Entity. 

Incase the ProcuringEntity nominates a subcontractor, the subcontract agreement shall be 
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signed by the Subcontractor and the Procuring Entity. The main contract shall specify the 

working arrangements between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or 

the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall 

be fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 

Works unless their specialized parts of the Works were previously designated so by the 

Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as 

'Specialized Subcontractors', in which case, the qualifications of the Specialized 

Subcontractorsproposed by the Tenderer may be added to the qualifications of the 

Tenderer. 

35. Evaluation of Tenders 

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be 

permitted. By applying the criteria and methodologies the Procuring Entity shall determine 

theLowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 

contingencies, if any, but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a 

single currency in accordance with ITT 32; 

d) pricea djustment due to quantifiable non materialnon-conformities in accordance with ITT 

30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be consideredin Tender 

evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender 

for one or more lots (contracts). Each lot or contract will be evaluated in accordance with 

ITT 35.2. The methodology to determine the lowest evaluated tenderer or tenderers base 

done lot (contract) or based on a combination of lots (contracts), will be specified in Section 

III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer 

will be will be required to prepare the Eligibility and Qualification Criteria Form for each 

Lot. 

 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive 

Tenders established in accordance with ITT 35.2 to determine the Tender that has the 

lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally LowTenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other 



25 

 

 

elements of the Tender, appears so low that it raises material concerns as to the capability of 

the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price or that genuine competition between Tenderersis compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 

Tender price in relation to the subject matter of the contract, scope, proposed 

methodology, schedule, allocation of risks and responsibilities and any otherrequirements of 

the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that 

the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 

Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally high tenders 

37.4 Anabnormally high tender price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 

Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 

money or it may be paying too high a price for the contract compared with market prices 

or that genuine competition between Tenderers is compromised. 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market 

prices, check if the estimated cost of the contract is correct and review the Tender 

Documents to check if the specifications, scope of work and conditions of contract are 

contributory to the abnormally high tenders. The Procuring Entity may also seek written 

clarification from the tenderer on the reason for the high tender price. The Procuring Entity 

shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, 

the Procuring Entity may accept or not a ccept the tender depending on the Procuring 

Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 

abnormally high tender prices, the Procuring Entity shall reject all tenders and may 

retender for the contract based on revised estimates, specifications, scope of work and 

conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because 

genuine competition between tenderers is compromised (often due to collusion, corruption 

or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or 

cause competent Government Agencies to institute an investigation on the cause of the 

compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 

price is seriously unbalanced and/or frontloaded, the Procuring Entity may require the 

Tenderer to provide written clarifications. Clarifications may include detailed price analyses 

to demonstrate the consistency of the tender prices with the scope of works, proposed 

methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the 

Tenderer, the Procuring Entity may as appropriate: 

a) accept theTender; 

b) require that the total amount of the Performance Security be increased at the expense 

of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
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paying too much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 

selected as having submitted the lowest evaluated cost and substantially responsive Tender, 

meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination 

shall not take into consideration the qualifications of other firms such as the Tenderer's 

subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors 

if permitted in the Tender document), or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in which 

event the ProcuringEntityshallproceedto the Tenderer who offers a substantially responsive 

Tender with the next lowest evaluated price to make a similar determination of that 

Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 

Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 

meets the Qualification Criteria and whose Tender has been determined to be: 

a) Mostresponsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the 

Tender process and reject all Tenders at any time prior to Contract Award, without there by 

incurring any liability to Tenderers. Incase of annulment, all Tenders submitted and 

specifically, Tender securities, shall be promptly returned to the Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 

been determined to be the Lowest Evaluated Tender. 

 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Uponaward of the contract and Prior to the expiry of the Tender Validity Period the 

Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification 

of award to all tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter 

is addressed was unsuccessful, unless the price information in (c) above already reveals 

the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still 
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period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, 

the Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 

successful Tenderer. 

 

45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 

referred to in ITT 43, an unsuccessful tenderer may make a written request to the Procuring 

Entity for a debriefing on specific issues or concerns regarding their tender. The Procuring 

Entity shall provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 

bear its own costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill 

Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. 

The letter of award shall request the successful tenderer to furnish the Performance Security 

within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract 

and upon the parties meeting their respective statutory requirements, the Procuring Entity 

shall send the successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 

shall sign, date, and returnittotheProcuringEntity. 

47.3 The written contract shall be entered into within the period specified in the notification of 

award and before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, 

the successful Tenderer shall furnish the Performance Security and, any other documents 

required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 

38.2 (b), using the Performance Security and other Forms included in Section X, Contract 

Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a 

bank guarantee shall have a correspondent financial institution located in Kenya, unless the 

Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and 

otherdocuments required in the TDS or sign the Contract shall constitute sufficient grounds 

for the annulment of the award and forfeiture of the Tender Security. In that event the 

Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated 
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Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the 

amount specified inthe Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the 

awarded contract at its notice boards and websites; and on the Website of the Authority. At 

the minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and 

the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 

opening. 

 

50.0  Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

50.2   A request for administrative review shall be made in the form provided under 

contract forms. 

 

 

Section II - Tender Data Sheet (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 

Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

 

Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The Procuring Entity is: COUNTY GOVERNMENT OF NAKURU  

The reference number of the Invitation for Tenders is: 

CGN/NKRCB/ONT/039/2026-2027 

Tender description: TENDER FOR THE: PROPOSED RENOVATION OF 

KAMUKUNJI STADIUM TOILETS, CONNECTION TO SEWER, WATER AND LIGHTS, 

AND CONSTRUCTION OF A FULLY OPERATIONAL CARWASH IN BIASHARA WARD 

NAKURU EAST SUB COUNTY 
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 1.2(a) Manual Submission 

The Procuring Entity shall use a manual procurement system to manage this 

tendering process. Completed tenders, clearly indicating the Tender Number 

and Tender Description as specified in the Tender Document, shall be 

deposited in the Tender Box located at the Ground Floor Entrance of the 

County Government Headquarters, Moi Road, and addressed to: 

The County Secretary 

County Government of Nakuru, P.O Box 2780-20100, 

Moi Road, County Government Headquarters NAKURU 

 

Bidders to note that challenges/support related to bid submission issues shall be 

addressed to supplychain@nakuru.go.ke  3 days prior to the tender  closing date 

and time. 

ITT 2.4 The Information made available on competing firms shall not apply  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be 2. 

B.  Contents of Tender Document 

ITT 7.1 The Tenderer will submit any questions in writing, to reach the Procuring Entity 

not later  than 3days before tender opening/closing date. 

 

(a) Address where to send enquiries is supplychain@nakuru.go.ke to reach the 

Procuring Entity not later than 3 days to the deadline date for submission of bids. 

(b) The Procuring Entity shall publish its response at the following website: 

www.nakuru.go.ke  

ITT 7.2 Site vite and pre-tender meeting 

(a) A Pre tender Conference: NOT APPLICABLE 

(b)Pre tender Site Visit: NOT APPLICABLE 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity 

not later than ….. 

ITT 7.5 The Procuring Entity’s website shall publish Minutes of the pre-Tender meeting and 

the pre-arranged pretender at www.nakuru.go.ke . 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity’s address is: 

County Government of Nakuru, 

 P.O Box 2780-20100, 

Moi Road, County Government Headquarters NAKURU 

                           1
st
 floor room 19 

Or email @ supplychain@nakuru.go.ke to reach the Procuring Entity three (3) 

days prior to the deadline for submission of bids. 

C.  Preparation of Tenders 

ITT 11.1 (h)  The Tenderer shall submit the following additional documents in its Tender: 

Evaluation requirements are as detailed in the evaluation criteria in Section III. 

ITT 13.1 Alternative Tenders SHALL NOT be considered. 

ITT 13.2 Alternative times for completion shall not be permitted. 

ITT 13.4 Alternative technical solutions SHALL NOT be permitted for the following parts of 

the Works:  

ITT 14.5 The prices quoted by the Tenderer shall be: FIXED  

ITT 15.2 (a) Foreign currency SHALL Not be allowed 

ITT 18.1 The Tender validity period shall be 210 days from the date of opening. 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity 

period 

will be                  30         days. 

mailto:supplychain@nakuru.go.ke
mailto:procurement@kirinyaga.go.ke%203%20days%20prior%20%20to%20the%20tender%20b
http://www.nakuru.go.ke/
http://www.nakuru.go.ke/
http://www.nakuru.go.ke/
http://www.nakuru.go.ke/
mailto:supplychain@nakuru.go.ke
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

(b) The Tender price shall be adjusted by the following percentages of the 

tender price: 

 

(i)   By        N/A            % of the local currency portion of the Contract 

price adjusted to reflect local inflation during the period of extension, 

and 

 

(ii) By           N/A            % the foreign currency portion of the Contract price 

adjusted to reflect the international inflation during the period of extension. 

ITT 19.1 Tenderers shall provide a Tender Security. 

The  type  of  Tender  security  shall  be bank guarantee in  the  amount of      

KSH  40,000 in any of the following forms; a bank guarantee by an insurance 

company registered and licensed by the Insurance Regulatory Authority listed by 

the Authority. 

ITT 20.1 In addition to the original of the Tender, the number of copies is: 1(One)Copy  

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer 

shall 

consist of: Proof of Power of Attorney 

 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

(B) Procuring entity: County Government of Nakuru 

(C) Completed tenders, clearly indicating the Tender Number and Tender 

Description as specified in the Tender Document, shall be deposited in the 

Tender Box located at the Ground Floor Entrance of the County 

Government Headquarters, Moi Road, and addressed to: 

The County Secretary 

County Government of Nakuru, 

 P.O Box 2780-20100, 

Moi Road, County Government Headquarters NAKURU 

 

(4) Date and time for submission of Tender: 

 

• DATE FOR SUBMISSION OF TENDER: TUESDAY 3
RD

 NOVEMBER 2026 

TIME:10.00am East Africa time 

(5)  Tenderers shall submit tenders manually. 

 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below: 

(1)County Government of Nakuru 

2)County Government of Nakuru, 

P.O Box 2780-20100, 

Moi Road, County Government Headquarters NAKURU 

 

3.The venue of the tender 

opening shall be at: 

 COUNTY GOVERNMENT 

OF NAKURU, MOI ROAD, 

COUNTY GOVERNMENT 

HEADQUARTER, 1ST FLOOR, 

BOARD ROOM 

(3) Date and time for Opening; 
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

DATE: TUESDAY 3
RD

 NOVEMBER 2026 

TIME:10.00Am East Africa time 

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below (this shall not be 

applicable). 

 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the ____________ [insert “average” or “highest”] 

price of the item or component as quoted in other substantially responsive 

Tenders. If the price of the item or component cannot be derived from the price 

of other substantially responsive Tenders, the Procuring Entity shall use its best 

estimate. N/A. 

TT 32.1 The currency that shall be used for Tender evaluation and comparison 

purposes 

only to convert at the selling exchange rate all Tender prices expressed in 

various currencies into a single currency is: Kenya Shillings 

 

The source of exchange rate shall be: The Central bank of Kenya (mean rate)  

 

The date for the exchange rate shall be: The deadline for submission of tender.  

ITT 33.2 A margin of preference shall not apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify for 

Reservations: the tender is open to all eligible bidders with no reservations or 

preference. 

ITT 34.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific 

parts of the Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting 

permitted is: _______% of the total contract amount. Tenderers planning to 

subcontract more than 10% of total volume of work shall specify, in the Form of 

Tender, the activity (ies) or parts of the Works to be subcontracted along with 

complete details of the subcontractors and their qualification and experience. 

NOT APPLICABLE. 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: NOT APPLICABLE 

 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the 

relevant qualifications of the proposed Specialized Subcontractors will be 

added to the qualifications of the Tenderer for the purpose of evaluation. 

ITT 35.2 (e)   

Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria.  

 

ITT 48.1 Other documents required in addition to the Performance Security are: NOT 

APPLICABLE 

 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the 

“Notice of Intention to Award the Contract” herein and are also available from 

the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke. 

 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer 

should submit its complaint following these procedures, in writing (by the quickest 

means available, that is either by hand delivery or email to: 

supplychain@nakuru.go.ke to reach the Procuring Entity not later than 3 days to 

the deadline date for submission of bids. 

Address to: 

 

THE COUNTY SECRETARY 

COUNTY GOVERNMENT OF 

NAKURU, P.O BOX 2780-

20100, 

MOI ROAD, COUNTY GOVERNMENT 

HEADQUARTERS NAKURU 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 

tenderers. No other factors, methods or criteria shall be used other than specified in this 

tender document. The Tenderer shall provide all the information requested in the forms 

included in Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender 

Evaluation Document for Goods and Works for evaluatingTenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 

Kenya Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for 

that year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 

14.3. Any error in determining the exchange rates in the Tender may be corrected by 

the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate 

tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the 

qualification criteria, (ii) has been determined to be substantially responsive to the Tender 

Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be 

selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS Preliminary examination for Determination of 

Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects 

the eligibility criteria and other mandatory requirements in the ITT, and that the tender is 

complete in all aspects in meeting the requirements provided for in the preliminary 

evaluation criteria outlined below. The Standard Tender Evaluation Report Document for 

Goods and Works for evaluating Tenders provides very clear guide on how to deal with 

review of these requirements. Tenders that do not pass the Preliminary Examination will be 

considered non- responsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a 

template may be attached or clearly described all information and list of documentation to 

be submitted by Tenderers to enable preliminary evaluation of the Tender] 

3.0 TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall 

apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 

………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 

13.4, will be evaluated as follows:……………………………………… 
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(iii) Other Criteria; if permitted under ITT 35.2(j): 

………………………………………………………………………………………………… 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated 

on basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring 

Entity will select one Option of the two Options listed below for award of Contracts. 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 
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(ii) Ifatenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, 

provided the tenderer meetstheaggregate Eligibility and Qualification Criteria for all the 

won Lots. The tenderer will be awarded only the combinations for which the tenderer 

qualifies and the others will be considered for award to second lowest the tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 

determine the combination with the lowest evaluated price. Tenders will then be awarded 

to the Tenderer or Tenderers in the combination provided the tenderer meets the aggregate 

Eligibility and Qualification Criteria for all the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - 

Works requirements. Only the technical alternatives, if any, of the Tenderer with the Best 

Evaluated Tender conforming to the basic technical requirements shall be considered by the 

Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen 

percent (15%) to be loaded on evaluated prices of the foreign tenderers, where the 

percentage of share holding of Kenyan citizensis less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a particular contractor or group of 

contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders 

shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. 

Responsive tenders shall be classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 

citizens hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to 

determine the lowest tender, and the lowest evaluated tender in each group shall be further 

compared with each other. If, as a result of this comparison, a tender from Group A is the 

lowest, it shall be selected for the award of contract. If a tender from Group B is the lowest, 

an amount equal to the percentage indicated in Item 6.1 of the respective tender price, 

including unconditional discounts and excluding provisional sums and the cost of day 

works, if any, shall be added to the evaluated price offered in each tender from Group B. 

All tenders shall then be compared using new prices with added prices to Group B and the 

lowest evaluated tender from Group A. If the tender from Group A is still the lowest 

tender, it shall be selected foraward. If not, the lowest evaluated tender from Group B 

based on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the 

lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so 



36 

 

 

required. 

b) Incase the tender was not subject to post-qualification, the tender that has been 

determined to be the lowest evaluated tenderer shall be considered for contract award, 

subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of 

any contractual advance payment) sufficient to meet the construction cash flow of 

Kenya Shillings  

ii) Minimum average annual construction turnover of Kenya Shillings [insert 

amount], equivalent calculated as total certified payments received for contracts in 

progress and/or completed within the last  [insert of 

year] years. 

iii) Atleast (insert number) of contract(s) of a similar nature 

executed within Kenya, or the East African Community or a broad, that have been 

satisfactorily and substantially completed as a prime contractor, or joint venture 

member or sub-contractor each of minimum value Kenya shillings 

 equivalent. 

iv) Contractor's Representative and Key Personnel, which are specifiedas  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and 

more specifically listed as [specify requirements for each lot as applicable]  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate 

that Non- performance of a contract did not occur because of the default of the 

Tenderer, or the member of a JV in the last (specify years). The required 

information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and 

in the case the Tenderer is a JV, of each member of the JV, shall remain sound 

according to criteria established with respect to Financial Capability under 

Paragraph (i) above if all pending litigation will be resolved against the Tenderer. 

Tenderer shall provide information on pending litigations in the appropriate 

form. 

c) LitigationHistory 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, 

in the last 

 (specify years). All parties to the contract shall furnish the 

information in the appropriate form about any litigation or arbitration resulting 

from contracts completed or on going unde rits execution over the years 

specified. A consistent history of awards against the Tenderer or any member of a 

JV may result in rejection of the tender. 
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              SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

Evaluation of tenders shall be carried out in three stages as indicated below: 

 

A. PART ONE: PRELIMINARY/MANDATORY REQUIREMENTS 

 

The following mandatory requirements must be met by the Contractor submitting their bids for 

them to qualify for the 2nd stage i.e technical evaluation 

 

No Requirements YES/NO 

MR 1 
Must Provide a certified copy of the applicant’s Company’s Certificate of 

Incorporation/ registration in Kenya from the Registrar of Companies certified 

by commissioner of oaths/advocate registered in Kenya. 

 

MR 2 Must provide a certified valid Certificate of Registration with the National 

Construction Authority (NCA) in Category 8 and above as a Building Works 

Category, with current valid NCA Practicing License certified by commissioner of 

oaths/advocate registered in Kenya. 

 

MR 3 Must Provide a certified valid copy of the company’s current Certificate of 

Tax Compliance issued by Kenya Revenue Authority (KRA). The certificate 

must at least be valid on the closing date of the applications. 

 

MR4 Must provide Tender security of Kshs. 40,000 in form of a bank guarantee, a, 

guarantee by an insurance company registered and licensed by Insurance 

Regulatory Authority listed by the Authority or a guarantee issued by a 

financial institution approved and licensed by the Central Bank of Kenya. 

Valid for 180 days from the tender opening date. 

 

MR 5 Form of tender must be completed, signed and stamped in the  format 

provided. 

 

MR 6 Duly filled, signed, and stamped Bill of Quantities in the format provided. 

(Arithmetic errors. Bidders with arithmetic errors shall be disqualified) 

 

MR 7 Submit a duly filled, signed and stamped confidential business questionnaire   

MR 8 Must provide a certified copy of CR12 for the Directors of company/ National 

ID for sole proprietorship valid for the last 12 months certified by commissioner 

of oaths/advocate registered in Kenya. 

 

MR 9 Must submit current Valid business permit (year 2026)   

MR 10 Submit a written power of attorney authorizing the signatory of the bid to 

commit the Bidder Witnessed by a Commissioner of Oaths  

 

MR 11 Form SD1 - Debarment Declaration. 

Duly filled and signed Self-Declaration that the tenderer is not debarred under 

PPADA 2015 

 

MR 12 Form SD2 - Anti-Corruption Declaration. 

Duly filled and signed Self-Declaration that the tenderer will not engage in 

corrupt/fraudulent practice. 

 

MR 13 Code of Ethics Commitment. 

Duly filled, signed, and stamped Declaration and Commitment to Code of 

Ethics. 

 

MR 14 Sequential Serialization & Pagination. 

Sequential serialization of the ENTIRE document from page 1 to the last page 

(format 1,2,3...) in strict compliance with Section 74(1)(i) of PPADA 2015. 

 

  

 

 



38 

 

 

Only applicants who meet EACH of the preliminary requirements stated above will be subjected 

to technical evaluation. 

PART B: TECHNICAL EVALUATION CRITERIA FOR THE TENDERER 

 

Below are the technical evaluation criteria that each Candidate shall be evaluated against: 

Item Description Max. 

Points 

Points 
Scored 

A) Legal Capacity (Must Be Registered Company (Partnership, Sole Etc.) 

i. No consistent history of court/arbitral award decisions against the 

Tenderer since 1st January, 2023. 

Attach- Provide Current Sworn affidavit taken in the last 3 months 

from the tender opening date. 

5  

 Total point Scored 5  

B) FINANCIAL PERFORMANCE   

i. The current soundness  of the applicant’s  financial position and its 
prospective long-term profitability – last three years (2025, 2024 & 
2023  audited  reports 
 

Attach a copy of auditor’s practicing license. 
Audited accounts All pages must be initialed and stamped by both a 
practicing Auditor registered with ICPAK and one of the Directors. 
Auditor’s practicing membership number from ICPAK must be 
indicated and  a valid practicing license shall be provided  or  any 
documentary evidence showing renewal in process. 

15  

ii. Attach Copy of Line of credit from a bank licensed by the Central Bank of 

Kenya 
5  

iii. Attach Copy of Bank statement (Last twelve (12) months to the date of 

tender) from a bank licensed by the Central Bank of Kenya 

5  

 Total point Scored 25  

C. KEY PERSONNEL AS DETAILED UNDER CLAUSE 4 B (IV) OF THE 

EVALUATION CRITERIA NB: ATTACH CURRICULUM VITAE AND 

CERTIFICATES 

i. Head Office staff: Project Manager/Site Agent for the firm 

 

Qualification =With relevant qualifications (Degree in 

Engineering (Civil/Structural) 

Specific Experience - 6 marks 

General Experience – 4 marks 

10  

ii. 2 No. Builders with the relevant Qualifications 
(the overall in charge person(s) to be assigned for the site) with at least 

five years’ experience in works of an equivalent nature and volume. 

Minimum National Diploma in Building Construction related field. 

HND – 10%; ND – 8% 
 

Qualification = Dip. in Civil Engineering Specific 

Experience – 6 marks 

General Experience – 4 marks 

10  
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 Total point Scored 20  

D CONSTRUCTION EXPERIENCE   

 General Experience   

 Demonstrate experience in undertaking works of a similar nature within 

the past five (5) years, including details of both completed and ongoing 

projects, each valued at not less than Kshs. 3,000,000 million and above. 

Attach copies of either of the following supporting documents for four  

(4) relevant projects: 

• Local Purchase Orders (LPOs) 

• Award Letters 

• Completion Certificates 

 (2.5 marks)for each evidence of supporting documents submitted 

 

10  

 Specific Construction Experience   

 Participation as contractor, management contractor or subcontractor, in 
at least three (3) public (government) contracts within the last five (5) 
years, each with a value of at least KShs. 5,000,000.00) and above, that 
have been successfully and substantially completed and that are similar 
to the proposed works. 
The similarity shall be based on the physical size, complexity, 
Methods/technology or other characteristics as described in Scope of 
Works. Attach copies of ; LPOs, award letters and completion 
certificates 
(5 marks)for each evidence of supporting documents submitted) 

15  

 Total point Scored 25  

E WORK METHODOLOGY 

 Methodology/Detailed  Workplan  for  implementing  of  work’s 

safety during the construction period and Proposed Equipment 

Scheduling/Work 

  

I. Proposed Equipment Scheduling/Work 

statement.............................................................................................  

5  

II. Methodology           on         safety         during          the          construction 

Period…………………………………………….. 

5  

 Total point Scored 

 

  

10  

 

 

 
F CONSTRUCTION EQUIPMENT CAPACITY   

 Proof    of   essential    Building   works    Construction     equipment 
ownership or proposal for timely acquisition. Attach evidence of 

either  (owned,  leased,  hired  etc)  including  Models,  photos, 

capacities, current working conditions, etc 

  

 Building              works               Plant           &         Equipment, 

Mixers/Graders/Vibrator/Excavators etc 
10  

 Reliable Transport – Tipper/ Lorry. Pick up 5  
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 Proof of availability of working office with functionalities (attach proof 

of location/ physical address; utility bills, rent, lease valid agreements 

etc) 

5  

 Total point Scored 15  

 TOTAL POINTS 100  

 MINIMUM P O I N T S  75  

 

                

       

                 

 

 

 

 

 



 

 

 

 

 

QUALIFICATION FORM* 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement  Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 

attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue 

Authority in accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 

attachments 

 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not 

determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 

 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a 

result of contractor default since 1
st
 January […….].  

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration by 

the Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 

19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and prospective long-term 

profitability still sound according to criteria established 

in 3.1 and assuming that all pending litigation will NOT 

be resolved against the Tenderer. 

Form CON – 2 

 

 

10 Litigation History No consistent history of court/arbitral award decisions 

against the Tenderer since 1
st
 January [insert year]. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, 

or has available, liquid assets, unencumbered real 

assets, lines of credit, and other financial means 

(independent of any contractual advance payment) 

sufficient to meet the construction cash flow 

requirements estimated as Kenya Shillings [insert 

Form FIN – 3.1, with 

attachments 

 

2
5 



 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement  Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

amount] equivalent for the subject contract(s) net of 

the Tenderer’s other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the 

satisfaction of the Procuring Entity, that it has adequate 

sources of finance to meet the cash flow requirements 

on works currently in progress and for future contract 

commitments. 

 

(iii) The audited balance sheets or, if not required by 

the laws of the Tenderer’s country, other financial 

statements acceptable to the Procuring Entity, for the 

last [insert number of years] years shall be submitted 

and must demonstrate the current soundness of the 

Tenderer’s financial position and indicate its 

prospective long-term profitability. 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of 

Kenya Shillings [insert amount], equivalent calculated 

as total certified payments received for contracts in 

progress and/or completed within the last [insert of 

year] years, divided by [insert number of years] years 

Form FIN – 3.2 

 

 

13 General Construction 

Experience 

Experience under construction contracts in the role of 

prime contractor, JV member, sub-contractor, or 

management contractor for at least the last [insert 

number of years] years, starting 1
st
 January [insert 

year]. 

4. Form EXP – 4.1 

 Experience 

 

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of [state the number] similar 

contracts specified below that have been satisfactorily 

and substantially completed as a prime contractor, 

joint venture member, management contractor or sub-

contractor between 1st January [insert year] and tender 

submission deadline i.e. …. (number) contracts, each of 

minimum value Kenya shillings…………... equivalent. 

[In case the Works are to be tender as individual 

contracts under multiple contract procedure, the 

minimum number of contracts required for purposes of 

evaluating qualification shall be selected from the 

Form EXP 4.2(a)  



 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement  Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

options mentioned in ITT 35.4] 

 

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, 

specify the minimum key requirements in terms of 

physical size, complexity, construction method, 

technology and/or other characteristics including part 

of the requirements that may be met by specialized 

subcontractors, if permitted in accordance with ITT 

34.3] 

 

 

 

 

 

2
6
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender 

fulfils this condition. 

 

ITEM Description of Work Item Describe location 

of Source 

COST in  

K. shillings 

Comments, if 

any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   

2
7 
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2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability 

to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 

Criteria. A separate Form shall be prepared for each item of equipment listed, or fo ralternative 

equipment proposed by the Tenderer. 

 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current 

status 

Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re 

presentative and Key Personnel to perform the Contract. The data on their experience should be 

supplied using the Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 
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 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 

 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and 

writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel 

officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring 

Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on 

the project] 

[time in 

role] 

[describe the experience relevant to this 

position]  
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Declaration 

 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], 

certify that to the best of my knowledge and belief, the information contained in this Form PER-2 

correctly describes myself, my qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of 

contract: 

[insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation 

and Qualification Criteria the Tenderer shall provide the information requested in the 

corresponding Information Sheets included hereunder. 

 

5.1 FORM ELI -1.1 

Tenderer 

InformationForm 

Date:  

ITT No. and title:   

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or documents of registration of the legal entity named above, in accordance with ITT 

3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 

3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 

2. Included are the organizational chart and  a list of Board of Directors 
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and that they are not 

under the supervision of the Procuring Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart and  a list of Board of Directors. 
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1
st
 January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1
st
 January [insert year] specified in Section III, Evaluation 

and Qualification Criteria, requirement 2.1 

 

 Contract(s) withdrawn since 1
st
 January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete 

contract name/ number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below. 

 

 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

  Contract Identification: _________ 

Name of Procuring Entity: 

____________ 

Address of Procuring Entity: 

__________ 

Matter in dispute: ______________ 

Party who initiated the dispute: 

____ 

Status of dispute: ___________ 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.4 as indicated below. 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, 

and any other identification] 

Name of Procuring Entity: [insert full 

name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Procuring Entity” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders 

were withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1:  

 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

5.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency)  

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD 

equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 

future contract commitments. 

 

No

. 

Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

5.4.3  Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant 

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 

entity (such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements
1
  for the ____________ years required above; and 

complying with the requirements 

 

 

5.5 FORM FIN – 3.2:  

 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling 

equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

   

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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Turnover * 

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  

 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 

and other financial means, net of current commitments, available to meet the total construction cash 

flow demands of the subject contract or contracts as specified in Section III, Evaluation and 

Qualification Criteria 

 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

5.7 FORM FIN – 3.4:  

 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or 

for contracts approaching completion, but for which an unqualified, full completion certificate has yet 

to be issued. 

 

Current Contract Commitments 

 

 

 

 

 

 

 

 

 

 

No. Name of 

Contract 

Procuring 

Entity’s 

Contact Address, 

Tel,  

Value of 

Outstanding 

Work 

[Current 

Kenya Shilling 

/month 

Equivalent] 

Estimated 

Completi

on Date 

Average 

Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP -  4.1 

 

General Construction Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: 

____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: 

___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: 

___________________ 

Address: _________________________ 
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5.9 FORM EXP -  4.2(a) 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contracto

r  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-

contractor, specify participation 

in total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

5.9 FORM EXP -  4.2(a) 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contracto

r  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-

contractor, specify participation 

in total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 

Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 

of Section III: 

 

1.  Amount  

2. Physical size of required 

works items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 

activities 

 

6.  Other Characteristics  
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5.10 FORM EXP -  4.2(b) 

 

Construction Experience in Key Activities 

 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name
2
 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and 

Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate 

of production, as applicable) 

performed under the contract per 

year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1 
   

Year 2 
   

Year 3 
   

Year 4 
   

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

 

 

 

 

 

 
2 If applicable 
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2. Activity No. Two  

3. ………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 
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OTHER FORMS 

6. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  

showing  the  Tenderer's  complete  name  and  business  address. Tenderers are reminded that this is 

a mandatory requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  

DETERMINATION  and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under 

(xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  

submission]  Tender                      Name                    and                    

Identification:....................[insert                    identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] 

Request            for Tender No.:  [insert identification] Name and description of Tender [Insert 

as per ITT) Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 

for the execution of the above named Works, we, the undersigned offer to construct and 

complete the Works and remedy any defects therein for the sum
3
 of Kenya Shillings [[Amount in 

figures] ______________________Kenya Shillings [amount in 

words]____________________________________________________________________ 

 

The above amount includes foreign currency
4
 amount (s) of [state figure or a percentage and 

currency] [figures]_____________________________________[words] _________________ 

_____________________________________________________________________________  

 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably 

possible after the receipt of the Architect notice to commence, and to complete the whole of 

the Works comprised in the Contract within the time stated in the Special Conditions of 

Contract. 

 
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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3. We agree to adhereby this tender until [Insert date], and it shall remain binding 

upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 

including Addenda issuedinaccordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by 

the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 

Declaration in the Procuring Entity's Country in accordance with ITT 19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents and in 

accordance with the implementation and completion specified in the construction 

schedule, the following Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 

above is: [Insert one of the options below as appropriate] 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words 

and figures, indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, 

indicating the various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 

figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply the 

discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline specified 

in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance 

Security in accordance with the Tendering document; 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual 

Tender, and we are not participating in any other Tender(s) as a Joint Venture member 

or as a sub-contractor, and meet the requirements of ITT 3.4, other than alternative 

Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 

Engineer, manufacturers, or service providers for any part of the contract, are not 

subject to, and not controlled by any entity or individual that is subject to, a temporary 
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suspension or a debarment imposed by the Public Procurement Regulatory Authority or 

any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the 

other] [We are not a state- owned enterprise or institution]/[We are a state-owned 

enterprise or institution but meet the requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 

gratuities, or fees with respect to the tender process or execution of the Contract: [insert 

complete name of each Recipient, its full address, the reason for which each commission 

or gratuity was paid and the amount and currency of each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written 

acceptance there of included in your Letter of Acceptance, shall constitute a binding 

contract between us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Tender, the Most Advantageous Tender or any other Tender that you 

may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no 

personacting for us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-

collusive and made with the intention of accepting the contract if awarded. To this 

effect we have signed the “Certificate of Independent Tender Determination” attached 

below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal, copy available from (specify website) during the 

procurement process and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the 

Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure 

Form upon receipt of notification of intention to enter into a contract in the event we are 

the successful tenderer in this subject procurement proceeding.  

xxii) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  

part  of  our  Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no 

tin any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the 

tender without colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in 
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Public Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of 

fraud and corruption as informed in “Appendix 1 - Fraud and Corruption” attached to 

the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 

**[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the 

Tender] 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint 

Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to 

be attached with the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if 

Tender is a JV. Tenderer isfurtherreminded that it is an offence to give false information on this 

Form. 

(a) Tenderer'sdetails 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the 

Tender 

 

3 Date and Time of Tender 

Opening 

 

4 Name of the Tenderer  

5 Full Address and Contact 

Details of the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License 

Registration Number and 

Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) 

of Registering Body/Agency  

 

8 Description of Nature of 

Business 

 

9 Maximum value of business 

which the Tenderer handles. 

 

10 State if Tenders Company is 

listed in stock exchange, give 

name and full address (postal 

and physical addresses, email, 

and telephone number) of   

state which stock exchange 

 

 

 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  

Nationality Country of Origin  

Citizenship    

(c) Partnership, provide the following details. 
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 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who 

has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship 

with Tenderer 

1    

2    

3    

 

 

 

(iii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or 

indirectly controls, is controlled 

by or is under common control 

with another tenderer. 

  

2 Tenderer receives or has 

received any direct or indirect 

subsidy from another tenderer. 

  

3 Tenderer has the same legal 

representative as another 

tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or 

through common third parties, 

that puts it in a position to 
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 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

influence the tender of another 

tenderer, or influence the 

decisions of the Procuring 

Entity regarding this tendering 

process. 

5 Any of the Tenderer’s affiliates 

participated as a consultant in 

the preparation of the design 

or technical specifications of 

the works that are the subject 

of the tender.  

  

6 Tenderer would be providing 

goods, works, non-consulting 

services or consulting services 

during implementation of the 

contract specified in this Tender 

Document.  

  

7 Tenderer has a close business 

or family relationship with a 

professional staff of the 

Procuring Entity who are 

directly or indirectly involved 

in the preparation of the 

Tender document or 

specifications of the Contract, 

and/or the Tender evaluation 

process of such contract. 

  

8 Tenderer has a close business 

or family relationship with a 

professional staff of the 

Procuring Entity who would 

be   involved in the 

implementation or supervision 

of the such Contract.  

  

9 Has the conflict stemming 

from such relationship stated 

in item 7 and 8 above been 

resolved in a manner 

acceptable to the Procuring 

Entity throughout the 

tendering process and 

execution of the Contract. 

  

 

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and 

accurate as at the date of submission. 

Full Name  
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Titleor Designation  

 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 

  [Name of Procuring 

Entity] for: [Name and number of tender] 

in response to the request for tenders made by:  [Name of Tenderer] do 

hereby make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [NameofTenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and 

to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 

shall include any individual or organization, other than the Tenderer, whether or not 

affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or arrangements 

with one or more competitors regarding this request for tenders, and the Tenderer 

discloses, in the attached document(s), complete details thereof, including the names of 

the competitors and the nature of, and reasons for, such consultations, communications, 

agreements or arrangements; 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has 

been no consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intentiono r decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuan tto paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 

any competitor regarding the quality, quantity, specifications or delivery particulars of the 

works or services to which this request for tenders relates, except as specifically authorized by 

the procuring authority or as specifically disclosed pursuant toparagraph(5)(b) above; 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender 

opening, or of the awarding of the Contract, whichevercomesfirst, unless otherwise required 

byl aw or as specifically disclosed pursuant to paragraph (5)(b) above. 
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Name  

Title  

Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ……………………………. do hereby make a 

statement as follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct 

or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect 

of Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. 

(insert name of the Procuring entity) and duly authorized and competent to make this 

statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and 

belief. 

 

…………………………………. ……………………………….

 ……………………… (Title)  (Signature) 

 (Date) 

 

Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a statement as 

follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of 

Tender No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the Procuring 

entity) and duly authorized and competent to make this statement. 

 

2. THAT theafore said Bidder, its servants 

and/oragents/subcontractorswillnotengageinanycorruptorfraudulent practice and has not been 

requested to pay any inducement to any member of the Board, Management, Staff and/or 

employees and/or agents of ……………………. (insert name of the Procuring entity) which is 

the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or 

agents of ……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 

other bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and 

belief. 

………………………………………… ………………………………

 ……..........……… (Title)  (Signature) 

 (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) 

.............................. 

…………………………………………………….. declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurementand Asset Disposal and my responsibilities 

under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal. 

Name of Authorized 

signatory............................................................................................................................... 

Sign……………..................................................................................................................................

................. 

Position.............................................................................................................................................

.................... 

Office address................................................................... 

Telephone................................................................... E-

mail……………………………………………….......................................................................

.................... 

Name of the 

Firm/Company……………………………..................................................................................... 

Date………………………………………………………........................................................................

........... 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness                                                                                                                                                        

Name……………………………………………………….........................................................

....................... 

Sign…………………………………………………………......................................................................

.......... 

 

Date………………………………………………………………..............................................................

.......... 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 

policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 

Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 

similar offences, shall apply with respect to Public Procurement Processes and Contracts that 

are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, 

Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-

contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or 

not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws 

and Regulation, observe the highest standard of ethics during the procurement process, 

selection and contract execution of all contracts, and refrain from Fraud and Corruption and 

fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 

describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 

Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 

including consequences for offences committed. A few of the provisions noted below 

highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, 

obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement 

or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-

section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 

voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit 

any legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee 

of the procuring entity whohas a conflict of interest with respect to a procurement: - 

 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any 

decision relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a 

member of the group of tenderers to whom the contract was awarded, but the 

subcontractor appointed shall meet all the requirements of this Act. 
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6) An employee, agent or member described in subsection (1) who refrains from doing 

anything prohibited under that subsection, but for that subsection, would have been 

within his or her duties shall disclose the conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 

subsection (5)(a) and the contract is awarded to the person or his relative or to another 

person in whom one of them had a direct or indirect pecuniary interest, the contract 

shall be terminated and all costs incurred by the public entity shall be made good by the 

awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 

Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as 

follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii) “fraudulent practice” is any act or omission, including is representation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 

or other benefit or to avoid an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; “coercive practice” is impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to 

the investigation or making false statements to investigators in order to 

materially impede investigation by Public Procurement Regulatory Authority 

(PPRA) or any other appropriate authority appointed by Government of Kenya 

into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or 

threatening, harassing, or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 

authority's inspection and audit rights provided for under paragraph 2.3 e. 

below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 

forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 

procurement or disposal processorthe exercise of a contract to the detriment of the 

procuring entity or the tenderer or the contractor, and includes collusive practices 

amongst tenderers prior to or after tender submission designed to establish tender prices 

at artificial non-competitive levels and to deprive the procuring entity of the benefits of 

free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or 

individual recommended for award, any of its personnel, or its agents, or its sub-

consultants, sub-contractors, service providers, suppliers and/ or their employees, has, 

directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 

appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 

applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 

documents requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and 

Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents 

personnel, permit the PPRA or any other appropriate authority appointed by 

Government of Kenya to inspect
2 

all accounts, records and other documents relating to 

the procurement process, selection and/or contract execution, and to have them audited 
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by auditors appointed by the PPRA or any other appropriate authority appointed by 

Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 

with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 

procurement document declaring that they and all parties involved in the procurement 

process and contract execution have not engaged/will not engage in any corrupt or 

fraudulent practices. 

 

 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without 

limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, 

either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or 

supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 

addendum or amendment introducing a material modification to any existing contract. 

2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-

finding activities undertaken by the Investigating Authority or persons appointed by the Procuring 

Entity to address specific matters related to investigations/audits, suc has evaluating the veracity 

of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such 

activity includes but is not limited to: accessing and examining a firm's or individual's financial 

records and information, and making copies thereof as relevant; accessing and examining any 

other documents, data and information (whether in hard copyor electronic format) deemed 

relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and 

other relevant individuals; performing physical inspections and site visits; and obtaining third 

party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 

Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here inafter called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the 

execution of  under Request for Tenders No.

(“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt 

by us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 

whether in the demand itself or a separate signed document accompanying or identifying the 

demand, stating that either the Applicant: 

 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 

Applicant; or 

 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 

the contract agreement, or (ii) has failed to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 

copies of the contract agreement signed by the Applicant and the Performance Security and, 

or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a 

copy of the Beneficiary's notification to the Applicant of the results of the Tendering process; 

or (ii) thirty days after the end of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above onor before that date. 

 

 

 

 

[signature(s)] 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 

TENDER GUARANTEE No.:      

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has 

submitted its tender dated ……… [Date of submission of tender] for the …………… [Name 

and/or description of the tender] (hereinafter called “the Tender”) for  the  execution  of  

 under  Request  for  Tenders  No.    (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of 

Insurance Company] having our registered office at …………… (hereinafter called “the 

Guarantor”), are bound unto …………….. [Name of Procuring Entity] (hereinafter called “the 

 Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) for which 

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its 

successors and assigns, jointly and severally, firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  

Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  

Principal's  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  

thereto  provided  by  the  Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  

during  the  Tender  Validity  Period  or  any  extension  thereto  provided  by  the  

Principal; (i)  failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  

the  Performance  Security,  in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  

of  the  Procuring  Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  

above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  

Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  

Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  

above  events,  specifying  which  event(s)  has  occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  

receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  

Performance  Security  and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  

the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  

of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  

Tender  Validity  Period. 

 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  

at  the  office  indicated  above  on  or  before  that  date. 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product. 
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 FORM OF TENDER - SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender 

Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the 

undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-

Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in 

any contract with the Purchaser for the period of time of [insert number of months or years] 

starting on [insert date], if we are in breach of ourobligation(s) under the bid conditions, 

because we–(a) have withdrawn our tender during the period of tender validity specified by 

us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by 

the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if 

required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 

instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must 

be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been 

legally constituted at the time of bidding, the Tender Securing Declaration shall be in the 

names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or 

partner or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized 

to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the 

Works] 

 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local 

currency 

____________________________________
 

[To be entered by the Procuring 

Entity] 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART II - WORKS REQUIREMENTS 

 



 

 

 

SECTION V - BILLS OF QUANTITIES 

BILL OF QUANTITIES FOR THE PROPOSED RENOVATION OF KAMUKUNJI STADIUM 

TOILETS, CONNECTION TO SEWER, WATER AND LIGHTS, AND CONSTRUCTION OF A 

FULLY OPERATIONAL CARWASH IN BIASHARA WARD, NAKURU EAST SUB-COUNTY (FY 

2026-2027) 

BILL NO 1: STADIUM TOILET RENOVATION BUILDERS WORK 

ITE
M 

DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

A 

 

ELEMENT NO. 1: DEMOLITIONS & ALTERATIONS 

 

Scrape of existing internal and external wall paint and cart away debris as 

directed 

 

 

 

215 

 

 

 

SM 

  

B Remove existing damaged fascia /barge boards and set aside as directed 25.00 LM 

 

C 

 

Remove existing shower heads and set a side as directed 

 

7 

 

NO 

 

D 

 

Remove existing flush cisterns and set a side as directed 

 

2 

 

NO 

 

E 

 

Remove existing wash hand basins and set a side as directed 

 

ELEMENT NO. 2: ROOFING 

 

2 

 

NO 

 

F 
225x38mm wrot cypress fascia and badge board nailed onto edge of rafters 

 

ELEMENT NO. 3: FITTINGS 

 

25.00 

 

LM 

G  

Supply, fabricate and install wall-mounted lockable metallic cabinet, 9ft long 

× 2ft wide × 7.3 high, complete with steel shelves, lockable doors, hinges, 

locking mechanism, wall brackets/anchors, anti-corrosion primer and painted 

finish, including all labour, materials and accessories. 

 

 

1 

 

 

NO 

H  

Supply, fabricate and install wall-mounted lockable metallic cabinet, 5ft long 

× 2ft wide × 7.3 high, complete with steel shelves, lockable doors, hinges, 

locking mechanism, wall brackets/anchors, anti-corrosion primer and painted 

finish, including all labour, materials and accessories. 

 

 

1 

 

 

NO 



 

 

 SUB TOTAL CARRIED FOR STADIUM TOILET RENOVATION 
BUILDERS 
WORK TO COLLECTION 

    

 

RWT/01 



 

 

ITE
M 

DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

D 

 

 

 

 

 

 

E 

 

 

 

F 

 

ELEMENT NO. 4: FINISHES 

PAINTWORKS 

Prepare surfaces and apply one coat (undercoat) and two coats  

polyurethene clear lacquer paint as "Crown Paints" or other equal  

approved: on metal surfaces: to 

 

Door; general surfaces 

 

Prepare surfaces: and apply undercoat and two finishing coats first  grade 

gloss paint as "Crown Paints" or other equal approved: on  metal 

surfaces: to 

 

 

Windows: General metal surfaces (both sides) 

 

Prepare and apply three coats silk vinyl plastic  

emulsion paint as described on:- 

 

Internal Walls and rendered surfaces externally to receive branding 

 

 

Provide a sum of Kenyan shillings Five Thousand for the provision of all 

necessary professional services, resources, measurement, documentation, 

checking and associated activities required for the preparation, compilation, 

and finalization of project cost documentation. 

 

 

 

 

 

COLLECTION 

 

TOTAL BROUGHT FORWARD FROM RWT/01 

TOTAL BROUGHT FORWARD FROM ABOVE 

 

 

 

 

 

 

 

 

 

 

50.00 

 

 

 

 

 

 

 

10.00 

 

 

 

 

 

 

215.00 

 

 

 

 

 

 

 

 

 

 

SM 

 

 

 

 

 

 

 

SM 

 

 

 

 

 

 

SM 

 

 

 

SUM 

  

 

 

 TOTAL FOR STADIUM TOILET RENOVATION BUILDERS WORK 

CARRIED TO GRAND SUMMARY 

    

 

RWT/02 



 

 

 
BILL NO. 2: STADIUM TOILETS MECHANICAL WORKS 

 

Item Description Unit Qty Rate Amount 

 

 

 

 

 

 

 

 

 

A 

 

SANITARY FITTINGS 

Supply, deliver, install and fix the following sanitary fittings including all 

materials and jointing to supply, waste/soil and overflow pipes.Twyfords Ltd 

products are specified only as an indication of quality. Equal and approved 

appliances may be supplied. Where trade names are mentioned, the Ref. No. 

is intended only as a guide to the type and quality of fittings 

 

 

Water Closet - 

Squatting general purpose white in colour squatting W.C suite, Twyfords 

comprising of the following: Floor plate in enamel clay with integral foot and 

a 9L cistern,complete with valve, cistern fittings including siphon, 15mm side 

inlet ball valve, 20mm side overflow plastic flush bend, inlet connection and 

reversible chrome plated cistern lever and cistern supports, All to be as 

Twyfords Classic H.O (1998) or approved equivalent. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2 

  

A Semi Pedestal Wash hand basin 

Wash hand basin, size 590x 440mm wide in white colour to BS 3402, 

complete with the following: - 

Washbasin with two tap holes and chain stay hole Ref. No. WB 2535 WH 

Chrome plated Aztec pillar taps ½” Ref. No. AZ 5200 CP 

Chrome plated tap handles Ref. No. AZ 5800CP 

Chrome plated chain waste Ref. NO.5823CP 

Wall supports Ref. No. SR 1319XX as Twyfords “ SOLA 590” 

 

 

 

 

 

 

 

 

No 

 

 

 

 

 

 

 

 

2 

B Toilet roll holder 

Toilet roll holder in vitreous china to BS 3402 in white colour of size 

165x165mm and recessed into wall. Toilet roll holder to be as Twyfords 

“SEMI RECESSED & ORNAMENTAL’ accessories Ref. No. VC 9808 WH 

 

 

 

 

No 

 

 

 

 

3 

C Mirrors 

6mm thick polished plate glass, silver backed mirror with beveled edges, size 

1500 x 610mm plugged and screwed to wall with 4No. Chrome plated chrome 

capped screws and 5mm thick foam back rest. 

 

 

 

No 

 

 

 

1 

E Shower Head 

Plastic Shower Head Fixed Perforated Showerhead Water Sprays Perforated 

Faucets 

 

 

No 

 

 

7 

F DF Cisterns 

Supply and install 9L cistern,complete with valve, cistern fittings including 

siphon, 15mm side inlet ball valve, 20mm side overflow plastic flush bend, 

inlet connection and reversible chrome plated cistern lever and cistern 

supports, All to be as Twyfords Classic H.O (1998) or approved equivalent. 

 

 

 

 

 

No 

 

 

 

 

 

2 

 Total carried forward to the collection page  

 

 

MWT/01 



 

 

 

Item Description Unit Qty Rate Amount 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

INTERNAL PLUMBING 

 

To supply and install Polypropyl Random Copolymer Pipe (PPR) tubing and 

fittings which meet requirements of ASTM F442 as described. 

Tenderers must allow for jointings, clippings, couplings etc, necessary for the 

proper and satisfactory functioning of the installation when pricing. All joints 

shall assembled using solvent cements that meet or exceeds the requirement 

of ASTM F493 and to the Engineer's Approval. Rates must allow for all 

Metal/plastic threaded adaptors where required for connection of sanitary 

fixtures, valves etc 

 

 

PPR PIPES 

 

25mm diameter PPR pipe class “B” 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Lm 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7 

  

B 32mm -Ditto- 

 

Extra- over PPR pipework for the following. 

Elbows 

Lm 13 

C 25mm -Ditto- No 4 

D 32mm -Ditto- 

 

Threaded fittings 

No 4 

E 25x1/2” dia. female threaded 900 bend 

 

Equal tees 

NO 2 

F 25mm equal tee No 2 

G 32mm -Ditto- 

 

Reducers 

No 5 

H 32x25mm -Ditto- No 3 

 Total carried forward to the collection page  

 

 

MWT/02 



 

 

 

Item Description 
Unit Qty Rate Amount 

 

 

 

A 

 

Gate valves 

 

32mm dia. approved medium pressure screw down full way non- rising 

stem wedge gate valve to BS 1952, with wheel and head joints to steel 

tubing. The gate valve to be as “Pegler” or approved equivalent. 

 

 

Unions 

 

 

 

 

 

 

No 

 

 

 

 

 

 

1 

  

B 32mm -ditto- No 1 

C 25mm -ditto- No 2 

D 15mm diameter x 300mm long flexible connectors complete with integral 

chrome plated angle valve for connecting the sanitary fitting to water supply. 

To be as Cobra or equal and approved. 

 

 

No 

 

 

2 

E Allow provisional sum for testing and commissioning as guided by the 

engineer 

 

Item 

 

1 

F Allow a provisional sum of Ksh 20,000 for unclogging the existing drainage  

Item 

 

1 

 Total carried forward to the collection page  

 

MWT/03 



 

 

STADIUM TOILETS MECHANICAL WORKS COLLECTION PAGE 

No. DESCRIPTION AMOUNT 

(KSHS) 

 

 

1 Total carried forward from page MWT/01 
   

2 Total carried forward from page MWT/02 
   

3 Total carried forward from page MWT/03 
   

 

 

 

 

 

Sub Total 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TOTAL FOR STADIUM TOILETS MECHANICAL WORKS CARRIED TO GRAND SUMMARY 

 

MWT/04 



 

 

BIILL N0. 3 : ELECTRICAL WORKS KAMUKUNJI STADIUM 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  

Supply, install, test and commission the following :- 

    

1.01 Lighting fittings complete with bulbs or tubes of appropriate wattage and 

colour rendering as follows: 

  

 
a) 1200mm 18W LED lighting, fitting as Thorn or approved equivalent NO 17 

 
b)White finish opal glass sphere 145mm diameter with a pin type 9W bulb as 

thorn or approved equivalent 

 

NO 

 

3 

1.02 
2.5mm2 Twin with earth copper cable inclusive of all other accessories. ROLL 1 

 

a) 200W LED flood light complete with reflector ,control gear and lamp as 

Nikkon or approved equivalent 

 

NO 

 

3 

 

1.03 

 

Three phase meter box carbon coated gauge 16, 600mmx600mm capable of 

housing three phase cutouts,m.c.c.b and kplc meter. 

 

 

NO 

 

 

1 

 TOTAL FOR ELECTRICAL WORKS KAMUKUNJI STADIUM 

CARRIED TO GRAND SUMMARY 

 
EW/01 

  



 

 

BILL NO. 04: CONSTRUCTION OF A FULLY OPERATIONAL CARWASH(3 NO. SHEDS) 

 

ITEM 

 

DESCRIPTION 

 

QTY 

 

UNIT 

 

RATE 

 

AMOUNT 

  

ELEMENT NO.1 SUBSTRUCTURE 

    

 

A 
Clear site of all bushes,shrubs and small trees; load and cart away debris as 

directed 

 

122 

 

SM 

 

B 
Excavate to topsoil;average depth 150mm commencing from the original ground 

level;load and cart away debris 

 

122 

 

SM 

 

C 
Excavate to foundation strip depth not exceeding 1.50 meters commencing from 

the stripped level; load and cart away surplus 

 

53 

 

CM 

 

D 
Excavate for column bases not exceeding 1.50m deep starting from reduced level 

 

18 

 

CM 

 

E 
Excavate for Service bay pit depth not exceeding 2.0m deep starting from reduced 

level 

 

22 
 

CM 

F Extra over normal excavation for excavating in rock of any class 19 CM 

G Backfill and compact selected excavated materials in 150mm thick layers 25 CM 

H Load and cart away surplus excavated material 68 CM 

 

J 
Allow for maintenance of the trenches free from collapse by way of planking and 

strutting 

 

1 

 

ITEM 

 

K 
Allow for maintenance of the trenches free from surface water by way of 

balling,dredging or any other approved means 

 

1 

 

ITEM 

 
Hardcore filling 

  

L 
300mm thick approved Hardcore filling deposited and compacted in layers not 

exceeding 150 mm thick 
33 CM 

M 50mm thick stone dust or murram blinding over hardcore 109 SM 

 

N 
Apply antitermite treatment as "TERMIDOR" or other equal and 

approved;including spraying by approved personnel and a warranty 

 

109 

 

SM 

 
Insitu concrete 1:3:6 ( class 15/20mm) mix : in 

  

P 50mm thick blinding under strip footings 35 SM 

Q Ditto for service bay 15 SM 

R Ditto for column bases 15 SM 

 
In-situ reinforced concrete class 20/20mm;vibrated mechanically 

  

round reinforcement to; 

S Strip foundations 7 CM 

T Column bases 4 CM 

V Columns 1 CM 

W 150mm thick RC Floor bed/Service bay 109 SM 

 TOTAL CARRIED TO COLLECTIONS   CW/01  



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 substructure cont'd     

 Reinforcement   

 Mesh fabric reinforcement to BS 4483 ref BRC A142 weighing 2.22  
kilograms per square metre: to 

  

A Floor slab including all necessary laps and supports 109 SM 

 
Deformed high yield steel ribbed bars reinforcement to Kenya  Standard 

for cutting, bending, hoisting and fixing including all  necessary tying wires, 

distance blocks, spacers, templates and stools 

  

B 8mm bars 22 KG 

C 10mm bars 110 KG 

D 12mm bars 

 

Sawn formwork to: 

244 KG 

E Vertical side of foundations 29 SM 

F Sides of Column bases 9 SM 

G Sides of column 10 SM 

H Edges of slab; 75 to 150mm wide 

 

Approved Local Natural stone (cut to size) walling in cement sand  (1:3) 

mortar:- 

44 LM 

 

J 
200mm thick foundation walling including 20 x 3 mm thick mild steel hoop iron 

in every alternative course. 

 

Damp proof membrane 

 

61 

 

SM 

 

K 
Polythene, 1000 gauge, 200mm laps (no allowance made to laps) horizontal, 1 no 

layer laid on murram building 

 

Plinth area treatment 

 

109 

 

SM 

 

L 
12mm thick 2 no coatwork cement sand (1:3) render, wood floated to concrete 

or blockwork base to walls, external and service bay 

 

19 

 

SM 

 

M 
Prepare and apply undercoat and two finishing coats of bituminous paint as 

"Crown Paints" or other equal and approved 

 

19 

 

SM 

 TOTAL CARRIED TO COLLECTION    

  

COLLECTION 

 

Total brought forward from /01 Total 

brought forward from Above 

   

 TOTAL FOR SUBSTRUCTURE CARRIED TO SECTION SUMMARY   CW/02 - 



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

 
A 

 

ELEMENT NO.2 WALLING  

 

Approved local machine dressed natural stone walling bedded and  

jointed in cement sand (1:3) mortar with 20mm wide hoop irons in  every 

alternate course 

 
200 mm Thick walls 

 

 

 

 

 

 

 

 

 
82 

 

 

 

 

 

 

 

 

 
SM 

  

  

Hessian based 3 ply bituminous felt horizontal damp proof course to  

B.S 743, Type "A" weighing not less than 3.8kq per mm2 bedded and  

levelled in cement and sand (1:3) mortar as described (measured net  allow 

for laps ) 

-  

 
- 

 

  -  

B 200 mm wide 19 LM 

  -  

 TOTAL FOR WALLING CARRIED TO SECTION SUMMARY   CW/03 - 



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

 

A 

 

ELEMENT NO. 

3:SUPERSTRUCTURE RC 

SUPERSTRUCTURE 

Insitu concrete class 20/20 , vibrated and reinforced as described in;- 

 

 

Beams 

 

 

 

 

 

 

 

 

 

2 

 

 

 

 

 

 

 

 

 

CM 

  

  -  

B Columns 2 CM 

  -  

 Deformed high yield steel ribbed bars reinforcement to Kenya  

Standard for cutting, bending, hoisting and fixing including all  necessary 

tying wires, distance blocks, spacers, templates and stools 

- 
 

  
- 

 

C 8 mm Bars 159 KG 

  
- 

 

D 12 mm Bars 316 KG 

  -  

 Marine Ply Formwork: to -  

  -  

E Sides and soffits;beams 31 SM 

  -  

F Sides of Columns 47 SM 



 

 

 
TOTAL FOR RC SUPERSTRUCTURE CARRIED TO SECTION 

SUMMARY 

  
CW/04 - 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

ELEMENT NO. 4: ROOF (all Provisional) 

ROOF CONSTRUCTION 

ROOFING  

 

Roof Covering  

 

IT5 28 gauge prepainted galvanized corrugated iron sheets as MRM or other 

equal and approved equivalent, with overall width of 1,020mm, effective cover 

width of 910mm and end laps of 250mm (all measured net): fixed to mild steel 

zed-purlins (m.s.) with and including nails or 8mm dia. corroshield self-

tapping screws; with rubber washers and capping; complete with raking cutting 

as necessary; all fixed in accordance with manufacturer's printed instructions. 

 

Roof Structure 

 

All steel work shall be primed with two coats zinc chromate primer before  fixing 

and touched up with one coat after fixing. Prices shall include cost of  steel 

members, assembling, fixing in position and of all associated gusset  plates, 

cleats, caps, splice plates, brackets, stiffeners and any other sundries;  weight of 

the sundries is aggregated with the weight of the member to  which they are 

attached; All to be in accordance to the Project Manager's  details and approval 

 
The following in Grade 43A structural steel, hoisted and fixed approximately 

 

 

 

 

 

 

 

 

 

 

 

 

 

178 

 

 

 

 

 

 

 

 

 

 

 

 

 

SM 

  

 4.00mm high, including truss to beam/ column connection: 

 

Independent members 

 
75x 50 x 4mm RHS Rafters 

 

 

 
- 

 

B 90 LM 
  -  

C 40 x 40 x 3mm RHS struts and ties 99 LM 

  -  

D 200mm x25mm Finial cover 46 LM 

 

139.7 x 50.8 x 22 x 2.5mm (5.4kg/m) Z - purlins fixed to rafters with and 

including angle purlin cleats at 1,200mm c/c, with and including all fixing labours 

and accessories. 

-  

E 130 LM 

 

300 x 200 x 6mm Thick gusset plate fixed to ring beam, with and including 4 No. 

12mm thick hold-down bolts, to receive trusses; truss/ plate/ ring beam 

connection to S.E's detail. 

-  

F 13 NO 

  -  

 Painting -  

G 
Prepare and apply 3 coats of gloss oil paint to metal, 200 - 300mm (max.) 
girth. 46 LM 

  -  



 

 

  -  

 TOTAL CARRIED TO COLLECTION   CW/05  

 

ITEM 

 

DESCRIPTION 

 

QTY 

 

UNIT 

 

RATE 

 

AMOUNT 

 

 

 

 

 

 

 
A 

 

ROOF CONSTRUCTION cont'd 

 

Rainwater goods  

 

Prepainted 2000 mm G.I./ALUZINC Gutters 

 
26 G X 150 X 125 mm box gutter 

 

 

 

 

 

 

 
19 

 

 

 

 

 

 

 
LM 

  

  -  

B 140mm diameter UPVC rain water downpipe 7 LM 
  -  

C Extra over ditto for swanneck 2 NO 

  -  

D Extra over ditto for shoe 

 

Painting and Decoration 

 
Prepare surfaces and apply one coat of Zinc chromate metal primer 

2 NO 

 

 

E 

and two finishing coats of gloss oil paint on: 

 

Surfaces of metal gutter 200-300mm girth 

 

 

 

TOTAL CARRIED TO COLLECTION 

 

 

19 

 

 

LM 

    



 

 

 
 

COLLECTION 

 

Total brought forward from /05 Total 

brought forward from Above 

   

 TOTAL FOR ROOF CARRIED TO SECTION SUMMARY   CW/06  

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 
A 

 

ELEMENT NO. 5: FINISHES 

 

External Wall finishes 

 
Extra over dressed stone walling labour for forming recessed 

    

 horizontal joints and flush vertical joints on walls in 82 SM 

 cement mortar (1:3) externally 

 

Internal Wall Finishes 

 

Cement and sand (1:4): to walls: in  

 

Plaster: 12 mm first coat of cement/lime putty/sand (1:2:9): 3 mm  

second coat of cement/lime putty/sand (1:1:6): steel trowelled: on  

masonry or concrete: to 

  

B Walls and Beams internally 

 

 

FLOOR FINISHES 

INTERNAL FLOOR 

FINISHES 

Cement and sand screed mix 1:4 

136 SM 



 

 

 

C 
40 mm thick quarry dust sanded and vibrated with Screed backing under floors 

using vibrator and finished with wood float to engineers approval 

 

Paved areas around Building plinth 

 

182 

 

SM 

 

D 
50mm thick in-situ concrete 600mm wide screeded with cement sand 1:4 mix 

steel trowelled hard and smooth 

 

Painting and Decorations 

 

Prepare and apply three coats silk vinyl plastic  

emulsion paint as described on:- 

 

25 

 

SM 

E Plastered surfaces 136 SM 

F Rendered surfaces of beam 

 

Service bay protective cage 

 
The following in metal 

22 SM 

 

 

G 

Standard channel 70x70x6mm Angle section framing overall size 

4000x1000mm wide with resultant pannel infilled with 16mm diameter bars at 

50mm c/c,all executions,cutting,welding and grinding to detail 

 

 

1 

 

 

NO 

 TOTAL FOR FINISHES CARRIED TO SECTION SUMMARY   CW/07  



 

 

 

ELEMENT NO. 6: MECHANICAL WORKS TO CAR WASH 

Item Description Qty Unit Rate Amount 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

INTERNAL PLUMBING(all provisional) 

To supply and install Polypropyl Random Copolymer Pipe (PPR) tubing and 

fittings which meet requirements of ASTM F442 as described. Tenderers must 

allow for excavation, jointings, clippings, couplings etc, necessary for the proper 

and satisfactory functioning of the installation when pricing. All joints shall 

assembled using solvent cements that meet or exceeds the requirement of ASTM 

F493 and to the Engineer's Approval. Rates must allow for all Metal/plastic 

threaded adaptors where required for connection of sanitary fixtures, valves etc 

 

PPR PIPES 

 

25mm diameter PPR pipe class “B” 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

24 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

LM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
CW/08 

 

B 32mm -Ditto- 

 

 

Extra- over PPR pipework for the following. Elbows 

9 LM 

C 25mm -Ditto- 5 NO 

D 32mm -Ditto- 

 

Equal tees 

2 NO 

F 25mm equal tee 1 NO 

G 32mm -Ditto- 

 

Reducers 

1 NO 

H 32x25mm -Ditto- 

 

INTERNAL DRAINAGE 

2 N0 

 
Excavation 

  

 Rates for excavation and backfilling in trench shall include for trimming trench 

bottom and for providing selected bedding and surround materials from the 

excavations with the specifications. Depth of excavation not 

exceeding 1.0 m unless otherwise specified 

  

J Normal soil for depth n.e 1.0 m deep x 0.85m wide x 14m 
7 CM 

K Provisional sum for excavation in hardrock not exceeding 1 m deep. 
 

 

Pipe work 

 

All drainage pipes to be as ‘Key Terrain or equal and approved equivalent. 

Allow for connection to the nearest manholes. 

 

CPVC and mCPVC pipework 

 

4 
 

CM 

L 200mm heavy duty golden brown pipe class D  

8 

 

LM 

M Provisional sum for removing existing pipework 8 LM 

 Total carried forward to the collection page  



 

 

 

Item Description Qty Unit Rate Amount 

 

 

 

A 

 

Gate valves 

 

32mm dia. approved medium pressure screw down full way non- rising stem 

wedge gate valve to BS 1952, with wheel and head joints to steel tubing. The 

gate valve to be as “Pegler” or approved equivalent. 

 

Unions 

 

 

 

 

 

1 

 

 

 

 

 

NO 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
CW/09 

 

B 32mm -ditto- 1 NO 

C 25mm -ditto- 2 NO 

D Allow provisional sum for testing and commissioning as guided by the engineer 

 

 

 

Ground Level Water Tank 

 

 

1 

 

 

ITEM 

 

 

E 

 

Supply and install a plastic water tank of capacity 10,000 litres The tank to be 

assembled complete with 32mm medium -pressure ball valve inlet, outlet 

connections and drain cock and all other connections including ball valve and 

Float. Tank to be installed at ground level on an approved concrete base. 

 

Municipal Water Connection  

 

 

 

 

 

1 

 

 

 

 

 

NO 

 

F 

Allow a sum of 20,000 for municipal water connection inclusive of piping up to 

the meter. 

 

 

Rain Water Harvesting  

Pipe work 

All drainage pipes to be as ‘Key Terrain or equal and approved equivalent. 

Allow for connection to the nearest manholes. 

 

CPVC and mCPVC pipework 

 

1 

 

SUM 

G 100mm heavy duty grey pipe class D 

 

 

CPVC and mCPVC pipework 

 

18 

 

LM 

 

H 

 

100mm diameter long radius bend 

 

2 

 

NO 

 

J 
150 x100mm box gutter including soldered joints in the running length fixed to 

fascia with and including brackets at appproved centres 

 

6 

 

LM 

K Extra over gutter for stopped ends 4 NO 

 Total carried forward to the collection page  



 

 

 

Item Description Qty Unit Rate Amount 

  

Pressure Washer 

 
DAYLIFF DPWE10T 130BAR 2.2kW ELEC PRESS WASHER 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
CW/10 

 

 

A 

Maximum volume of 11 L/m, max pressure 130bar. With 3 nozzles. Weight 

28kg, length353, width390, height 415mm as guided by the engineer encloed in 

burglar-proof 1.5mm thick stainless steel cage 

 

 

3 

 

 

NO 

 

B 
Allow for connection to power and commissioning of the pressure washer to 

engineer's specifications. Inclusive of sockets, wiring, fuses. 

 

Drainage Channel  

 

3 

 

SUM 

 

C 
 

Drainage channel with gratting of width300mm and depth 500mm draining into 

the nearest open channel as guided by the project supervisor 

 

 

24 

 

 

LM 

 

D 
Allow for testing and commissioning of all pressure washers to engineer's 

satisfaction 

 

 

 

 

 

 

COLLECTION 

 

BROUGHT FORWARD FROM 

CW/08 BROUGHT FORWARD 

FROM CW/09 BROUGHT 

FORWARD FROM ABOVE 

 

3 

 

SUM 

    

    

 Total for Mechanical works: Plumbing, and Drainage works Carried to Section Summary page  



 

 

BILL NO. 04: CONSTRUCTION OF A FULLY OPERATIONAL CARWASH(3 NO. SHEDS) 

ITEM DESCRIPTION  PAGE  AMOUNT 

 

 

 

A 

 

SECTION SUMMARY 

 

ELEMENT 01: SUBSTRUCTURE WORKS 

  

 

 

CW/02 

CW/03 

CW/04 

CW/06 

CW/07 

CW/10 

  

B ELEMENT 02: WALLING 

C ELEMENT 03: RC SUPERSTRUCTURE 

D ELEMENT 04: ROOFING 

E ELEMENT 05: FINISHES 

F ELEMENT 06: MECHANICAL WORKS 

 TOTAL ESTIMATED COST FOR CONSTRUCTION OF A FULLY 
OPERATIONAL CARWASH 

 
CW/11 

  



 

 

BILL NO.5: PROVISIONAL SUMS 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

A 

 

Provide all the materials, fabricate and erect project name board in 75mm 

diameter 3mm thick steel pipes in 150mm wide and 600mm deep holes and 

supported in mass concrete class 15/20 pedestrial. The face of the board to 

be 1000mmx900mm written both sides as instructed. 

 

 

 

1 

 

 

 

NO 

 

 

 

 

SUM 

 

 

 

SUM 

 

 

 

 

SUM 

 

 

 

 

 

SUM 

 

 

 

 

SUM 

 

 

 

30,000.00 

 

 

 

30,000.00 

 

 

 

 

50,000.00 

 

 

 

27,500.00 

 

 

 

 

19,500.00 

 

 

 

 

 

15,000.00 

 

 

 

 

3,000.00 

 

B 
Allow a provisional sum of Kenya Shillings Fifty Thousand (KSh50,000) for 

Project Supervision by Nakuru City Board Staff. 

 

C 

Allow a provisional sum of Kenya Shillings Twenty Seven Thousand , Five 

Hundred Shillings only (ksh 27,500/-) for Department Project Co-ordination 

that includes costs for Liason and Documentation 

 

 

D 

Allow a provisional sum of Kenya Shillings Nineteen Thousand,Five 

Hundred Shillings only (ksh 19,500/-) for Project Management Committee 

(PMC)[ 3no. Meetings @ ksh6500 each] to be expended at the sole 

written authority and direction of the Project Manager. 

 

E 

 

Allow a provisional sum of Kenya Shillings Fifteen Thousand only 

(KSh15,000) for Environmental, Social, Health, and Safety(ESHS) practices 

 

 

F 

 

Allow a provisional sum of Kenya Shillings Three Thousand (ksh 3,000) for 

Mobilisation and for Project sensitization to be expended to be expended at 

the sole written authority and direction of the Project Manager. 

 
TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND 

SUMMARY 

 
PS/01 

  



 

 

BILL OF QUANTITIES FOR THE PROPOSED RENOVATION OF KAMUKUNJI STADIUM 

TOILETS, CONNECTION TO SEWER, WATER AND LIGHTS, AND CONSTRUCTION OF A 

FULLY OPERATIONAL CARWASH IN BIASHARA WARD, NAKURU EAST SUB-COUNTY 

(FY 2026-2027) 
ITEM DESCRIPTION  PAGE  AMOUNT 

  
GRAND SUMMARY FOR PROPOSED RENOVATION OF  

    

 KAMUKUNJI STADIUM TOILETS, CONNECTION TO 
SEWER,  

 

 WATER AND LIGHTS, AND CONSTRUCTION OF A FULLY   

 OPERATIONAL CARWASH IN BIASHARA WARD, 
NAKURU  

 

 EAST SUB-COUNTY (FY 2026-2027)  

A BILL NO. 1: STADIUM TOILET RENOVATION BUILDERS WORK RWT/02 

 

B 

 

BILL NO. 2: STADIUM TOILETS MECHANICAL WORKS 

 

MWT/04 

 

C 

 

BILL NO. 3: ELECTRICAL WORKS KAMUKUNJI STADIUM 

 

EW/01 

 

D 

 

BILL NO. 4: CONSTRUCTION OF A FULLY OPERATIONAL CARWASH 

 

CW/11 

 

E 

 

BILL NO. 5: PROVISIONAL SUMS 

 

PS/01 

 SUB-TOTAL 01   

 
 

ADD 0.03% PPRA Levy 

  

 SUB-TOTAL 01   

  

 

ADD 16% VAT 

  

 TOTAL ESTIMATED COST FOR PROPOSED RENOVATION OF 

KAMUKUNJI STADIUM TOILETS, CONNECTION TO SEWER, 

WATER AND LIGHTS, AND CONSTRUCTION OF A FULLY 

OPERATIONAL CARWASH IN BIASHARA WARD, NAKURU EAST 

SUB-COUNTY (FY 
2026-2027)CARRIED TO FORM OF TENDER 

  



 

GS / 3 

 

 

  

 

Contract period ............................................................... (weeks) 

 

Amount in words ……………………………..…………………………………………………………………… 

………………………………………………………………..…………………………………………………………… 

………………………………………………………………..……………………………………………………… 

 

Tenderers Name …………………………………………...…………………………………………………… 

…………………………………………………………………………..……………………………………………… 

 

Address …………………………………………………………...………………………………………………… 

………………………….…………………………………………………..………………….………………………… 

 

Signature ……………………..…….……..Date…………………...………….……………………………… 

………………………………………………………….………………………………………………………………… 

 
GS 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 



 

 

Nakuru County Cess Point Charges;To be 

determined during the contract 
 

Item No. 

 

Description 

UNIT 
 

QTY 

 

Cess Charges 

(Ksh) 

 

Total Amount 

(Ksh) 
7 ton 

lorry ( 
trips) 

15 ton lorry ( 

trips) 

1 Sand 
     

2 Quarry Dust 
     

3 Ballast 
     

4 Masonry Blocks 
     

5 Murram 
     

6 Hardcore 
     

7 Timber 
     

 
TOTAL 

     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART III - THE CONDITIONS OF CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

[Name of Procuring Entity]  

[Name of Contract]  

[Architect Name and Address] 

General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------------------

- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated below. Words indicating persons or parties include corporations and 

other legal entities, except where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 

tender. “Completion Date” 

meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance 

with the provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor 

as recorded in the Agreement Form and signed by the parties including all attachments and 

appendices thereto and all documents incorporated by reference therein to execute, complete, 

and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, 

progress reports, drawings, manuals, models and other documents of a technical nature (if any) 

supplied by the Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for 

the execution and completion of the Works and the remedying of any defects. However, 

Contractor's Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, 

Materials and any other things intended to form or forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the 

Contractor utilizes on Site, who may include the staff, labor and other employees of the 

Contractor and of each Subcontractor; and any other personnel assisting the Contractor in the 

execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor 

appointed from time to timeby the Contractor who acts on behalf of the Contractor. 
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“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the 

Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on 

or off the Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated 

materials and plant. 

 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by 

the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and 

calculated from the Completion Date, within which the contractor is liable for any defects that may 

develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works 

oraSection(asthecasemaybe) under Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects], whichextendsoverthedaysstated intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional 

and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 

Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of 

Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 

[ApplicationforFinalPaymentCertificate]. “Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the 

Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price 

and Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any 

legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring 

Entity, including any annexed memoranda comprising agreements between and signed by both 

Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 

Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor 

under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 
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20.3 indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled 

Special Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment]. “Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance 

Certificate]. “Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 

[Performance Security]. “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 

the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 

construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available 

by the Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the 

Specification; but does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, 

labor and other employees of the Architect and of the Procuring Entity; and any other personnel 

notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's 

Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other 

competent person appointed by the Procuring Entity and notified to the Contractor, to act in 

replacement of the Engineer) who is responsible for supervising the execution of the Works and 

administering the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under 

the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the 

purposes of the Contract and named in the Special Conditions of Contract, or other person 

appointed from time to time by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, 

for the execution of any part of the Works or for the supply of Plant, Materials or services under 

Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 

under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of 

Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and 

submitted with the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if 

any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents 
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which a ref actual and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and 

working areas, and to which Plant and Materials are to be delivered, and any other places as may 

be specified in the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any 

additions and modifications to the specification in accordance with the Contract. Such document 

specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence 

execution of the Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under 

Clause 14 [Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 

appointed as a subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking 

Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's 

Equipment) required on Site for the execution and completion of the Permanent Works and the 

remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted 

with the Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 

carried out in accordance with the Specification after the Works or a Section (as the case may be) are 

taken over by the Procuring Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both 

Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests on 

Completion] before the Works or a Section (as the case may be) are taken over by the Procuring 

Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 

as stated in the Special Conditions of Contract (with any extension calculated from the 

Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 

Clause 13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in 

the Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the 

Temporary Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also 
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include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement 

to be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or

 transmitted using any of the agreed 

systems of electronic transmission as stated in the Special Conditions of Contract; and 

b) delivered, sentor transmitted to the addressf or the recipient's communications as stated 

in the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 

delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it 

may be sent to the addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 

delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other 

Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be 

sent to the Architect or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For 

the purposes of interpretation, the priority of the documents shall be in accordance with the 

following sequence: 

 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary 

clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor 

receives the Contract Agreement, unless the Special Conditions establish otherwise. The 

Contract Agreement shall be based upon the formannexed to the Special Conditions. The 

costs of stamp duties and similar charges (if any) imposed by law in connection with entry 



100 

 

 

into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest 

in or under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys 

due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring 

Entity.Unless otherwise stated in the Contract, two copies of the Contract and of each 

subsequent Drawings and Bills of Quantities shall be supplied to the Contractor, who may 

make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, 

unless and until taken over bythe Procuring Entity. Unless otherwise stated in the Contract, 

the Contractor shall supply to the Architect two copies of each of the Contractor's 

Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 

Specification, the Contractor's Documents (if any), the Drawings and Variations and other 

communications given under the Contract.The Procuring Entity's Personnel shall have the 

right of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 

executing the Works, theParty shall promptly give notice to the other Party of such error or 

defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be 

delayed or disrupted if any necessary drawing or instruction is not issued to the Contractor 

within a particular time, which shall be reasonable. The notice shall include details of the 

necessary drawing or instruction, details of why and by when it should be issued, and the 

nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to 

issue the notified drawing or instruction within a time which is reasonable and is specified in 

the notice with supporting details, the Contractor shall give a further notice to the Architect 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

 

b) payment of any other associated costs accrued, which shall be included in the Contract 

Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay 

by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor's Documents, the Contractor shall not be entitled to such extension of time, or 

costs accrued. 
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1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other 

intellectual property rights in the Contractor's Documents and other design documents 

made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a 

non-terminable transferable non-exclusive royalty-free license to copy, use and 

communicate the Contractor's Documents, including making and using modifications of 

them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the 

relevant parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use 

and communicate the Contractor's Documents for the purposes of completing, 

operating, maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs 

and other software, permit their use on any computer on the Site and other places as 

envisaged by the Contract, including replacements of any computers supplied by the 

Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the 

Contractor shall not, without the Contractor's consent, be used, copied or communicated 

to a third party by (or on behalf of) the Procuring Entityf or purposes other than those 

permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other 

intellectual property rights in the Specification, the Drawings and other documents made 

by (or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and 

obtain communication of these documents for the purposes of the Contract. They shall 

not, without the Procuring Entity's consent, be copied, used or communicated to a third 

party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all 

times. The confidentiality shall survive termination or completion of the contract. They 

shall disclose all such confidential and other information as may be reasonably required in 

order to verify compliance with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the 

Contract as private and confidential, except to the extent necessary to carry out their 

respective obligations under the Contract or to comply with applicable Laws. Each of 

them shall not publish or disclose any particulars of the Works prepared by the other 

Party without the previous agreement of the other Party. However, the Contractor shall 

be permitted to disclose any publicly available information, or information otherwise 

required to establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless 

otherwise stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, 

building permitor similar permission for the Permanent Works, and any other 

permissions described in the Specifications as having been (or to be) obtained by the 

Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor 
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harmless against and from the consequences of any failure to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all 

permits, licenses and approvals, as required by the Laws in relation to the execution 

and completion of the Works and the remedying of any defects; and the Contractor 

shall indemnify and hold the Procuring Entity harmless against and from the 

consequences of any failure to do so, unless the Contractor is impeded to accomplish 

these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring 

Entity for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority 

to bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent 

of the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor 

shall permit and shall cause its subcontractors and sub-consultants to permit, the Public 

Procurement Regulatory Authority, Procuring Entity and/or persons appointed or 

designated by the Government of Kenya to inspect the Site and/or the accounts and 

records relating to the procurement process, selection and/or contract execution, and to 

have such accounts and records audited by auditors appointed by the Procuring Entity if 

requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-

consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, 

inter alia, that acts intended to materially impede the exercise ofthe Procuring Entity's 

inspection and audit rights constitute a prohibited practice subject to contract termination 

(as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 

sanctions procedures). 

 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts 

of the Site within thetime (or times) stated in the Special Conditions of Contract. The right 

and possession may not be exclusive to the Contractor. If, under the Contract, the 

Procuring Entity is required to give (to the Contractor) possession ofanyfoundation, 

structure, plant or means of access, the Procuring Entity shall do so in the time and manner 

stated in the Specification. However, the Procuring Entity may withhold any such right or 

possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall 

give the Contractor right of access to, and possession of, the Site within such times as 

required to enable the Contractor to proceed without disruption in accordance with the 

programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring 

Entity to give any such right or possession within such time, the Contractor shall give 

notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
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Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor's Documents, the Contractor shall not be entitled to such extension of time, 

Cost or profit. 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable 

assistance as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily 

available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 

Laws], 

ii) for the delivery of Goods, including clearance through 

customs, and  

iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel 

and the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under sub-

paragraphs (a), (b) and (c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 

4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which 

will enable the Procuring Entity to pay the Contract Price punctually (as estimated at that 

time) in accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to 

him in the Contract. The Architect staff shall include suitably qualified Assistants and other 

professionals who are competent to carry out these duties. The Architect Name and 

Address shall be provided in the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or 

necessarily to be implied from the Contract. If the Architectis required to obtain the 

approval of the Procuring Entity before exercising a specified authority, the requirements 

shall be as stated in the Special Conditions of Contract. The Procuring Entity shall promptly 

inform the Contractor of any change to the authority attributed to the Engineer. 
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3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring 

Entity's approvalis required, then (for the purposes of the Contract) the contractor shall 

require the Architect toprovideevidence of such approval before complying with the 

instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the 

Contract, the Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or 

responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, 

proposal, request, test, or similar act by the Architect (including absence of 

disapproval) shall not relieve the Contractor from any responsibility he has under the 

Contract, including responsibility for errors, omissions, discrepancies and non-

compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in 

writing to the Contractor within 14 days of receipt. 

 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action 

under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 

percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in 

accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of 

the Engineer, an emergency occurs affecting the safety of life or of the Works or of 

adjoining property, he may, without relieving the Contractor of any of his duties and 

responsibility under the Contract, instruct the Contractor to execute all such work or to do 

all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the 

risk. The Contractor shall forth with comply, despite the absence of approval of the 

Procuring Entity, with any such instruction of the Engineer. The Architect shall determine 

an addition to the Contract Price, in respect of such instruction, in accordance with Clause 

13 and shall notify the Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and 

may also revoke such assignment or delegation. These assistants may include a resident 

Engineer, and/or independent inspectors appointed to inspect and/ or test items of Plant 

and/or Materials. The assignment, delegation or revocation shall be in writing and shall 

not take effect until copies have been received by both Parties. However, unless otherwise 

agreed by both Parties, the Architect shall not delegate the authority to determine any 

matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall 
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only be authorized to issue instructions to the Contractor to the extent defined by the 

delegation. Any approval, check, certificate, consent, examination, inspection, instruction, 

notice, proposal, request, test, or similar act by an assistant, in accordance with the 

delegation, shall have the same effect as though the act had been an act of the Engineer. 

However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, 

and shall therefore not prejudice the right of the Architect to reject the work, Plant or 

Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the 

Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse 

or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or 

modified Drawings which may benecessary for the execution of the Works and the 

remedying of any defects, all in accordance with the Contract. The Contractor shall only 

take instructions from the Engineer, or from an assistant to whom the appropriate 

authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated 

assistant, on any matter related to the Contract. Whenever practicable, their instructions 

shall be given in writing. If the Architec tor a delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the 

Contractor, within two working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working 

days after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated 

assistant (as the case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less 

than 21 days before theintendeddateofreplacement, give notice to the Contractor of the 

name, address and relevant experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with 

this Sub-Clause3.5 to agreeor determine any matter, the Architect shall consult with each 

Party in an endeavor to reach agreement. If agreement is not achieved, the Architect shall 

make a fair determination in accordance with the Contract, taking due regard of all 

relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with 

supporting particulars, within 30 days from the receipt of the corresponding claim or 

request except when otherwise specified. Each Party shall give effect to each agreement or 

determination unless and until revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 
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4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete 

the Works in accordance with the Contract and with the Architect instructions, ands hall 

remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 

Contract, and all Contractor's Personnel, Goods, consumables and other things and 

services, whether of a temporary or permanent nature, required in and for this design, 

execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall 

have their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 

operations and of all methods of construction. Except to the extent specified in the 

Contract, the Contractor (i) shall be responsible for all Contractor's Documents, Temporary 

Works, and such design of each item of Plant and Materials as is required for the item to be 

in accordance with the Contract, and (ii) shall not otherwise be responsible for the 

designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods which the Contractor proposes to adopt for the execution of 

the Works. No significant alteration to these arrangements and methods shall be made 

without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, 

then unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part 

in accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and 

Drawings, shall be written in the language for communications defined in Sub-Clause 

1.4 [Law and Language], and shall include additional information required by the 

Architect to add to the Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are 

completed, befit for such purposes for which the part is intended as are specified in 

the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit 

to the Architectthe “as-built” documents and, if applicable, operation and 

maintenance manuals in accordance with the Specification and in sufficient detail for 

the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair this 

part of the Works. Such part shall not be considered to be completed for the purposes 

of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 

these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in 

the amount stated in the Special Conditions of Contract and denominated in the currency 

(ies) of the Contract or in a freely convertible currency acceptable to the Procuring Entity. 

If an amount is not stated in the Special Conditions of Contract, this Sub-Clause shall not 

apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 

days after receiving the Notification of Award and shall send a copy to the Engineer. The 

Performance Security shall be issued by a reputable bank selected by the Contractor and 

shall be in the form annexed to the Special Conditions, as stipulated by the Procuring 

Entity in the Special Conditions of Contract, or in another form approved by the Procuring 

Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 
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Contractor has executedand completed the Works and remedied any defects. If the terms 

of the Performance Security specify its expiry date, and the Contractor has not become 

entitled to receive the Performance Certificate by the date 30 days prior to the expiry date, 

the Contractor shall extend the validity of the Performance Security until the Works have 

been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for 

amounts to which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from a claim 

under the Performance Security to the extent to which the Procuring Entity was not 

entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days 

after receiving a copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 

determines an addition or a reduction to the Contract Price as a result of a change in cost 

and/ or legislation, or as a result of a Variation, amounting to more than 25 percent of the 

portion of the Contract Price payable in a specific currency, the Contractor shall at the 

Architect request promptly increase, or may decrease, as the case may be, the value of the 

Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all 

authority necessary to act on the Contractor's behalf under the Contract. The Contractor's 

Representative's Name and Address shall be provided in the Special Conditions of 

Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior 

to the Commencement Date, submit to the Architect for consent the name and particulars 

of the person the Contractor proposes to appoint as Contractor's Representative. If 

consent is with held or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's 

Personnel], or if the appointed person fails to act as Contractor's Representative, the 

Contractor shall similarly submit the name and particulars of an other suitable person for 

such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 

appointment of the Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the 

Contractor's performance of the Contract. If the Contractor's Representative is to be 

temporarily absent from the Site during the execution of the Works, a suitable replacement 

person shall be appointed, subject to the Architect prior consent, and the Architect shall be 

notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions 

under Sub-Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any 

competent person, and may at any time revoke the delegation. Any delegation or 

revocation shall not take effect until the Architect has received prior notice signed by the 

Contractor's Representative, naming the person and specifying the powers, functions and 

authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined 

in Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not 
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fluent in the said language, the Contractor shall make competent interpreter savailable 

during all working hours in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may 

however subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents 

or employees, as if theyweret heacts or defaults of the Contractor. Unless otherwise stated 

in the Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, 

or to a subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed 

Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of the 

commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to 

require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 

[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of 

termination under Sub-Clause 15.2 [Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-

Clause 1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for 

contractors from Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 

Notification Period and the Engineer, prior to this date, instructs the Contractor to assign 

the benefit of such obligations to the Procuring Entity, then the Contractor shall do so. 

Unless otherwise stated in the assignment, the Contractor shall have no liability to the 

Procuring Entity for the work carried out by the Subcontractor after the assignment takes 

effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in 

the execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe 

Contractor to suffer delays and/ortoincur Unforeseeable Cost. Services for these personnel 

and other contractors may include the use of Contractor's Equipment, Temporary Works or 

access arrangements which are the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession 

of any foundation, structure, plant or means of access in accordance with Contractor's 

Documents, the Contractor shall submit such documents to the Architect in the time and 

manner stated in the Specification. 
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4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of 

reference specified in the Contractor notified by the Engineer. The Contractor shall be 

responsible for the correct positioning of all parts of the Works, and shall rectify any error 

in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items 

of reference, but the Contractor shall use reasonable efforts to verify their accuracy before 

they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was 

necessitated by an errorin these items of reference, and an experienced contractor could 

not reasonably have discovered such error and avoided this delay and/ or Cost, the 

Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error 

could not reasonably have been discovered, and (ii) the matters described in sub-

paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Takec are for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so 

as to avoid danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and 

taking over under Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) 

which may be necessary, because of the execution of the Works, for the use and 

protection of the public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with 

the requirements of the Contract.The system shall be in accordance with the details stated 

in the Contract. The Architect shall be entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or 

information before each design and execution stage is commenced. When any document 

of a technical nature is issued to the Engineer, evidence of the prior approval by the 

Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his 

duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior 

to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 

hydrological conditions at the Site, including environmental aspects. The Procuring Entity 
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shall similarly make available to the Contractor all such data which come into the 

Procuring Entity's possession after the Base Date. The Contractor shall be responsible for 

interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall 

be deemed to have obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Tender or Works. To the same extent, the 

Contractor shall be deemed to have inspected and examined the Site, its surroundings, the 

above data and other available information, and to have been satisfied before submitting 

the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and 

completion of the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 

Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary 

information, inspections, examinations and satisfaction as to all relevant matters 

referred to in Sub-Clause 4.10 [Site Data]. 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if 

any) and all things necessary for the proper execution and completion of the Works and 

the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made 

and other physical obstructions and pollutants, which the Contractor encounters at the Site 

when executing the Works, including sub-surface and hydrological conditions but excluding 

climatic conditions. 

 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 

 

4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the 

Architect and shall set out the reasons why the Contractor considers them to be 

Unforeseeable. The Contractor shall continue executing the Works, using such proper and 

reasonable measures as are appropriate for the physical conditions, and shall comply with 

any instructions which the Architect may give. If an instruction constitutes a Variation, 

Clause 13 [Variations and Adjustments] shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 

conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 

[Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, 

the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) whether and (if so) to what extent these physical conditions were 

Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related 

to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), 

the Architect may also review whether other physical conditions in similar parts of the 

Works (if any) were more favorable than could reasonably have been foreseen when the 

Contractor submitted the Tender. If and to the extent that these more favorable conditions 

were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the reductions in Cost which were due to these 

conditions, which may be included (as deductions) in the Contract Price and Payment 

Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all 

these reductions, for all the physical conditions encountered in similar parts of the Works, 

shall not result in a net reduction in the Contract Price. 

 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractorwhen submitting the Tender, which shall be made available by the Contractor, 

but shall not be bound by the Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access 

to and possession of the Site including special and/or temporary rights-of-way which are 

necessary for the Works. The Contractor shall obtain, at his risk and cost, any additional 

rights of way or facilities out side the Site which he may require for the purposes of the 

Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of 

whether they are public or in the possession of the Procuring Entity or of others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 

unnecessary or improper interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability 

of access routes to the Site at Base Date. The Contractor shall use reasonable efforts to 

prevent any road or bridge from being damaged by the Contractor's traffic or by the 

Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles 

and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance 

which may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and 
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shall obtain any permission which may be required from the relevant authorities for 

his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the 

use or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access 

routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the 

Contractor, of access routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on 

which any Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, 

unloading, storing and protecting all Goods and other things required for the Works; 

and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and 

from all damages, losses and expenses (including legal fees and expenses) resulting 

from thetransport of Goods and shall negotiate and pay all claims arising from their 

transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to 

the Site, Contractor's Equipment shall be deemed to be exclusively intended for the 

execution of the Works. The Contractor shall not remove from the Site any major items of 

Contractor's Equipment without the consent of the Engineer. However, consent shall not 

be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off 

the Site) and to limit damage and nuisance to people and property resulting from 

pollution, noise and other results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the 

Contractor's activities shall not exceed the values stated in the Specification or prescribed 

by applicable Laws. 

4.19 Electricity, Water and Gas 

 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, 

water and other services he may require for his construction activities and to the extent 

defined in the Specifications, for the tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which 

details and prices are given in the Specifications.The Contractor shall, at his risk and cost, 

provide any apparatus necessary for his use of these services and for measuring the 

quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be 

agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
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Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the 

use of the Contractor in the execution of the Works in accordance with the details, 

arrangements and prices stated in the Specification. Unless otherwise stated in the 

Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except 

that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment 

whilst any of the Contractor's Personnel is operating it, driving it, directing it or in 

possession or control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of 

Procuring Entity's Equipment shall be agreed or determined by the Architect in accordance 

with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The 

Contractor shall pay these amounts to the Procuring Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in 

accordance with the details stated in the Specification. The Procuring Entity shall, at his risk 

and cost, provide these materials at the time and place specified in the Contract. The 

Contractor shall then visually inspect them and shall promptly give notice to the Architect 

of any shortage, defect or default in these materials. Unless otherwise agreed by both 

Parties, the Procuring Entity shall immediately rectify the notified shortage, defector 

default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and 

control of the Contractor. The Contractor's obligations of inspection, care, custody and 

control shall not relieve the Procuring Entity of liability for any shortage, defect or default 

not apparent from a visual inspection. 

4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be 

prepared by the Contractor and submitted to the Architect in six copies. The first 

report shall cover the period up to the end of the first calendar month following the 

Commencement Date. Reports shall be submitted monthly thereafter, each within 7 

days after the last day of the period to which it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known 

to be outstanding at the completion date stated in the Taking-Over Certificate for the 

Works. Each report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor's Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each 

nominated Subcontractor (as defined in Clause 5 [NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 

manufacturer, manufacture location, percentage progress, and the actual or 

expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 
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iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 

Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices 

given under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the 

Procuring Entity's Personnel; and to any other personnel notified to the 

Contractor, by the Procuring Entity or the Engineer, as authorized personnel of 

the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas 

which may be obtained by the Contractor and agreed by the Architect as additional 

working areas. The Contractor shall take all necessary precautions to keep Contractor's 

Equipment and Contractor's Personnel within the Site and these additional areas, and 

to keep them off adjacentl and. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 

surplus materials. The Contractor shall clear away and remove from the Site any 

wreckage, rubbish and Temporary Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 

remove, from that part of the Site and Works to which the Taking-Over Certificate 

refers, all Contractor's Equipment, surplus material, wreckage, rubbish and Temporary 

Works. The Contractor shall leave that part of the Site and the Works in a clean and 

safe condition. However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to fulfil obligations 

under the Contract. 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and 

authority of the Procuring Entity. The Contractor shall take reasonable precautions to 

prevent Contractor's Personnel or other persons from removing or damaging any of these 

findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 

Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay 

and/or incurs Cost from complying with the instructions, the Contractor shall give a further 

notice to the Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's 

Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 

Notification]. 

5.2 Objection to Nomination 

 

The Contractor shall not be under any obligation to employ a nominated Subcontractor 

against whom the Contractor raises reasonable objection by notice to the Procuring Entity 

as soon as practicable, with supporting particulars. An objection shall be deemed 

reasonable if it arises from (among other things) any of the following matters, unless the 

Procuring Entity agrees in writing to indemnify the Contractor against and from the 

consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 

competence, resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against 

and from any negligence or misuse of Goods by the nominated Subcontractor, his 

agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which 

specifies that, for the subcontracted work (including design, if any), the nominated 

Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the 

Contractor to discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising 

under or in connection with the Contract and from the consequences of any 

failure by the Subcontractor to perform these obligations or to fulfil these 

liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity 

payments for sums due under the Subcontract referred to under Sub-Clause 5.3 

[Payment to nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the 

nominated Subcontractor's invoices approved by the Contractor which the Architect 

certifies to be due in accordance with the subcontract. These amounts plus other charges 

shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 

13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Architect may request the Contractor to supply reasonable evidence 

that the nominated Subcontractor has received all amounts due in accordance with 

previous Payment Certificates, less applicable deductions for retention or otherwise. Unless 

the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
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(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to 

withhold or refuse to pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor 

has been notified of the Contractor's entitlement, then the Procuring Entity may 

(at his sole discretion) pay, directto the nominated Subcontractor, part or all of 

such amounts previously certified (less applicable deductions) as are due to the 

nominated Subcontractor and for which the Contractor has failed to submit the 

evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then 

repay, to the Procuring Entity, the amount which the nominated Subcontractor 

was directly paid by the Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for 

the engagement of all staff and labor, local or otherwise, and for their payment, feeding, 

transport, and, when appropriate, housing. The Contractor is encouraged, to the extent 

practicable and reasonable, to employ staff and labor with appropriate qualifications and 

experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not 

lower than those established for the trade or industry where the work is carried out. If no 

established rates or conditions are applicable, the Contractor shall pay rates of wages and 

observe conditions which are not lower than the general level of wages and conditions 

observed locally by Procuring Entity's whose trade or industry is similar to that of 

theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 

income taxes in Kenya in respect of such of their salaries, wages, allowances and any 

benefits as are subject to tax under the Laws of Kenya for the time being in force, and the 

Contractor shall perform such duties in regard to such deductions there of as may be 

imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 

Procuring Entity's Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the 

Contractor's Personnel, including Laws relating to their employment, employment of 

children, health, safety, welfare, immigration and emigration, and shall allow them all their 

legal rights. The Contractor shall require his employees to obey all applicable Laws, 

including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the 

normal working hours stated in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the 

safety of the Works, in which case the Contractor shall immediately advise the 

Engineer, provided that work done outside the normal working hours shall be 

considered and paid for as overtime. 
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6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain 

all necessary accommodation and welfare facilities on site for the Contractor's Personnel. 

The Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in 

the Specifications. The Contractor shall not permit any of the Contractor's Personnel to 

maintain any temporary or permanent living quarters within the structures forming part of 

the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and 

safety of the Contractor's Personnel. In collaboration with loca lhealth authorities, the 

Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance service 

are available at all times at the Site and at any accommodation for Contractor's and 

Procuring Entity's Personnel, and that suitable arrangements are made for all necessary 

welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 

maintaining safety and protection against accidents. This person shall be qualified for this 

responsibility and shall have the authority to issue instructions and take protective 

measures to prevent accidents. Throughout the execution of the Works, the Contractor 

shall provide what ever is required by this person to exercise this responsibility and 

authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable 

after itsoccurrence. The Contractor shall maintain records and make reports concerning 

health, safety and welfare of persons, and damage to property, as the Architect may 

reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually 

transmitted diseases via an approved service provider and shall undertake such other 

measures taken to reduce the risk of the transfer of these diseases between and among the 

Contractor's Personnel and the local community, to promote early diagnosis and to assist 

affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 

Contractor's obligations, the Contractor shall provide all necessary super intendence to 

plan, arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate 

knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and 

Language]) and of the operations to be carried out (including the methods and techniques 

required, the hazards likely to be encountered and methods of preventing accidents), for 

the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 

respective trades or occupations. The Contractors Key personnel shall be named in the 

Special Conditions of Contract. The Architect may require the Contractor to remove (or 

cause to be removed) any person employed on the Site or Works, including the 

Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 
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d) persists in any conduct which is prejudicial to safety, health, or the protection of the 

environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and 

Corruption during the execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall 

be submitted each calendar month, in a form approved by the Engineer, until the 

Contractor has completed all work which is known to be outstanding at the completion 

date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve 

peace and protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that 

there are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place 

where they were recruited or to their domicile. In the event of the death in Kenya of any 

of these personnel or members of their families, the Contractor shall similarly be 

responsible for making the appropriate arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate 

supply of drinking and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's 

Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to 

their health. The Contractor shall comply with all the regulations of the local health 

authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or 

allow importation, sale, gift, barter or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not 

voluntarily performed, that is exacted from an individual under threat of force or penalty, 

and includes any kind of involuntary or compulsory labor, such as indentured labor, 

bonded labor or similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 
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The Contractor shall not employ children in a manner that is economically exploitative, or 

is likely to be hazardous, or to interfere with, the child's education, or to be harmful to the 

child's health or physical, mental, spiritual, moral, or social development. Where the 

relevant labour laws of Kenya have provisions for employment of minors, the Contractor 

shall follow those laws applicable to the Contractor. Children below the age of 18 years 

shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at 

the Site. The records shall include the names, ages, genders, hours worked and wages paid 

to all workers. These records shall be summarized on a monthly basis and submitted to the 

Engineer. These records shall be included in the details to be submitted by the Contractor 

under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to 

form and to join workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity 

and fair treatment and shall not discriminate with respect to aspects of the employment 

relationship, including recruitment and hiring, compensation (including wages and 

benefits), working conditions and terms of employment, access to training, promotion, 

termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and 

manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good 

practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise 

specified in the Contract. 

 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, 

to the Architect for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all 

at the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials 

are being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be 
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entitled to examine, inspect, measure and test the materials and workmanship, and to 

check the progress of manufacture of Plant and production and manufacture of 

Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out 

these activities, including providing access, facilities, permissions and safety equipment. No 

such activity shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it 

is covered up, put out of sight, or packaged for storage or transport. The Architect shall 

then either carry out the examination, inspection, measurement or testing without 

unreasonable delay, or promptly give notice to the Contractor that the Architect does not 

require to do so. If the Contractor fails to give the notice, he shall, if and when required by 

the Engineer, uncover the work and there after reinstate and make good, all at the 

Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 

assistance, documents and other information, electricity, equipment, fuel, consumables, 

instruments, labor, materials, and suitably qualified and experienced staff, as are necessary 

to carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the 

time and placef ort he specified testing of any Plant, Materials and other parts of the 

Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or 

details of specified tests, or instruct the Contractor to carry out additional tests. If these 

varied or additional tests show that the tested Plant, Materials or workmanship is not in 

accordance with the Contract, the cost of carrying out this Variation shall be borne by the 

Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect 

intention to attend the tests. If the Architect does not attend at the time and place agreed, 

the Contractor may proceed with the tests, unless otherwise instructed by the Engineer, 

and the tests shall then be deemed to have been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions 

or as a result of a delay for which the Procuring Entity is responsible, the Contractor shall 

give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. 

When thespecified tests have be enpassed, the Architect shall endorse the Contractor's test 

certificate, or issue a certificate to him, to that effect. If the Architect has not attended the 

tests, he shall be deemed to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials 

or workmanship is found to be defective or otherwise not in accordance with the 
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Contract, the Architect may reject the Plant, Materials or workmanship by giving notice to 

the Contractor, with reasons. The Contractor shall then promptly make good the defect 

and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall 

be repeated under the same terms and conditions. If the rejection and retesting cause the 

Procuring Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 

[Procuring Entity's Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the 

Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with 

the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, 

and 

c) execute any work which is urgently required for the safety of the Works, whether 

because of an accident, unforeseen able event or otherwise. 

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be 

the time (if any) specified in the instruction, or immediately if urgency is specified under 

sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled 

to employ and pay other persons to carry out the work. Except to the extent that the 

Contractor would have been entitled to payment for the work, the Contractor shall 

subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs 

arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider 

termination in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become 

the property of the Procuring Entity at whichever is the earlier of the following times, free 

from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under 

Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 

other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus 

material (whether natural orman-made), except to the extent that disposal are as 

within the Site are specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement 

Date shall be the date at which the following precedent condition shave all been fulfilled 
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and the Architect notification recording the agreement of both Parties on such fulfilment 

and instructing to commence the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the 

Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to 

and possession of the Site given to the Contractor together with such permission(s) 

under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the 

commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance 

Payment] provided that the corresponding bank guarantee has been delivered by the 

Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his 

receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the 

Contract under Sub-Clause1 6.2 [Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably 

practicable after the Commencement Date and shal lthen proceed with the Works with due 

expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 

Time for Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or 

Section to be considered to be completed for the purposes of taking-over under Sub-

Clause 10.1 [Taking Over of the Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days 

after receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor 

shall also submit a revised programme whenever the previous programme is inconsistent 

with actual progress or with the Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage of design (if any), Contractor's Documents, 

procurement, manufacture of Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 

ii) 

a general description of the methods which the Contractor intends to adopt, and 

of the major stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class 

of Contractor's Personnel and of each type of Contractor's Equipment, required 

on the Site for each major stage. 
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8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the programme, subject to his other 

obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely 

upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future 

events or circumstances which may adversely affect the work, increase the Contract Price 

or delay the execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the 

extent stated) to comply with the Contractor to be consistent with actual progress and the 

Contractor's stated intentions, the Contractor shall submit a revised programme to the 

Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an 

extension of the Time for Completion if and to the extent that completion for the 

purposes of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be delayed 

by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under 

Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of 

an item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 

Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic 

or governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring 

Entity, the Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, 

the Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 

[Contractor's Claims]. When determining each extension of time under Sub-Clause 20.1, 

the Architec tshall review previous determinations and may increase, but shall not 

decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant 

legally constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be 

considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension 

of Time for Completion]. 

 

8.6 Rate of Progress 

8.6.1 If, at anytime: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 
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b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 

[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of 

Time for Completion], then the Architect may instruct the Contractor to submit, 

under Sub-Clause 8.3 [Programme], a revised programme and supporting report 

describing the revised methods which the Contractor proposes to adopt in order to 

expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, 

which mayrequire increases in the working hours and/or in the numbers of Contractor's 

Personnel and/or Goods, at the risk and cost of the Contractor. If these revised methods 

cause the Procuring Entity to incur additional costs, the Contractor shall subject to notice 

under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in 

addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the 

Architect to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of 

Time for Completion] shall be paid by the Procuring Entity, without generating, however, 

any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay 

delay damages to the Procuring Entity for this default. These delay damages shall be the 

sum stated in the Special Conditions of Contract, which shall be paid for everyday which 

shall elapse between the relevant Time for Completion and the date stated in the taking-

Over Certificate. However, the total amount due under this Sub-Clause shall not exceed 

the maximum amount of delay damages (if any) stated in the Special Conditions of 

Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, 

other than in the event of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity] prior to completion of the Works. These damages shall not relieve the Contractor 

from his obligation to complete the Works, or from any other duties, obligations or 

responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of 

the Works. During such suspension, the Contractor shall protect, store and secure such part 

or the Works a gainst any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the 

cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 

8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 

instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 

[Determinations] to agree or determine these matters. 
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8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 

incurred in, making good the consequences of the Contractor's faulty design, workmanship 

or materials, or of the Contractor's failure to protect, store or secure in accordance with 

Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of 

Plant and/ or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more 

than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's 

property in accordance with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 

84 days, the Contractor may request the Architect permission to proceed. If the Architect 

does not give permission within 30 days after being requested to do so, the Contractor 

may, by giving notice to the Engineer, treat the suspension as an omission under Clause 13 

[Variations and Adjustments] of the affected part of the Works. If the suspension affects the 

whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2 

[Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect 

shall jointly examine the Works and the Plant and Materials affected by the suspension. 

The Contractor shall make good any deterioration or defect in or loss of the Works or 

Plant or Materials, which has occurred during the suspension after receivingf rom the 

Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and 

Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph 

(d) of Sub-Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after 

which the Contractor will be ready to carry out each of the Tests on Completion. Unless 

otherwise agreed, Tests on Completion shall be carried out within 14 days after this date, 

on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances 

for the effect of any use of the Works by the Procuring Entity on the performance or other 

characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on 

Completion, the Contractor shall submit a certified report of the resultsof these Tests to the 

Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 

7.4 [Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on 

Completion] shall be applicable. 
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9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may 

by notice require the Contractor to carry out the Tests within 21 days after receiving the 

notice. The Contractor shall carry out the Testson such day or days within that period as 

the Contractor may fix and of which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, 

the Procuring Entity's Personnel may proceed with the Test sat the risk and cost of the 

Contractor. The Tests on Completion shall then be deemed to have been carried out in the 

presence of the Contractor and the results of the Tests shall be accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] 

shall apply, and the Architect or the Contractor may require the failed Tests, and Tests on 

Completion on any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 

9.3 [Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the 

Works or Section, reject the Works or Section (as the case may be), in which event the 

Procuring Entity shall have the same remedies as are provided in sub-paragraph (c) of 

Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 

taken over by the Procuring Entity when (i) the Works have been completed in accordance 

with the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] 

and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for 

the Works has been issued, or is deemed to have been issued in accordance with this Sub-

Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not 

earlier than 14 days before the Works will, in the Contractor's opinion, be complete and 

ready for taking over. If the Works are divided into Sections, the Contract or may similarly 

apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the 

Works or Section were completed in accordance with the Contract, except for any 

minor out standing work and defects which will not substantially affect the use of the 

Works or Section for their intended purpose (either until or whilst this work is 

completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by 

the Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall 

then complete this work before issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's 

application within the period of 30 days, and if the Works or Section (as the case may be) 

are substantially in accordance with the Contract, the Taking-Over Certificate shall be 

deemed to have been issued on thel ast day of that period. 

10.2 Taking Over of Parts of the Works 
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10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 

Certificate for any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary 

measure which is either specified in the Contract or agreed by both Parties) unless and until 

the Architect has issued a Taking-Over Certificate for this part. However, if the Procuring 

Entity does use any part of the Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on 

which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this 

part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the 

Contractor shall be given the earliest opportunity to take such steps as may be necessary to 

carry out any outstanding Tests on Completion. The Contractor shall carry out these Tests 

on Completion as soon as practicable before the expiry date of the relevant Defects 

Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a 

part of the Works, other than such use as is specified in the Contractor agreed by the 

Contractor, the Contractor shall (i) give notice to the Architect and (ii) be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, which shall 

be included in the Contract Price. After receiving this notice, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), 

the delay damages there after for completion of the remainder of the Works shall be 

reduced. Similarly, the delay damages for the remainder of the Section (if any) in which this 

part is included shall also be reduced. For any period of delay after the date stated in this 

Taking-Over Certificate, the proportional reduction in these delay damages shall be 

calculated as the proportion which the value of the part so certified bears to the value of 

the Works or Section (as the case may be) as a whole. The Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. 

The provisions of this paragraph shall only apply to the daily rate of delay damages under 

Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these 

damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 

Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity 

shall be deemed to have taken over the Works or Section (as the case may be) on the date 

when the Tests on Completion would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor 

shall carry out the Tests on Completion as soon as practicable, before the expiry date of the 

Defects Notification Period. The Architect shall require the Tests on Completion to be 

carried out by giving 14 days' notice and in accordance with the relevant provisions of the 

Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 

Tests on Completion, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 
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b) payment of any such accrued costs, which shall be included in the Contract Price. 

 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of 

the Works shall not be deemed to certify completion of any ground or other surfaces 

requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the 

condition required by the Contract (fairwear and tear excepted) by the expiry date of the 

relevant Defects Notification Period or as soon as practicable there after, the Contractor 

shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over 

Certificate, within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on 

behalf of) the Procuring Entity on or before the expiry date of the Defects Notification 

Period for the Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the 

Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding 

Work and Remedying Defects] shall be executed at the risk and cost of the Contractor, if 

and to the extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall 

be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 

[Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] 

to an extension of the Defects Notification Period for the Works or a Section if and to the 

extent that the Works, Section or a major item of Plant (as the case may be, and after 

taking over) cannot be used for the purposes for which they are intended by reason of a 

defect or by reason of damage attributable to the Contractor. However, a Defects 

Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 

[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 

Contractor's obligations under this Clause shall not appl yto any defectsor damage 

occurring more than two years after the Defects Notification Period for the Plant and/ or 

Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 
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11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date 

may be fixed by the Engineer, on or by which the defect or damage is to be remedied. The 

Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this 

remedial work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ 

Costo f Remedying Defects], the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's 

cost, but the Contractor shall have no responsibility for this work; and the Contractor 

shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity 

the costs reasonably incurred by the Procuring Entity in remedying the defect or 

damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price 

in accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole 

benefit of the Works or any major part of the Works, terminate the Contractas a 

whole, or in respect of such major part which cannot be put to the intended use. 

Without prejudice to any other rights, under the Contractor otherwise, the Procuring 

Entity shall then be entitled to recover all sums paid for the Works or for such part (as 

the case may be), plus financing costs and the cost of dismantling the same, clearing 

the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring 

Entity gives consent, the Contractor may remove from the Site for the purposes of repair 

such items of Plant as are defective or damaged. This consent may require the Contractor 

to increase the amount of the Performance Security by the full replacement cost of these 

items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the 

Works, the Architect may require the repetition of any of the tests described in the 

Contract. The requirement shall be made by notice within 14 days after the defect or 

damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous 

tests, except that they shall be carried out at the risk and cost of the Party liable, under Sub-

Clause 11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of 

access to the Works as is reasonably required in order to comply with this Clause, except as 

may be inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts 

of the works that have already accepted, under the direction of the Engineer. Unless the 

defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of 

Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the 

Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the 

Contract Price. 

11.9 Completion Certificate 
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11.9.1 Performance of the Contractor's obligations shall not be considered to have been 

completed until the Architect has issued the Completion Certificate to the Contractor, 

stating the date on which the Contractor completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the 

expiry dates of the Defects Liability Period, or as soon there after as the Contractor has 

supplied all the Contractor's Documents and completed and tested all the Works, including 

remedying any defects. A copy of the Completionn Certificate shall be issued to the 

Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the 

fulfilment of any obligation which remains unperformed at that time. For the purposes of 

determining the nature and extent of unperformed obligations, the Contract shall be 

deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining 

Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from 

the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of 

the Completion Certificate, the Procuring Entity may sell or otherwise dispose of any 

remaining items. The Procuring Entity shall be entitled to be paid the costs incurred in 

connection with, or attributable to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys 

are less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance 

to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. 

The Contractorshall show in each application under Sub-Clauses 14.3 [Application for 

Interim Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for 

Final Payment Certificate] the quantities and other particulars detailing the amounts which 

he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice 

shall be given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect 

in making the measurement, and 

b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the 

Architect shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be 

measured from records, these shall be prepared by the Engineer. The Contractor shall, as 

and when requested, attend to examine and agreet her ecords with the Engineer, and 

shall sign the same when agreed. If the Contractor does not attend, the records shall be 

accepted as accurate. 
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12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as 

agreed, then the Contractor shall give notice to the Architect of the respects in which the 

records are asserted to be inaccurate. After receiving this notice, the Architect shall review 

the records and either confirm or vary them and certify the paymentofthe undisputed 

part. If the Contractor does not so give notice to the Architect within 14 days after being 

requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent 

Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine the value of workd one by 

evaluating each item of work, applying the measurement agreed or determined in 

accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price for 

the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price 

specified for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified 

shall be considered as included in other rates and prices in the Bill of Quantities and will 

not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of 

work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar 

character, or is not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If 

no rates or prices are relevant for the new item of work, it shall be derived from the 

reasonable Cost of executing such work, prevailing market rates, together with profit, 

taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall 

determine a provisional rate or price for the purposes of Interim Payment Certificates as 

soon as the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the 

contractor is not paid less or more relative to the contract price (which would be the 

tender price), payment valuation certificates and variation orders on omissions and 

additions valued based on rates in the Bill of Quantities or schedule of rates in the Tender, 

will be adjusted by a plus or minus percentage. The percentage already worked out during 

tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender 

price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has 

not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been 

omitted, wouldhavebeen deemed to be covered by a sum forming part of the 



133 

 

 

Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then 

the Contractor shall give notice to the Architect accordingly, with supporting 

particulars. Upon receiving this notice, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be 

included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over 

Certificate for the Works, either by an instruction or by a request for the Contractor to 

submit a proposal. No Variation instructed by the Architect under this Clause shall in any 

way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 

promptly gives notice to the Architect stating (with supporting particulars) that (i) the 

Contractor cannot readily obtain the Goods required for the Variation, or (ii) such 

Variation triggers a substantial change in the sequence or progress of the Works. Upon 

receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such 

changes do not necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 

including any associated Tests on Completion, boreholes and other testing and 

exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent 

Works, unless and until the Architect instructs after obtaining approval of the Procuring 

Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 

Contractor of the nature and form of such variation. As soon as possible after having 

received such notice, the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme 

according to Sub-Clause 8.3 or to any of the Contractor's obligations under the 

Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due 

consultation with the Employer and the Contractor, decide as soon as possible whether or 

not the variation shall be carried out. If the Architect decides that the variation shall be 

carried out, he shall issue a Variation Order clearly identified as such in accordance with the 

Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract 
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Price, the provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract 

Price, the adjustment shall be determined in accordance with the rates specified in the Bills 

of Quantities or Schedule of Daywork Prices. If the rates contained in the Bills of Quantities 

or Dayworks Prices are not directly applicable to the specific work in question, suitable 

rates shall be established by the Architect reflecting the level of pricing in the Dayworks 

Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 

the circumstances reasonable, reflecting a market price. Due account shall be taken of any 

over-or under-recovery of overheads by the Contractor in consequence of the variation. 

The Contractor shall also be entitled to be paid: 

a) The cost of any partial execution of the Work srendered useless by any such variation, 

b) Thecostof making necessary alterations to Plant already manufactured or in the course 

of manufacture or of any work done that has to be altered in consequence of such a 

variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of 

the Works as detailed in the Programme, and 

d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment 

to be included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the 

variation and be bound to these Conditions in so doing as if such variation was stated in 

the Contract. The work shall not be delayed pending the granting of an extension of the 

Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the 

Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 

Procuring Entity of executing, maintaining or operating the Works, (iii) improve the 

efficiency or value to the Procuring Entity of the completed Works, or 

(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items 

listed in Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of 

the Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, 

and 

c) if this change results in a reduction in the contract value of this part, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a 

fee, which shall be included in the Contract Price. This fee shall behalf (50%) of the 

difference between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments 

under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 

Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, 

taking account of any improvement in quality, anticipated life or operational 

efficiencies. 
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13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in 

item 13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in 

item 13.2.3 (c) (i) is more than amount established in item 13.2.3 (c (ii), it shall result in a 

price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall 

respond in writinga s soon as practicable, either by giving reasons why he cannot comply 

(if this is the case) or by submitting: 

a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according 

to Sub-Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 

13.2 [Value Project Engineering] or otherwise), respond with approval, disapproval or 

comments. The Contractor shall not delay any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, 

shall be issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 

Evaluation], unless the Architect instructs or approves otherwise in accordance with this 

Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 

whenever an adjustment is agreed, approved or determined as stated above, the amount 

payable in each of the applicable currencies shall be specified. For this purpose, reference 

shall be made to the actual or expected currency proportions of the Cost of the varied 

work, and to the proportions of various currencies specified for payment of the Contract 

Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the 

Architect instructions, and the Contract Price shall be adjusted accordingly. The total sum 

paid to the Contractor shall include onlysuch amounts, for the work, supplies or services to 

which the Provisional Sum relates, as the Architect shall have instructed. For each 

Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the 

Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 

Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and 

for which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual 

amounts by applying the relevant percentage rate (if any) stated in the appropriate 

Schedule. If there is no such rate, the percentage rate stated in the Special 

Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, 

vouchers and accounts or receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall 

be executed on a daywork basis. The work shall then be valued in accordance with the 

Daywork Schedule included in the Contract, and the following procedure shall apply. If a 

Daywork Schedule is not included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the 

Engineer. When applying for payment, the Contractor shall submit invoices, vouchers and 

accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the 

Contractor shall delive reach day to the Architect accurate statements induplicate which 

shall include the following details of the resources used in executing the previous day's 

work: 

a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and 

returned to the Contractor. The Contractor shall then submit priced statements of these 

resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 

14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost 

resulting from a change in the Laws of Kenya (including the introduction of new Laws and 

the repeal or modification of existing Laws) or in the judicial or official governmental 

interpretation of such Laws, made after the Base Date, which affect the Contractor in the 

performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as 

a result of these changes in the Laws or in such interpretations, made after the Base Date, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of 

time if the relevant delay has already been taken into account in the determination of a 

previous extension of time and such Cost shall not be separately paid if the same shall 

already have been taken into account in the indexing of any inputs to the table of 

adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 

Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment 

data for local and foreign currencies included in the Schedules. If there is no such table of 

adjustment data, this Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises 
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or falls in the cost of labor, Goods and other inputs to the Works, by the addition or 

deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To the 

extent that full compensation for any rise or fall in Costs is not covered by the provisions 

of this or other Clauses, the Accepted Contract Amount shall be deemed to have included a 

mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as 

valued in accordance with the appropriate Schedule and certified in Payment Certificates, 

shall be determined from formulae for each of the currencies in which the Contract Price is 

payable. No adjustment is to be applied to work valued on the basis of Cost or current 

prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If 

their source is in doubt, itshall be determined by the Engineer. Forth is purpose, reference 

shall be made to the values of the indices at stated dates (quoted in the fourth and fifth 

columns respectively of the table) for the purposes of clarification of the source; although 

these dates (and thus these values) may not correspond to the base cost indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index 

shall be converted into the relevant currency of payment at the selling rate, established by 

the Central Bank of Kenya, of this relevant currency on the above date for which the index 

is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a 

provisional index for the issue of Interim Payment Certificates. When a current cost index is 

available, the adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment 

of prices there after shall be made using either (i) each index or price applicableo n the 

date 49 days prior to the expiry of the Time for Completion of the Works, or (ii) the 

current index or price, whichever is more favorable to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 

adjustment data shall only be adjusted if they have been rendered unreasonable, 

unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 

12.3 [Evaluation] and be subject to adjustments in accordance with the Contract; 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. 
If so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: 
P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 



139 

 

 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under 

the Contract, and the Contract Price shall not be adjusted for any of these costs except 

as stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are 

estimated quantities and are not to be taken as the actual and correct quantities: 

 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement 

Date, a proposed breakdown of each lump sum price in the Schedules. The Architect 

may take account of the break down when preparing Payment Certificates but shall 

not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including 

essential spare parts there for, imported by the Contractor for the sole purpose of 

executing the Contract shall not be exempt from the payment of import duties and taxes 

upon importation. 

14.2 Advance Payment 

 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for 

mobilization and cashflow support, when the Contractor submits a guarantee in 

accordance with this Clause. The total advance payment, the number and timing of 

instalments (if more than one), and the applicable currencies and proportions, shall be as 

stated in the Special Conditions of Contract. 

 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance 

payment is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim 

Payment Certificate for the advance payment or its first instalment after receiving a 

Statement (under Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after 

the Procuring Entity receives (i) the Performance Security in accordance with Sub-Clause 

4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal to the a 

dvance payment. This guarantee shall be issued by a reputable bank or financial institutions 

elected by the Contractor and shall be in the form annexed to the Special Conditions or in 

another form approved by the Procuring Entity. 

 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount 

repaid by the Contractor as indicated in the Payment Certificates. If the terms of the 

guarantee specify its expiry date, and the advance payment has not been repaid by the 

date 30 days prior to the expiry date, the Contractor shall extend the validity of the 

guarantee until the advance payment has been repaid. 

 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall 

be repaid through percentage deductions from the interim payments determined by the 

Architect in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as 

follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in 

which the total of all certified interim payments (excluding the advance payment and 

deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted 

Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of 

Contract of the amount of each Interim Payment Certificate (excluding the advance 



140 

 

 

payment and deductions for its repayments as well as deductions for retention 

money) in the currencies and proportions of the advance payment until such time as 

the advance payment has been repaid; provided that the advance payment shall be 

completely repaid prior to the time when 90 percent (90%) of the Accepted Contract 

Amount less Provisional Sums has been certified for payment. 

 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over 

Certificate for the Works or prior to termination under Clause 15 [Termination by 

Procuring Entity], Clause 16 [Suspension and Termination by Contractor] or Clause 19 

[Force Majeure] (as thec ase may be), the whole of the balance then outstanding shall 

immediately become due and in case of termination under Clause 15 [Termination by 

Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to 

Termination for Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special 

Conditions of Contract) to the Architect after the end of each month, in aform approved 

by the Engineer, showing in detail the amounts to which the Contractor considers itself to 

be entitled, together with supporting documents which shall include there porton the 

progress during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in 

the various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents 

produced up to the end of the month (including Variations but excluding items 

described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, 

in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-

Clause 13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of 

retention stated in the Special Conditions of Contract to the total of the above 

amounts, until the amount so retained by the Procuring Entity reaches the limit of 

Retention Money (if any) stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) 

and to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance 

Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with 

Sub-Clause 14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 

otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 

14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the 

Contract Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract 

values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for 

Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in 

executing the Works, and if actual progress is found to be less or more than that on 

which this schedule of payments was based, then the Architect may proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised 
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instalments, which shall take account of the extent to which progress is less or more 

than that on which the instalments were previously based. 

 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-

binding estimates of the payments which he expects to become due during each quarterly 

period. The first estimate shall be submitted within 42 days after the Commencement Date. 

Revised estimates shall be submitted at quarterly intervals, until the Taking-Over Certificate 

has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph 

(e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the 

Site for incorporation in the Permanent Works, and (ii) a reduction when the contract 

value of such Plant and Materials is included as part of the Permanent Works under sub-

paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the 

Schedules, this Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a 

resatisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant 

and Materials) which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and 

Materials to the Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; 

and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, 

which has been submitted to the Architect together with evidence of payment of 

freight and insurance, any other documents reasonably required, and a bank 

guarantee in a form and issued by an entity approved by the Procuring Entity in 

amounts and currencies equal to the amount due under this Sub-Clause: this 

guarantee may be in a similar form to the form referred to in Sub-Clause14.2 

[Advance Payment] and shall be valid until the Plant and Materials are properly 

stored on Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against 

loss, damage or deterioration and appear to be in accordance with the Contract. 

 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of 

the Architect determination of the cost of the Plant and Materials (including delivery to 

Site), taking account of the documents mentioned in this Sub-Clause and of the contract 

value of the Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which payment will 

become due when the contract value is included under sub-paragraph (a) of Sub-Clause 

14.3 [Application for Interim Payment Certificates]. At that time, the Payment Certificate 

shall include the applicable reduction which shall be equivalent to, and in the same 

currencies and proportions as, this additional amount for the relevant Plant and Materials. 
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14.6 Issue of Interim Payment Certificates 

 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved 

the Performance Security. Thereafter, the Architect shall, within 30 days after receiving a 

Statement and supporting documents, deliver to the Procuring Entity and to the Contractor 

an Interim Payment Certificate which shall state the amount which the Architect fairly 

determines to be due, with all supporting particulars for any reduction or withholding 

made by the Architect on the Statemen tif any. 

 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not 

be bound to issue an Interim Payment Certificate in an amount which would (after 

retention and other deductions) be less than the minimum amount of Interim Payment 

Certificates (if any) stated in the Special Conditions of Contract. In this event, the Architect 

shall give notice to the Contractor accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the 

Contract, the cost of rectification or replacement may be withheld until rectification or 

replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance 

with the Contract, and had been so notified by the Engineer, the value of this work or 

obligation may be withheld until the work or obligation has been performed. 

 

4.6.4  The Architect may in any Payment Certificate make any correction or modification that 

should properly be made to any previous Payment Certificate. A Payment Certificate shall 

not be deemed to indicate the Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by 

both parties or within 60 days after receiving the documents in accordance with Sub-

Clause 4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], which 

ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the 

Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the 

Procuring Entity Issues Interim Payment Certificate; or after determination of any 

disputed amount shown in the Final Statement in accordance with Sub-Clause 16.2 

[Terminationby Contractor]. 

 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, 

nominated by the Contractor, in the payment country (forth is currency) specified in the 

Contract. 

14.8 Delayed Payment 

 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], 

the Contractor shall be entitled to receive financing charges (simple interest) monthly on 

the amount unpaid during the period of delay. This period shall be deemed to commence 

on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of 

its sub-paragraph (b) of the date on which any Interim Payment Certificate isissued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points 

above the mean rate of the Central Bank in Kenya of the currency of payment, or if not 

available, the inter bank offered rate, and shall be paid in such currency. 
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14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, 

and without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a 

Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 

Retention Money shall be certified and paid. This proportion shall behalf (50%) of the 

proportion calculated by dividing the estimated contract value of the Section or part, by 

the estimated final Contract Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding 

balance of the Retention Money shall be certified by the Architect for payment to the 

Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the 

second half of the Retention Money shall be certified and paid promptly after the expiry 

date of the Defects Notification Period for the Section. This proportion shall behalf (50%) 

of the proportion calculated by dividing the estimated contract value of the Section by the 

estimated final Contract Price. 

 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 

Architects hall be entitled to withhold certification of the estimated cost of this work until 

it has been executed. 

 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments 

for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has 

been issued for the Works and the first half of the Retention Money has been certified for 

payment by the Engineer, the Contractor shall be entitled to substitute a Retention Money 

Security guarantee, in the form annexed to the Special Conditions or in another form 

approved by the Procuring Entity and issued by a reputable bank or financial institution 

selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the 

Contractor within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor 

shall submit to the Architect three copies of a Statement at completion with supporting 

documents, in accordance with Sub- Clause 14.3 [Application for Interim Payment 

Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in 

the Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to 

him under the Contract. Estimated amounts shall be shown separately in this 

Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 
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14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to 

the Engineer, six copies of a draft final statement with supporting documents showing in 

detail in a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Architect may reasonably require 

within 30 days from receipt of said draft and shall make such changes in the draft as may 

be agreed between them. The Contractor shall then prepare and submit to the Architect 

the final statement as agreed. This agreed statement is referred to in these Conditions as 

the “Final Statement”. 

 

14.11.3 However, if, following discussions between the Architect and the Contractor and any 

changes to the draft final statement which are agreed, it be comes evident that a dispute 

exists, the Architect shall deliver to the Procuring Entity (with a copy to the Contractor) an 

Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter, if 

the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] 

or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 

to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which 

confirms that the total of the Final Statement represents full and final settlement of all 

moneys due to the Contractor under or in connection with the Contract. This discharge 

may state that it becomes effective when the Contractor has received the Performance 

Security and the out standing balance of this total, in which event the discharge shall be 

effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 

the Architect shall deliver, to the Procuring Entity and to the Contractor, the Final 

Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the 

Procuring Entity and for all sums to which the Procuring Entity is entitled, the balance 

(if any) due from the Procuring Entity to the Contractor or from the Contractor to the 

Procuring Entity, as the case may be. 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 

the Architect shall request theContractor to do so. If the Contractor fails to submit an 

application within a period of 30 days, the Architect shall issue the Final Payment 

Certificate for such amount as he fairly determines to be due. 

 

14.14 Cessation of Procuring Entity's Liability 

 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or 

in connection with the Contract or execution of the Works, except to the extent that the 

Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for 
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the Works) in the Statement at completion described in Sub-Clause 14.10 [Statement at 

Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in 

demnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate 

default or reckless misconduct by the Procuring Entity. 

 

14.15 Currencies of Payment 

 

The Contract Price shall be paid in the currency or currencies named in the Schedule of 

Payment Currencies. If more than one currency is so named, payments shall be made as 

follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed 

rates of exchange to be used for calculating the payments, shall be as stated in the 

Schedule of Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-

Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the 

applicable currencies and proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 

proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made 

in the currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the 

currency in which the sum was expended by the Procuring Entity, or in such currency 

as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular 

currency exceeds the sum payable by the Procuring Entity to the Contractor in that 

currency, the Procuring Entity may recover the balance of this amount from the sums 

otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be 

those prevailing on the Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may 

by notice require the Contractor to make good the failure and to remedy it within 30 

days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor 

breaches the contract based on following circumstances which shall include but not 

limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under 

Sub-Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays 

and Suspension], or 
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ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 

7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the 

consent of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on 

business under a receiver, trustee or manager for the benefit of his creditors, or if any 

act is done or event occurs which (under applicable Laws) has a similar effect to any 

of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 

commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 

(directly or indirectly) to any person any such induce mentor reward as is described in 

this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 

Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in 

paragraph 2.2 of the Appendix B to these General Conditions, incompeting for or in 

executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 

However, in the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may 

by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other 

rights of the Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 

Documents, and other design documents made by or for him, to the Engineer. However, 

the Contractor shall use his best efforts to comply immediately with any reasonable 

instructions included in the notice (i) for the assignment of any subcontract, and (ii) for the 

protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any 

other entities to do so. The Procuring Entity and these entities may then use any Goods, 

Contractor's Documents and other design documents made by or on behalf of the 

Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and 

Temporary Works will be released to the Contractor at or near the Site. The Contractor 

shall promptly arrange their removal, at the risk and cost of the Contractor. However, if 

by this time the Contractor has failed to make a payment due to the Procuring Entity, 

these items may be sold by the Procuring Entity in order to recover this payment. Any 

balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 

Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine the value of the Works, Goods and 

Contractor's Documents, and any other sums due to the Contractor for work executed in 

accordance with the Contract. 
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15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 

taken effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion 

and remedying of any defects, damages for delay in completion (if any), and all other 

costs incurred by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity 

and any extra costs of completing the Works, after allowing for any sum due to the 

Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering 

any such losses, damages and extra costs, the Procuring Entity shall pay any balance to 

the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the 

Procuring Entity's convenience, by giving notice of such termination to the Contractor. 

The termination shall take effect 30 days after the later of the dates on which the 

Contractor receives this notice or the Procuring Entity returns the Performance Security. 

The Procuring Entity shall not terminate the Contract under this Sub-Clausein order to 

execute the Works itself or to arrange for the Works to be executed by another contractor 

or to avoid a termination of the Contract by the Contractor under Clause 16.2 

[Termination by Contractor]. After this termination, the Contractor shall proceed in 

accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 

Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 

Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption 

Laws and its prevailing sanctions. 

 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any 

gift or consideration of any kind as an inducement or reward for doing or for bearing 

to door for having done or for borne to do any act in relation to the obtaining or 

execution of this or any other Contract for the Procuring Entity or for showing or for 

bearing to show favor or disfavor to any person in relation to this or any other 

contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with 

which commission has been paid or agreed to be paid by him or on his behalf or to 

his knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any agreement for the payment there of have 

been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting 

on his behalf (whether with or without the knowledge of the Contractor) shall be an 

offence under the provisions of the Public Procurement and Asset Disposal Act (2015) and 

the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 
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16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable 

the contractor to proceed with the works in accordance with the program, the Contractor 

may, after giving not less than 30 days' notice to the Procuring Entity, suspend work (or 

reduce the rate of work) unless and until the Contractor has received the Payment 

Certificate, reasonable evidence or payment, as the case may bea nd as described in the 

notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-

Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby 

Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 

described in the relevant Sub-Clause and in the above notice) before giving a notice of 

termination, the Contractor shall resume normal working as soon as is reasonably 

practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or 

reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall give 

notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting 

documents, to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate 

within 90 days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within 

which payment is to be made (except for deductions in accordance with Sub-Clause 

2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in 

such manner as to materially and adversely affect the economic balance of the 

Contract and/or the ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a 

receiving or administration order made against him, compounds with his creditors, or 

carries on business under a receiver, trustee or manager for the benefit of his creditors, 

or if any act is done or event occurs which (under applicable Laws) has a similar effect 

to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of 

both Parties on the fulfilment of the conditions for the Commencement of Works 

under Sub-Clause 8.1 [Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to 

the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or 

(g), the Contractor may by notice terminate the Contract immediately. 
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16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of 

the Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 

19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall 

promptly: 

a) cease all further work, except for such work as may have been instructed by the 

Architect for the protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the 

Contractor has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 

effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, 

Payment and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor 

as a result of this termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring 

Entity's Personnel, and their respective agents, against and from all claims, damages, losses 

and expenses (including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in 

the course of or by reason of the Contractor's design (if any), the execution and 

completion of the Works and the remedying of any defects, unless attributable to any 

negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring 

Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the 

extent that such damage or loss arises out of or in the course of or by reason of the 

Contractor's design (if any), the execution and completion of the Works and the 

remedying of any defects, unless and to the extent that any such damage or loss is 

attributable to any negligence, willful act or breach of the Contract by the Procuring 

Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 

indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 

Personnel, and their respective agents, against and from all claims, damages, losses and 

expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, disease 

or death, which is attributable to any negligence, willful act or breach of the Contract by 

the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

(2) the matters for which liability may be excluded from insurance cover, as described in 

sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons 

and Damage to Property], unless and to the extent that any such damage or loss is 

attributable to any negligence, willful actor breach of the Contract by the contractor, the 

contractor's Personnel, their respective agents, or anyone directly or indirectly employed 

by any of them. 
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17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued 

under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 

responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over 

Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 

responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall 

take responsibility for the care of any work which is outstanding on the date stated in a 

Taking-Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the 

period when the Contractorisresponsiblefor their care, from any cause not listed in Sub-

Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the 

Contractor's risk and cost, so that the Works, Goods and Contractor's Documents conform 

with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by 

the Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be 

liable for any loss or damage which occurs after a Taking-Over Certificate has been issued 

and which arose from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in 

so far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 

Contractor's Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such explosives, radiation or radio-

activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except 

as may be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for 

whom the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 

experienced contractor could not reasonably have been expected to have taken 

adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or 

damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly 

give notice to the Architect and shall rectify this loss or damage to the extent required by 

the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the 

Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
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Clause 8.4 [Extension of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-

paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) 

of any patent, registered design, copyright, trade mark, trade name, trade secret or other 

intellectual or industrial property right relating to the Works; and “claim” shall refer to a 

claim (or proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 

receiving the claim, the first Party shall be deemed to have waived any right to indemnity 

under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 

any claim alleging an infringement which is or was: 

a) An un avoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the 

Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was 

disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from 

any other claim which arises out of or in relation to (i) the manufacture, use, sale or 

import of any Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its 

cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration 

which may arise from it. The other Party shall, at the request and cost of the indemnifying 

Party, assist in contesting the claim. This other Party (and its Personnel) shall not make any 

admission which might be prejudicial to the indemnifying Party, unless the indemnifying 

Party failed to take over the conduct of any negotiations, litigation or arbitration upon 

being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall 

grant a non-exclusive and non-transferable license to the Procuring Entity under the 

patent, utility models ,or other intellectual rights owned by the contractor or a third party 

from whom the contract or has received the rights to grant sub-licenses and shall also 

grant to the Procuring Entity a non-exclusive and non-transferable rights (without the 

rights to sub-license) to use the know how and other technical information disclosed to 

the contract or under the contract. Nothing contained here-in shall be construed as 

transferring ownership of any patent, utility model, trademark, design, copy right, know-

how or other intellectual rights from the contractor or any other third party to the 

Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, 

loss of any contractor for any in director consequential loss or damage which may be 

suffered by the other Party in connection with the Contract, other than as specifically 

provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying 

Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 

Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 
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Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with 

the Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 

4.20 [Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 

[Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not 

exceed the sum resulting from the application of a multiplier (less or greater than one) to 

the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 

multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 

misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective 

dates of hand-over to the Contractor until cessation of occupation (where hand-over or 

cessation of occupation may take place after the date stated in the Taking-Over Certificate 

for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is 

responsible for their care arising from any cause whatsoever other than those for which 

the Procuring Entity is liable, the Contractor shall, at his own cost, rectify the loss or 

damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 

effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with 

insurers and in terms approved by the Procuring Entity. These terms shall be consistent 

with any terms agreed by both Parties before the date of the Letter of Acceptance. This 

agreement of terms shall take precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with 

insurers and in terms acceptable to the Contractor. These terms shall be consistent with 

any terms agreed by both Parties before the date of the Letter of Acceptance. This 

agreement of terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each 

insured as though a separate policy had been issued for each of the joint insured. If a 

policy indemnifies additional joint insured, namely in addition to the insured specified in 

this Clause, (i) the Contractor shall act under the policy on behalf of these additional joint 

insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) 

additional joint insured shall not be entitled to receive payments directly from the insurer 

or to have any other direct dealings with the insurer, and (iii) the insuring Party shall 

require all additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 

currencies required to rectify the loss or damage. Payments received from insurers shall be 

used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special 

Conditions of Contract (calculated from the Commencement Date), submit to the other 

Party: 
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a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for 

Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to 

Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the 

other Party. Whenever evidence or policies are submitted, the insuring Party shall also give 

notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. 

The insuring Party shall keep the insurers informed of any relevant changes to the 

execution of the Works and ensure that insurance is maintained in accordance with this 

Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the 

prior approval of the other Party. If an insurer makes (or at tempts to make) any 

alteration, the Party first notified by the insurer shall promptly give notice to the other 

Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to 

effect and maintain under the Contractor fails to provide satisfactory evidence and copies 

of policies in accordance with this Sub- Clause, the other Party may (at its option and 

without prejudice to any other right or remedy) effect insurance for the relevant coverage 

and pay the premiums due. The insuring Party shall pay the amount of these premiums to 

the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor 

or the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts 

not insured or not recovered from the insurers shall be borne by the Contractor and/or 

the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. 

However, if the insuring Party fails to effect and keep in force an insurance which is 

available and which it is required to effect and maintain under the Contract, and the other 

Party neither approves the omission nor effects insurance for the coverage relevant to this 

default, any moneys which should have been recoverable under this insurance shall be 

paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, 

but not limited to the insurance referred to Clause 18) with insurers from any eligible 

source country. 

 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for 

not less than the full reinstatement cost including the costs of demolition, removal of 

debris and professional fees and profit. This insurance shall be effective from the date by 

which the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General 

Requirements for Insurances], until the date of issue of the Taking-Over Certificate for the 

Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of 
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the Performance Certificate, for loss or damage for which the Contractor is liable arising 

from a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or 

damage caused by the Contractor in the course of any other operations (including those 

under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 

replacement value, including delivery to Site. For each item of Contractor's Equipment, 

the insurance shall be effective while it is being transported to the Site and until it is no 

longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 

payments from the insurers, payments being held or allocated to the Party actually 

bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring 

Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the 

Contract, loss or damage to a part of the Works which is attributable to the use or 

occupation by the Procuring Entity of another part of the Works, and loss or damage 

from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring 

Entity's Risks], excluding (in each case) risks which are not insurable at commercially 

reasonable terms, with deductibles per occurrence of not more than the amount 

stated in the Special Conditions of Contract (if an amount is not so stated,t his sub-

paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 

materials or workmanship (but cover shall include any other parts which are lost 

or damaged as a direct result of this defective condition and not as described in 

sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part 

of the Works if this other part is in a defective condition due to a defect in its 

design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to 

the extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and 

Materials intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above 

ceases to be available at commercially reasonable terms, the Contractor shall (as insuring 

Party) give notice to the Procuring Entity, with supporting particulars. The Procuring Entity 

shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment 

of an amount equivalent to such commercially reasonable terms asthe Contractor should 

have expected to have paid for such cover, and (ii) be deemed, unless he obtains the 

cover at commercially reasonable terms, to have approved the omission under Sub-Clause 

18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or 

bodily injury which may occur to any physical property (except things insured under Sub-

Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person (except 

persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may 

arise out of the Contractor's performance of the Contract and occurring before the issue of 

the Performance Certificate. 
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18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the 

Special Conditions of Contract, with no limit on the number of occurrences. If an amount 

is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's 

property (except things insured under Sub-Clause 18.2) arising out of the Contractor's 

performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, 

in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent 

that cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, 

losses and expenses (including legal fees and expenses) arising from injury, sickness, disease 

or death of any person employed by the Contractor or any other of the Contractor's 

Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, 

sickness, disease or death of any person employed by the Contractoror any othe rof the 

Contractor's Personnel, except that this insurance may exclude losses and claims to the 

extent that they arise from any act or neglect of the Procuring Entity or of the Procuring 

Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 

personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 

insurance may be effected by the Subcontractor, but the Contractor shall be responsible 

for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 

Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, s olong as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's 

Personnel, 
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d) munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as maybeattributabletotheContractor'suseofsuchmunitions, explosives, 

radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the 

Contract by Force Majeure, then it shall give notice to the other Party of the event or 

circumstances constituting the Force Majeure and shall specify the obligations, the 

performance of which is or will be prevented. The notice shall be given within 14 days 

after the Party became aware, or should have become aware, of the relevant event or 

circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long 

as such Force Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to 

obligations of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 

performance of the Contract as a result of Force Majeure. A Party shall give notice to the 

other Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the 

Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice 

of Force Majeure], and suffers delay and/ or incurs Cost by reason of such Force Majeure, 

the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of 

Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs 

in Kenya, payment of any such Cost, including the costs of rectifying or replacing the 

Works and/or Goods damaged or destroyed by Force Majeure, to the extent they are 

not indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance 

for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to 

relief from force majeure on terms additional to or broader than those specified in this 

Clause, such additional or broader force majeure events or circumstances shall not excuse 

the Contractor's non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous 

period of 84 days by reason of Force Majeure of which notice has been given under Sub-

Clause 19.2 [Notice of Force Majeure], or for multiple periods which total more than 140 

days due to the same notified Force Majeure, then either Party may give to the other Party 

a notice of termination of the Contract. In this event, the termination shall take effect 7 

days after the notice is given, and the Contractor shall proceed in accordance with Sub-

Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment]. 
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19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue 

a Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to 

the Contractor, or of which the Contractor is liable to accept delivery: this Plant and 

Materials shall become the property of (and be at the risk of) the Procuring Entity 

when paid for by the Procuring Entity, and the Contractor shall place the same at the 

Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily 

incurred by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site 

and the return of these items to the Contractor's works in his country (or to any other 

destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in 

connection with the Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside 

the control of the Parties (including, but not limited to, Force Majeure) arises which makes 

it impossible or unlawful for either or both Parties to fulfil its or their contractual 

obligations or which, under the law governing the Contract, entitles the Parties to be 

released from further performance of the Contract, then upon notice by either Party to 

the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the 

rights of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would 

have been payable under Sub-Clause 19.6 [Optional Termination, Payment and 

Release] if the Contract had been terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any Clause of these Conditions or 

otherwise in connection with the Contract, the Contractor shall give Notice to the 

Engineer, describing the event or circumstance giving rise to the claim. The notice shall be 

given as soon as practicable, and not later than 30 days after the Contractor became 

aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional 

payment, and the Procuring Entity shall be discharged from all liability in connection with 

the claim. Otherwise, the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any 

claim, either on the Site or at an other location acceptable to the Engineer. Without 

admitting the Procuring Entity's liability, the Architect may, after receiving any notice 

under this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to keep 

further contemporary records. The Contractor shall permit the Architect to inspect all these 

records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the 

event or circumstance giving rise to the claim, or within such other period as may be 

proposed by the Contractor and approved by the Engineer, the Contractor shall send to 

the Architect fully detailed claim which includes full supporting particulars of the basis of 

the claim and of the extension of time and/ or additional payment claimed. If the event or 

circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/ or amount claimed, and such further particulars as the 

Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects 

resulting from the eventor circumstance, or within such other period as may be 

proposed by the Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Architect and 

approved by the Contractor, the Architect shall respond with approval, or with 

disapproval and detailed comments. He may also request any necessary further particulars 

but shall nevertheless give his response on the principles of the claim within the above 

defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance 

with Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of 

the Time for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 

[Extension of Time for Completion], and/or (ii) the additional payment (if any) to which 

the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract.Unless and 

until the particulars supplied are sufficient to substantiate the whole of the claim, the 
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Contractor shall only be entitled to payment for such part of the claim as he has been able 

to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party 

may consider that the claim is rejected by the Architect and any of the Parties may refer 

the dispute for amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 

may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 

relation to any claim, any extension of time and/ or additional payment shall take account 

of the extent (if any) to which the failure has prevented or prejudiced proper investigation 

of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 

20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of 

these Conditionsor otherwise in connection with the Contract, and/or to any extension of 

the Defects Notification Period, the Procuring Entity or the Architect shall give notice and 

particulars to the Contractor. However, notice is not required for payments due under 

Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's 

Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe 

Procuring Entity became aware, or should have become aware, of the event or 

circumstances giving rise to the claim. A notice relating to any extension of the Defects 

Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Procuring Entity considers 

itself to be entitled in connection with the Contract. The Architect shall then proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if 

any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the 

extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 

[Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment 

Certificates. The Procuring Entity shall only be entitled to set off against or make any 

deduction from an amount certified in a Payment Certificate, or to otherwise claim against 

the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 

amicably before the commencement of arbitration. However, unless both Parties agree 

otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 

should move to commence arbitrationa fter 60 days from the day on which a notice of a 

claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination 

of the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these 

Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and 

Clause 19. 

e)  All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Procuring Entity and the Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract 

not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by 

arbitration. 
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20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 

claim or dispute has not been given by the applying party within ninety days of the 

occurrence or discovery of the matter or issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or 

dispute shall not commence unless an attempt has in the first instance been made by the 

parties to settle such claim or dispute amicably with or without the assistance of third 

parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and a ward any sums 

which ought to have been the subject of or included in any certificate. 



162 

 

 

 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice and to 

determine all matters in dispute which shall be submitted to him in the same manner as if 

no such certificate, opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 

Nothing shall disqualify representatives of the Parties and the Architect from being called 

as a witness and giving evidence before the arbitrators on any matter whatsoever relevant 

to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or 

to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations 

of the Parties, and the Architect shall not be altered by reason of any arbitration being 

conducted during the progress of the Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually 

agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 

responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in 

accordance with the Arbitration Laws ofKenya.  In case of any claim or dispute, such claim 

or dispute shall be notified in writing by either party to the other with a request to submit 

it to arbitration and to concur in the appointment of an Arbitrator within thirty days of 

the notice. The dispute shall be referred to the arbitration and final decision of a person to 

be agreed between the parties. Failing agreement to concur in the appointment of an 

Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the 

Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration 

rules of the United Nations Commission on International Trade Law (UNCITRAL); or with 

proceedings administered by the International Chamber of Commerce (ICC) and 

conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed in 

accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall 

be conducted in the language for communications defined in Sub-Clause1.4 [Law and 

Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International 

Arbitration (NCIA) which offers a neutral venue for the conduct of national and 



163 

 

 

international arbitration with commitment to providing institutional support to the 

arbitral process. 

20.9 Failureto Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then 

the other Party may, without prejudice to any other rights it may have, refer the matter to 

a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 

 

Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the 

provisions                here in shall prevail over those in the GCC. 

 

 

Conditions Sub-

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading Insert 

 

Name and Reference No. of 

the Contract 

 

Heading 

and 1.1 

Insert 

Engineers Name and address Heading 

and 3.1.1 

Insert 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s 

Representative agreed by the Procuring 

Entity prior to Contract signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel 

agreed by the Procuring Entity prior to 

Contract signature] 

Time for Completion 1.1. _____________days  

If Sections are to be used, refer to Table: 

Summary of Sections below 

Defects Notification Period 1.1 _____________days  

Sections 1.1 If Sections are to be used, refer to Table: 

Summary of Sections below 

Electronic transmission 

systems 

1.3  

Time for the Parties entering 

into a Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and 

not later than _______________days after 

Commencement Date 

Architect Duties and 

Authority 

3.1.6 (b) 

(ii)  

Variations resulting in an increase of the 

Accepted Contract Amount in excess of 

____% shall require approval of the 

Procuring Entity.  

Performance Security 4.2.1 The performance security will be in the form 

of a ____ [insert either one of “demand 

guarantee” or “performance bond”] in the 

amount(s) of [insert related figure(s)] percent 
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Conditions Sub-

Clause 

Data 

of the Accepted Contract Amount and in the 

same currency(ies) of the Accepted Contract 

Amount. 

Normal working hours 6.5 Specify  

Delay damages for the Works 8.7 & 

14.15(b)  

  % of the Contract Price per day. 

If Sections are to be used, refer to Table: 

Summary of Sections below 

Maximum amount of delay 

damages 

8.7.1 ______% of the final Contract Price.  

Provisional Sums 13.6. 

(b)(ii) 

[If there are Provisional Sums, insert a 

percentage for adjustment of Provisional 

Sums] 

_______% 

Adjustments for Changes in 

Cost 

13.9 Period “n” applicable to the adjustment 

multiplier “Pn”: __________ [Insert the 

period if different from one (1) month; if 

period “n” is one (1) month, insert “not 

applicable”] 

Total advance payment  14.2.1      % Percentage of the Accepted Contract 

Amount payable in the currencies and 

proportions in which the Accepted Contract 

Amount is payable 

[Insert number and timing of installments if 

applicable] 

Repayment amortization rate 

of advance payment  

14.2.5 (b) _______% 

Percentage of Retention 14.3.2 (c) _______% 

Limit of Retention Money 14.3.2 (c) _______% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(

i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on 

Board ______________ [list]. 

14.5.3(c)(i

) 

Plant and Materials for payment when 

delivered to the Site ___________________ 

[list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 _____________ % of the Accepted Contract 

Amount. 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 Specify ___________% rate per month of 

delayed payment. 

Maximum total liability of 

the Contractor to the 

Procuring Entity  

17.6.2 [Select one of the two options below as 

appropriate] 

The product of_____________ [insert a 

multiplier less or greater than one] times the 

Accepted Contract Amount, 

or  

_____________ [insert amount of the 

maximum total liability] 
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Conditions Sub-

Clause 

Data 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of 

insurance and policy. Period may be from 14 

days to 30days.] 

a. evidence of insurance.  _____days 

b. relevant policies  _____days 

Maximum amount of 

deductibles for insurance of 

the Procuring Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-

party insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration  20.7.2 Insert city and Country 
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SECTION X - CONTRACT FORMS 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance 

Bond] FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not 

successful. Send this Notification to the Tenderer's Authorized Representative named in the 

Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 

Notification must be sent to all Tenderers simultaneously. This means on the same date and 

as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the 

above contract. The transmission of this Notification begins the Standstill Period. During the 

Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a 

Procurement-related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  

 

ii) Address of the successful Tender   

 

 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 

evaluated price as well as the Tender price as read out. 
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SNo Name of Tender Tender Price 

as read out 

Tender’s 

evaluated price 

(Note a) 

One Reason Why Not 

Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local 

time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If 

you decide to request a debriefing your written request must be made within three (5) 

Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and 

address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide 

the debriefing within five (3) Business Days of receip tof your request. If we are unable to 

provide the debriefing within this period, the Standstill Period shall be extended by five 

(3) Days after the date that the debriefing is provided. If this happens, we will notify you 

and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall 

promptly advise you in writing how the debriefing will take place and confirm the date 

and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In 

this case, we will provide the debriefing as soon as practicable, and normally no later 

than fifteen (15) Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 

submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and 

address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
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c) At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to have 

requested, or received, a debriefing before making this complaint. Your complaint must 

be submitted within the Standstill Period and received by us before the Standstill Period 

ends. 

d) Further information: For more information refer to the Public Procurement and Disposals 

Act 2015 and its Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/


171 

 

 

Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted 

a Tender in this tendering process and is the recipient of a Notification of Intention 

to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support 

your complaint. 

7. Standstill Period 

 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification 

of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not 

hesitate to contact us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….P. O. Box  No…………. Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review 

Board on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF AWARD 

 

letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract 

and identification number, as given in the Contract Data] for the Accepted Contract Amount 

[amoun tin numbers and words] [name of currency], as corrected and modified in accordance 

with the Instructions to Tenderers, is here by accepted by……………… (name of Procuring 

Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions 

of Contract, using, for that purpose, one of the Performance Security Forms included in Section 

VIII, Contract Forms, of the Tender Document. 

Authorized Signature: 

........................................................................................................................ 

Name and Title of Signatory: 

.............................................................................................................. 

Name of Procuring Entity: 

.................................................................................................................. 

Attachment: Contract Agreement: 

..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., 

between………………………. 

…………………………………………...of……………………………………………. (hereinafter “the 

Procuring 

Entity”), of the one part, and of

 (hereinafter “the Contractor”), of 

the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution 

and completion of these Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 

specified in this Agreement, the Contractor here by covenants with the Procuring Entity to 

execute the Works and to remedy defects therein in conformity in all respects with the 

provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects there in, the Contract 

Price or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in 

accordance with the Laws of Kenya on the day, month and year specified above. 

 

Signeda nd sealed by (for the Procuring Entity) 

 

 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called 

"the Contractor") has entered into Contract No.  dated  with 

(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the 

execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in words ),
1 

such sum 

being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand it self or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show 

grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any 

demand for payment under it must be received by us at the office indicated above on or 

before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], inresponse tot he Beneficiary's written request for such extension, 

such request to be presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 
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1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract 

Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency 

acceptable to the Beneficiary. 

2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 

11.9. The Procuring Entity should note that in the event of an extension of this date for 

completion of the Contract, the Procuring Entity would need to request an extension of this 

guarantee from the Guarantor. Such request must be in writing and must be made prior to the 

expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank 

Guarantee in stead of Performance Bond due to difficulties involved in calling Bond holder to 

action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:

 [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  

Contractor”)  and   ] as Surety (hereinafter 

called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called 

“the Procuring Entity”) in the amount of for the payment of which sum 

well and truly to be made in the types and proportions of currencies in which the Contract 

Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity 

dated the day of ,20 , for in 

accordance with the documents, plans, specifications, and amendments there to, which to the 

extent here in provided for, are by reference made part here of and are here in after referred 

to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then 

this obligation shall be null and void; otherwise, it shall remain in full force and effect. 

Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default 

under the Contract, the Procuring Entity having performed the Procuring Entity's obligations 

there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity 

for completing the Contract in accordance with its terms and conditions, and upon 

determination by the Procuring Entity and the Surety of the lowest responsive Tenderers, 

arrange for a Contract between such Tenderer, and Procuring Entity and make a vailable 

as work progresses (even though there should be a default or a succession of defaults 

under the Contract or Contracts of completion arranged under this paragraph) sufficient 

funds to pay the cost of completion less the Balance of the Contract Price; but not 

exceeding, including other costs and damages for which the Surety may be liable 

hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 

Contract Price,” as used in this paragraph, shall mean the total amount payable by 

Procuring Entity to Contractor under the Contract, less the amount properly paid by 

Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the 

Contract in accordance with its terms and conditions upto a total not exceeding the 

amount of this Bond. 
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4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date 

of the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or 

for the use of any person or corporation other than the Procuring Entity named here in or the 

heirs, executors, administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly at tested by the 

signature of his legal representative, this day  of 20 . 
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SIGNED ON on behalf of  

 

By in the capacity of  

 

Inthepresenceof  

 

 

SIGNED ON on behalf of  

 

By in the capacity of  

 

Inthepresence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of 

ProcuringEntity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that  (hereinafter called “the Contractor”) has entered into 

Contract No. dated with the Beneficiary, for the execution of                               

(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum 

  (in words ) is to be made against an advance payment 

guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in 

words )
1 

upon receipt by us of the 

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the demand, 

stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect 

of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 

of a certificate from the Beneficiary's bank stating that the advance payment referred to above 

has been credited to the Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as specified in copies of interim statements or 

payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating that ninety (90) 

percent of the Accepted Contract Amount, less provisional sums, has been certified for 

payment, oronthe dayof ,2 ,
2 

whichever is 

earlier. Consequently, any demand for payment under this guarantee must be received by us 

at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary's written request for such extension, 

such request to be presented to the Guarantor before the expiry of the guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 
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1
The Guarantor shall insert an amount representing the amount of the advance payment and 

denominated either in the currency of the advance paymen tas specified in the Contract. 

2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should 

note that in the event of an extension of the time for completion of the Contract, the Procuring 

Entity would need to request an extension of this guarantee from the Guarantor. Such request 

must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that [insert name of Contractor, which in the case of a 

joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has 

entered into Contract No. 

 [insert reference number of the contract] dated with the Beneficiary, for 

the executionof  [insert name of contract 

and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 

retains moneys upto the limit set forth in the Contract (“the Retention Money”), and that 

when the Taking-Over Certificate has been issued under the Contract and the first half of the 

Retention Money has been certified for payment, and payment of [insert the second half of 

the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] _ 

([insert amount in words ])
1 

upon receipt by us of the Beneficiary's complying demands 

upported by the Beneficiary's statement, whether in the demand itself or in a separate signed 

document accompanying or identifyingthedemand, stating that the Contractor is in breach of 

its obligation(s) under the Contract, without your needing to prove or showgrounds for your 

demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 

of a certificate from the Beneficiary's bank stating that the second half of the Retention Money 

as referred to above has been credited to the Contractor on its account number at  

[insert name and address ofApplicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and 

any demand for payment under it must be received by us at the office indicated above on or 

before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary's written request for such extension, 

such request to be presented to the Guarantor before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 

 

 



 

 

 

 

1
The Guarantor shall insert an amount representing the amount of the second half of the Retention 

Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua 

lcompletion date of the contract. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request 

an extension of this guarantee from the Guarantor. Such request must be in writing and must be 

made prior to the expiration date established in the guarantee. 

 

 

 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert identification 

no] Name of the Tender Title/Description:  [insert name of the 

assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of 

award] to furnish additional information on beneficial ownership: [select one option as 

applicable and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 

 Details of all Beneficial 

Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes / 

No) 

Whether a 

person directly 

or indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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 Details of all Beneficial 

Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes / 

No) 

Whether a 

person directly 

or indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

 

 

 

1. 

Full Name  Directly---

-------- % 

of shares  

 

 

Indirectly-

--------- % 

of shares 

Directly……

……….% of 

voting rights 

 

Indirectly------

----% of 

voting rights 

1. Having the right 

to appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing body 

of the Tenderer: 

Yes -----No---- 

2. Is this right 

held directly or 

indirectly?: 

 

 

Direct……………

……  

 

 

Indirect…………

……... 

 

1. Exercises 

significant 

influence or 

control over 

the Company 

body of the 

Company 

(tenderer)  

 

Yes -----No---- 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 

Indirect………… 

National 

identity card 

number or 

Passport 

number 

 

Personal 

Identification 

Number 

(where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

 

 

 

2. Full Name  Directly---

-------- % 

of shares  

 

 

Indirectly-

--------- % 

Directly……

……….% of 

voting rights 

 

Indirectly------

----% of 

voting rights 

1. Having the right 

to appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing body 

of the Tenderer: 

1. Exercises 

significant 

influence or 

control over 

the Company 

body of the 

Company 

(tenderer)  

National 

identity card 

number or 

Passport 

number 

 

Personal  



 

 

 Details of all Beneficial 

Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes / 

No) 

Whether a 

person directly 

or indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

Identification 

Number 

(where 

applicable) 

of shares Yes -----No---- 

2. Is this right 

held directly or 

indirectly?: 

 

 

Direct……………

……  

 

 

Indirect…………

……... 

 

 Yes -----No---- 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 

Indirect………… 

Nationality(ie

s) 

 

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

3. 

 

e.

t.

c 

      

   

   

   

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public 

Procurement Regulatory Authority together with other details in relation to contract awards and 

shall be maintained in the Government Portal, published and made publicly available pursuant to 

Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations, 

2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the Data 

Protection Act shall not be published or made public). Note that Personally Identifiable 

Information (PII) is defined as any information that can be used to distinguish one person from 

another and can be used to deanonymize previously anonymous data. This information includes 

National identity card number or Passport number, Personal Identification Number, Date of birth, 

Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must 
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consider a natural person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or 

indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or 

indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; 

or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert 

complete name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person 

signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name 

and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert 

year] 

 

 

 

 

 

Bidder Official Stamp 


