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Specific Procurement Notice 

Template 
 

Request for Bids 

Small Works  
(One-Envelope Bidding Process) 

 

Country: Republic of Kenya 

Name of Project: Second Kenya Urban Support Program (KUSP 2) 

Contract Title: CONSTRUCTION WORKS FOR THE UPGRADING OF KWA CHIEF 

MNARANI CENTRE ROAD TO PAVED STANDARD, INCLUDING STREET 

LIGHTING, GREENING AND ASSOCIATED WORKS 

RFB Reference No.:MOK/OT/014/2026/2027 

1. The Republic Government of Kenya has received financing from the World Bank towards 

the cost of the Second Kenya Urban Support Program. (KUSP 2) and intends to apply part 

of the proceeds toward payments under the contract for CONSTRUCTION WORKS FOR 

THE UPGRADING OF KWA CHIEF MNARANI CENTRE ROAD TO PAVED 

STANDARD, INCLUDING STREET LIGHTING, GREENING AND ASSOCIATED 

WORKS. “For this contract, the Borrower shall process the payments using the Direct 

Payment disbursement method, as defined in the World Bank’s Disbursement Guidelines for 

Investment Project Financing.” 

2. The County Government of Kilifi Through the Municipality of Kilifi now invites sealed 

Bids from eligible Bidders for the CONSTRUCTION WORKS FOR THE UPGRADING 

OF KWA CHIEF MNARANI CENTRE ROAD TO PAVED STANDARD, 

INCLUDING STREET LIGHTING, GREENING AND ASSOCIATED WORKS. 

Under this project, the Contractor will be expected to perform and deliver construction of the 

listed works in accordance with the designs including technical specifications included to the 

tender documents. 

i. Road Upgrading: Approximately 1.065 km of the existing road will be upgraded 

to paved standard, including pavement works, ancillary road works and road safety 

provisions. 

ii. Drainage Works: Approximately 1.0 km of stormwater drainage infrastructure will 

be provided/improved to facilitate effective stormwater management and protect 

the road 

iii. Vertical Drainage/Outfall Structures: 3No. vertical drains, each approximately 25–

30 m deep, will be provided to facilitate stormwater discharge to suitable outfall 

points. 



 

iv. Street Lighting: Installation of 30No. Integrated Solar streetlights along the project 

road to improve visibility, road safety and security within the developed sections. 

v. Associated Works: Appropriate road furniture, pedestrian/access provisions, 

erosion protection and other ancillary works will be incorporated as determined 

during detailed design. 

3. Bidding will be conducted through national competitive procurement using a Request for 

Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers” 

July 2016 and revised in January 2017, October 2017, December 2019 and March 2021 

(“Procurement Regulations”), and is open to all Bidders as defined in the Procurement 

Regulations.  

4. Interested eligible Bidders may obtain further information from the Kilifi Municipal Office 

at the firestation and inspect the bidding document during office hours fom, 8:00 AM to 

5:00 PM at the address given below;  

The Municipal Manager, Municipality of Kilifi, P.O Box 519 80108 

5. The bidding document in English may be downloaded for free from the Municipality 

website https://kilifimunicipality.go.ke/ or County Government of Kilifi website 

www.kilifi.go.ke or PPIP website www.tenders.go.ke  

6. Bids must be delivered to the address below Tender Box, Kilifi Municipal Fire Station 

Building, Kiwandani on or before 12TH NOVEMBER, 2026 Electronic Bidding will not 

be permitted. Late Bids will be rejected. Bids will be publicly opened in the presence of the 

Bidders’ designated representatives and anyone who chooses to attend at the address below 
Kilifi Municipal Fire Station Building, Kiwandani on 12TH November,2026. 

7. All Bids must be accompanied by a Bid Security of Kenya Shillings, One Million, Four 

Hundred Thousand only (KES 1,400,000) 

8. All Bids must be accompanied by a Sexual Exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Declaration. 

9. Attention is drawn to the Procurement Regulations requiring the Borrower to disclose 

information on the successful bidder’s beneficial ownership, as part of the Contract Award 

Notice, using the Beneficial Ownership Disclosure Form as included in the bidding 

document.”] 

10. The address(es) referred to above is (are): 

 

Email.kilifimunicipality@kilifi.go.ke 

Website :www.kilifimunicipality.go.ke 

  

https://kilifimunicipality.go.ke/
http://www.kilifi.go.ke/
http://www.tenders.go.ke/
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Section I - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Specific Procurement Notice - Request for 

Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer, 

as specified in the BDS, issues this bidding document for the 

provision of Works as specified in Section VII, Works’ 

Requirements. The name, identification and number of lots 

(contracts) of this RFB are specified in the BDS. 

 
1.2 Throughout this bidding document: 

(a) the term “in writing” means communicated in written form 

(e.g. by mail, e-mail, and fax, including if specified in the 

BDS, distributed or received through the electronic-

procurement system used by the Employer) with proof of 

receipt;  

(b) if the context so requires, “singular” means “plural” and vice 

versa;  

(c) “Day” means calendar day, unless otherwise specified as 

“Business Day”. A Business Day is any day that is an official 

working day of the Borrower. It excludes the Borrower’s 

official public holidays;  

(d) “ES” means environmental and social (including Sexual 

Exploitation, and Abuse (SEA) and Sexual Harassment (SH)); 

(e) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or attempted 

abuse of position of vulnerability, differential power or trust, 

for sexual purposes, including, but not limited to, profiting 

monetarily, socially or politically from the sexual 

exploitation of another;  

“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions;  

(f) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other verbal 

or physical conduct of a sexual nature by the Contractor’s 

Personnel with other Contractor’s or Employer’s Personnel; 
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(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) 

of the General Conditions of Contract; and 

(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 

(nn) of the General Conditions of Contract. 

A non-exhaustive list of (i) behaviors which constitute SEA and (ii) 

behaviors which constitute SH is attached to the Code of Conduct 

form in Section IV. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) 

specified in the BDS has received or has applied for financing 

(hereinafter called “funds”) from the International Bank for 

Reconstruction and Development or the International Development 

Association (hereinafter called “the Bank”) in an amount specified 

in the BDS, toward the project named in the BDS. The Borrower 

intends to apply a portion of the funds to eligible payments under 

the contract(s) for which this bidding document is issued.  

 
2.2 Payment by the Bank will be made only at the request of the 

Borrower and upon approval by the Bank, and will be subject, in all 

respects, to the terms and conditions of the Loan (or other financing) 

Agreement. The Loan (or other financing) Agreement prohibits a 

withdrawal from the loan account for the purpose of any payment to 

persons or entities, or for any import of goods, equipment, plant, or 

materials, if such payment or import is prohibited by a decision of 

the United Nations Security Council taken under Chapter VII of the 

Charter of the United Nations. No party other than the Borrower 

shall derive any rights from the Loan (or other financing) 

Agreement or have any claim to the proceeds of the Loan (or other 

financing).  

Fraud and 

Corruption 

3.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures as 

set forth in the WBG’s Sanctions Framework, as set forth in Section 

VI.  

3.2 In further pursuance of this policy, bidders shall permit and shall 

cause their agents (where declared or not), subcontractors, 

subconsultants, service providers, suppliers, and personnel, to 

permit the Bank to inspect all accounts, records and other documents 

relating to any initial selection process, prequalification process, bid 

submission, proposal submission, and contract performance (in the 

case of award), and to have them audited by auditors appointed by 

the Bank. 

4. Eligible Bidders 4.1 A Bidder may be a firm that is a private entity, or a state-owned 

enterprise or institution, subject to ITB 4.6, or any combination of 
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 them in the form of a joint venture (JV), under an existing 

agreement, or with the intent to enter into such an agreement 

supported by a letter of intent. In the case of a joint venture, all 

members shall be jointly and severally liable for the execution of the 

entire Contract in accordance with the Contract terms. The JV shall 

nominate a Representative who shall have the authority to conduct 

all business for and on behalf of any and all the members of the JV 

during the Bidding process and, in the event the JV is awarded the 

Contract, during contract execution. Unless specified in the BDS, 

there is no limit on the number of members in a JV.  

 
4.2 A Bidder shall not have a conflict of interest.  All Bidders found to 

have a conflict of interest shall be disqualified.  A Bidder may be 

considered to have a conflict of interest for the purpose of this 

Bidding process, if the Bidder:  

(a) directly or indirectly controls, is controlled by or is under 

common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 

another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence 

the Bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the Bid; or 

(f) or any of its affiliates has been hired (or is proposed to be 

hired) by the Employer or Borrower as Project Manager for 

the Contract implementation; 

(g) would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for 

the preparation or implementation of the project specified in 

the BDS ITB 2.1 that it provided or were provided by any 

affiliate that directly or indirectly controls, is controlled by, 

or is under common control with that firm; 

(h) has a close business or family relationship with a professional 

staff of the Borrower (or of the project implementing agency, 

or of a recipient of a part of the loan) who: (i) are directly or 

indirectly involved in the preparation of the bidding 

document or specifications of the contract, and/or the Bid 
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evaluation process of such contract; or (ii) would be involved 

in the implementation or supervision of such contract unless 

the conflict stemming from such relationship has been 

resolved in a manner acceptable to the Bank throughout the 

procurement process and execution of the contract. 

 
4.3 A firm that is a Bidder (either individually or as a JV member) shall 

not participate in more than one Bid, except for permitted alternative 

Bids. This includes participation as a Subcontractor in other Bids. 

Such participation shall result in the disqualification of all Bids in 

which the firm is involved. A firm that is not a Bidder or a JV 

member may participate as a subcontractor in more than one Bid. 

 
4.4 A Bidder may have the nationality of any country, subject to the 

restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have 

the nationality of a country if the Bidder is constituted, 

incorporated or registered in and operates in conformity with the 

provisions of the laws of that country, as evidenced by its articles 

of incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be.  

This criterion also shall apply to the determination of the 

nationality of proposed subcontractors or subconsultants for any 

part of the Contract including related Services.  

 
4.5 A Bidder that has been sanctioned by the Bank, pursuant to the 

Bank’s Anti-Corruption Guidelines, in accordance with its 

prevailing sanctions policies and procedures as set forth in the 

WBG’s Sanctions Framework as described in Section VI paragraph 

2.2 d., shall be ineligible to be prequalified for, initially selected for, 

bid for, propose for, or be awarded a Bank-financed contract or 

benefit from a Bank-financed contract, financially or otherwise, 

during such period of time as the Bank shall have determined. The 

list of debarred firms and individuals is available at the electronic 

address specified in the BDS. 

 
4.6 Bidders that are state-owned enterprises or institutions in the 

Employer’s Country may be eligible to compete and be awarded a 

Contract(s) only if they can establish, in a manner acceptable to the 

Bank, that they (i) are legally and financially autonomous (ii) 

operate under commercial law, and (iii) are not under supervision of 

the Employer.  

 
4.7 A Bidder shall not be under suspension from Bidding by the 

Employer as the result of the operation of a Bid–Securing or 

Proposal-Securing Declaration. 

 
4.8 Firms and individuals may be ineligible if so indicated in Section V 

and (a) as a matter of law or official regulations, the Borrower’s 



Section I - Instructions to Bidders (ITB) 11 

country prohibits commercial relations with that country, provided 

that the Bank is satisfied that such exclusion does not preclude 

effective competition for the supply of goods or the contracting of 

works or services required; or (b) by an act of compliance with a 

decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, the Borrower’s 

country prohibits any import of goods or contracting of works or 

services from that country, or any payments to any country, person, 

or entity in that country. When the Works are implemented across 

jurisdictional boundaries (and more than one country is a Borrower, 

and is involved in the procurement), then exclusion of a firm or 

individual on the basis of ITB 4.8 (a) above by any country may be 

applied to that procurement across other countries involved, if the 

Bank and the Borrowers involved in the procurement agree. 

4.9 A Bidder shall provide such documentary evidence of eligibility 

satisfactory to the Employer, as the Employer shall reasonably 

request.  

4.10 A firm that is under a sanction of debarment by the Borrower from 

being awarded a contract is eligible to participate in this 

procurement, unless the Bank, at the Borrower’s request, is satisfied 

that the debarment;  

(a) relates to fraud or corruption, and  

(b) followed a judicial or administrative proceeding that 

afforded the firm adequate due process. 

5. Eligible 

Materials, 

Equipment and 

Services 

5.1 The materials, equipment and services to be supplied under the 

Contract and financed by the Bank may have their origin in any 

country subject to the restrictions specified in Section V, Eligible 

Countries, and all expenditures under the Contract will not 

contravene such restrictions. At the Employer’s request, Bidders 

may be required to provide evidence of the origin of materials, 

equipment and services.  

B. Contents of Bidding Document 

6. Sections of 

Bidding 

Document 

6.1 The bidding document consists of Parts 1, 2, and 3, which include 

all the sections specified below, and which should be read in 

conjunction with any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

• Section I - Instructions to Bidders (ITB) 

• Section II - Bid Data Sheet (BDS) 
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• Section III - Evaluation and Qualification Criteria  

• Section IV - Bidding Forms  

• Section V - Eligible Countries  

• Section VI - Fraud and Corruption 

PART 2 Works’ Requirements 

• Section VII - Works’ Requirements  

PART 3 Conditions of Contract and Contract Forms 

• Section VIII - General Conditions of Contract (GCC) 

• Section IX - Particular Conditions of Contract (PCC) 

• Section X - Contract Forms  

 

 
6.2 The Specific Procurement Notice - Request for Bids (RFB) issued 

by the Employer is not part of this bidding document. 

 
6.3 Unless obtained directly from the Employer, the Employer is not 

responsible for the completeness of the bidding document, 

responses to requests for clarification, the minutes of the pre-Bid 

meeting (if any), or Addenda to the bidding document in 

accordance with ITB 8. In case of any contradiction, documents 

obtained directly from the Employer shall prevail. 

 
6.4 The Bidder is expected to examine all instructions, forms, terms, 

and specifications in the bidding document and to furnish with its 

Bid all information and documentation as is required by the bidding 

document. 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

7.1 A Bidder requiring any clarification of the bidding document shall 

contact the Employer in writing at the Employer’s address 

specified in the BDS or raise its inquiries during the pre-Bid 

meeting if provided for in accordance with ITB 7.4. The Employer 

will respond in writing to any request for clarification, provided 

that such request is received prior to the deadline for submission of 

Bids within a period specified in the BDS. The Employer shall 

forward copies of its response to all Bidders who have acquired the 

bidding document in accordance with ITB 6.3, including a 

description of the inquiry but without identifying its source. If so 

specified in the BDS, the Employer shall also promptly publish its 

response at the web page identified in the BDS. Should the 

clarification result in changes to the essential elements of the 

bidding document, the Employer shall amend the bidding 

document following the procedure under ITB 8 and ITB 22.2. 
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7.2 The Bidder is advised to visit and examine the Site of Works and 

its surroundings and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidder’s own expense. 

 
7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands 

for the purpose of such visit, but only upon the express condition 

that the Bidder, its personnel, and agents will release and indemnify 

the Employer and its personnel and agents from and against all 

liability in respect thereof, and will be responsible for death or 

personal injury, loss of or damage to property, and any other loss, 

damage, costs, and expenses incurred as a result of the inspection. 

  
7.4 If so specified in the BDS, the Bidder’s designated representative 

is invited to attend a pre-Bid meeting and/or a Site of Works visit. 

The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

 
7.5 The Bidder is requested, to submit any questions in writing, to 

reach the Employer not later than one week before the meeting. 

 
7.6 Minutes of the pre-Bid meeting, if applicable, including the text of 

the questions asked by Bidders, without identifying the source, and 

the responses given, together with any responses prepared after the 

meeting, will be transmitted promptly to all Bidders who have 

acquired the bidding document in accordance with ITB 6.3 Any 

modification to the bidding document that may become necessary 

as a result of the pre-Bid meeting shall be made by the Employer 

exclusively through the issue of an addendum pursuant to ITB 8 

and not through the minutes of the pre-Bid meeting. Nonattendance 

at the pre-Bid meeting will not be a cause for disqualification of a 

Bidder. 

8. Amendment of 

Bidding 

Document 

8.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the bidding document by issuing addenda.  

 
8.2 Any addendum issued shall be part of the bidding document and 

shall be communicated in writing to all who have obtained the 

bidding document from the Employer in accordance with ITB 6. 

The Employer shall also promptly publish the addendum on the 

Employer’s web page in accordance with ITB 7.1. 
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8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their Bids, the Employer may, 

at its discretion, extend the deadline for the submission of Bids, 

pursuant to ITB 22.2. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be 

responsible or liable for those costs, regardless of the conduct or 

outcome of the Bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to 

the Bid exchanged by the Bidder and the Employer, shall be written 

in the language specified in the BDS. Supporting documents and 

printed literature that are part of the Bid may be in another language 

provided they are accompanied by an accurate translation of the 

relevant passages in the language specified in the BDS, in which 

case, for purposes of interpretation of the Bid, such translation shall 

govern. 

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid prepared in accordance with ITB 12; 

(b) Bill of Quantities or Activity Schedule: completed in 

accordance with ITB 12 and ITB 14, as specified in the 

BDS; 

(c) Bid Security or Bid-Securing Declaration, in accordance 

with ITB 19.1; 

(d) Alternative Bid, if permissible, in accordance with ITB 13; 

(e) Authorization: written confirmation authorizing the 

signatory of the Bid to commit the Bidder, in accordance 

with ITB 20.3; 

(f) Bidder’s Eligibility: documentary evidence in accordance 

with ITB 17 establishing the Bidder’s eligibility to Bid; 

(g) Qualifications: documentary evidence in accordance with 

ITB 17 establishing the Bidder’s qualifications to perform 

the contract if its Bid is accepted; 

(h) Conformity: a technical proposal in accordance with ITB 

16; 
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(i) any other document required in the BDS. 

11.2 In addition to the requirements under ITB 11.1, Bids submitted by 

a JV shall include a copy of the Joint Venture Agreement entered 

into by all members.  Alternatively, a letter of intent to execute a 

Joint Venture Agreement in the event of a successful bid shall be 

signed by all members and submitted with the Bid, together with a 

copy of the proposed Agreement. 

11.3 The Bidder shall furnish in the Letter of Bid information on 

commissions and gratuities, if any, paid or to be paid to agents or 

any other party relating to this Bid. 

12. Letter of Bid and 

Schedules 

12.1 The Letter of Bid and Schedules shall be prepared using the 

relevant forms furnished in Section IV, Bidding Forms. The forms 

must be completed without any alterations to the text, and no 

substitutes shall be accepted except as provided under ITB 20.3. 

All blank spaces shall be filled in with the information requested. 

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative Bids shall not 

be considered.  

 
13.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS and the method 

of evaluating different alternative times for completion will be 

described in Section III, Evaluation and Qualification Criteria. 

 
13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the requirements of the bidding document 

must first price the Employer’s design as described in the bidding 

document and shall further provide all information necessary for a 

complete evaluation of the alternative by the Employer, including 

drawings, design calculations, technical specifications, breakdown 

of prices, and proposed construction methodology and other 

relevant details. Only the technical alternatives, if any, of the 

Bidder with the Most Advantageous Bid conforming to the basic 

technical requirements shall be considered by the Employer. 

 
13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the Works. 

Such parts will be identified in the BDS and described in Section 

VII, Works’ Requirements. The method for their evaluation will be 

stipulated in Section III, Evaluation and Qualification Criteria. 

14. Bid Prices and 

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid 

and in the Activity Schedule or Bill of Quantities shall conform to 

the requirements specified below. 
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14.2  The Bidder shall submit a Bid for the whole of the Works 

described in ITB 1.1 by filling in prices for all items of the Works, 

as identified in Section IV. Bidding Forms. In case of 

admeasurement contracts, the Bidder shall fill in rates and prices 

for all items of the Works described in the Bill of Quantities.  Items 

against which no rate or price is entered by the Bidder will not be 

paid for by the Employer when executed and shall be deemed 

covered by the rates for other items and prices in the Bill of 

Quantities. 

 
14.3 The price to be quoted in the Letter of Bid, in accordance with ITB 

12.1, shall be the total price of the Bid, excluding any discounts 

offered.  

 
14.4 The Bidder shall quote any discounts and indicate the methodology 

for their application in the Letter of Bid in accordance with ITB 

12.1. 

 14.5 Unless otherwise specified in the BDS and the Conditions of 

Contract, the prices quoted by the Bidder shall be fixed. If the 

prices quoted by the Bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of 

the Conditions of Contract, the Bidder shall furnish the indices and 

weightings for the price adjustment formulae in the Schedule of 

Adjustment Data in Section IV- Bidding Forms and the Employer 

may require the Bidder to justify its proposed indices and 

weightings. 

14.6 If so specified in ITB 1.1, Bids are invited for individual lots 

(contracts) or for any combination of lots (packages). Bidders 

wishing to offer discounts for the award of more than one Contract 

shall specify in their Bid the price reductions applicable to each 

package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITB 

14.4, provided the Bids for all lots (contracts) are opened at the 

same time. 

 14.7 All duties, taxes, and other levies payable by the Contractor under 

the Contract, or for any other cause, as of the date 28 days prior to 

the deadline for submission of Bids, shall be included in the rates 

and prices1 and the total Bid price submitted by the Bidder. 

15. Currencies of Bid 

and Payment 

15.1 The currency(ies) of the Bid and the currency(ies) of payments 

shall be the same and shall be as specified in the BDS. 

 15.2 Bidders may be required by the Employer to justify, to the 

Employer’s satisfaction, their local and foreign currency 

 
1  In lump sum contracts, delete “rates and prices and the.” 
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requirements, and to substantiate that the amounts included in the 

unit rates and prices and shown in the Schedule of Adjustment Data 

are reasonable2, in which case a detailed breakdown of the foreign 

currency requirements shall be provided by Bidders. 

16. Documents 

Comprising the 

Technical 

Proposal 

16.1 The Bidder shall furnish a technical proposal including a statement 

of work methods, equipment, personnel, schedule and any other 

information as stipulated in Section IV, Bidding Forms, in 

sufficient detail to demonstrate the adequacy of the Bidders’ 

proposal to meet the work’s requirements and the completion time.  

17. Documents 

Establishing the 

Eligibility and 

Qualifications of 

the Bidder 

17.1 To establish Bidder’s eligibility in accordance with ITB 4, Bidders 

shall complete the Letter of Bid, included in Section IV, Bidding 

Forms.  

17.2 In accordance with Section III, Evaluation and Qualification 

Criteria, to establish its qualifications to perform the Contract, the 

Bidder shall provide the information requested in the 

corresponding information sheets included in Section IV, Bidding 

Forms. 

 
17.3 If a margin of preference applies as specified in accordance with 

ITB 33.1, domestic Bidders, individually or in joint ventures, 

applying for eligibility for domestic preference shall supply all 

information required to satisfy the criteria for eligibility specified 

in accordance with ITB 33.1. 

18. Period of 

Validity of Bids 

18.1 Bids shall remain valid until the date specified in the BDS or any 

extended date if amended by the Employer in accordance with ITB 

8. A Bid that is not valid until the date specified in the BDS, or 

any extended date if amended by the Employer in accordance with 

ITB 8, shall be rejected by the Employer as nonresponsive. 

 18.2 In exceptional circumstances, prior to the date of expiry of the Bid 

validity, the Employer may request Bidders to extend the period of 

validity of their Bids. The request and the responses shall be made 

in writing. If a Bid Security is requested in accordance with ITB 

19, it shall also be extended for twenty-eight (28) days beyond the 

extended date for Bid validity. A Bidder may refuse the request 

without forfeiting its Bid Security. A Bidder granting the request 

shall not be required or permitted to modify its Bid, except as 

provided in ITB 18.3. 

 18.3 If the award is delayed by a period exceeding fifty-six (56) days 

beyond the date of expiry of the Bid validity specified in 

 
2  For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are 

reasonable” and replace with “Lump Sum.” 
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accordance with ITB 18.1, the Contract price shall be determined 

as follows: 

 
(a) in the case of fixed price contracts, the Contract price shall 

be the Bid price adjusted by the factor specified in the BDS;  

(b) in the case of adjustable price contracts, no adjustment shall 

be made; or 

(c) in any case, Bid evaluation shall be based on the Bid price 

without taking into consideration the applicable correction 

from those indicated above. 

19. Bid Security 19.1 The Bidder shall furnish as part of its Bid, either a Bid-Securing 

Declaration or a Bid Security as specified in the BDS, in original 

form and, in the case of a Bid Security, in the amount and currency 

specified in the BDS. 

 
19.2 A Bid Securing Declaration shall use the form included in Section 

IV, Bidding Forms. 

 
19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security 

shall be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or non-bank 

financial institution (such as an insurance, bonding or surety 

company);  

(b) an irrevocable letter of credit;  

(c) a cashier’s or certified check; or 

(d) another security specified in the BDS, 

 from a reputable source from an eligible country. If an 

unconditional guarantee is issued by a non-bank financial 

institution located outside the Employer’s Country, the issuing non-

bank financial institution shall have a correspondent financial 

institution located in the Employer’s Country to make it 

enforceable, unless the Employer has agreed in writing, prior to Bid 

submission, that a correspondent financial institution is not 

required.  In the case of a bank guarantee, the Bid Security shall be 

submitted either using the Bid Security Form included in Section 

IV, Bidding Forms, or in another substantially similar format 

approved by the Employer prior to Bid submission. The Bid 

Security shall be valid for twenty-eight (28) days beyond the 

original date of expiry of the Bid validity, or beyond any extended 

date if requested under ITB 18.2. 
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19.4 If a Bid Security or Bid Securing Declaration is specified pursuant 

to ITB 19.1, any Bid not accompanied by a substantially responsive 

Bid Security or Bid-Securing Declaration shall be rejected by the 

Employer as non-responsive.  

 
19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security 

of unsuccessful Bidders shall be returned as promptly as possible 

upon the successful Bidder’s signing the Contract and furnishing 

the Performance Security and if required in the BDS, the 

Environmental and Social (ES) Performance Security pursuant to 

ITB 48. 

 
19.6 The Bid Security of the successful Bidder shall be returned as 

promptly as possible once the successful Bidder has signed the 

Contract and furnished the required Performance Security. and if 

required in the BDS, the Environmental and Social (ES) 

Performance Security. 

 
19.7 The Bid Security may be forfeited: 

(a) if a Bidder withdraws its Bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid, or 

any extension thereto provided by the Bidder; or 

(b) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 47; or 

(ii) furnish a Performance Security and if required in the 

BDS, the Environmental and Social (ES) Performance 

Security in accordance with ITB 48. 

 
19.8 The Bid Security or the Bid-Securing Declaration of a JV shall be 

in the name of the JV that submits the Bid. If the JV has not been 

constituted into a legally enforceable JV, at the time of Bidding, 

the Bid Security or the Bid-Securing Declaration shall be in the 

names of all future members as named in the letter of intent 

mentioned in ITB 4.1 and ITB 11.2.  

 19.9 If a Bid Security is not required in the BDS, pursuant to ITB 19.1, 

and; 

(a) if a Bidder withdraws its Bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid or 

any extended date provided by the Bidder; or 

(b) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 47; or  
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(ii)  furnish a Performance Security and if required in the 

BDS, the Environmental and Social (ES) 

Performance Security in accordance with ITB 48; 

the Borrower may, if provided for in the BDS, declare the Bidder 

ineligible to be awarded a contract by the Employer for a period of 

time stated in the BDS. 

20. Format and 

Signing of Bid 

20.1 The Bidder shall prepare one original of the documents comprising 

the Bid as described in ITB 11 and clearly mark it “ORIGINAL”. 

Alternative Bids, if permitted in accordance with ITB 13, shall be 

clearly marked “ALTERNATIVE”. In addition, the Bidder shall 

submit copies of the Bid in the number specified in the BDS, and 

clearly mark each of them “COPY.” In the event of any discrepancy 

between the original and the copies, the original shall prevail.  

 20.2 Bidders shall mark as “CONFIDENTIAL” information in their 

Bids which is confidential to their business. This may include 

proprietary information, trade secrets, or commercial or financially 

sensitive information. 

 
20.3 The original and all copies of the Bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to 

sign on behalf of the Bidder. This authorization shall consist of a 

written confirmation as specified in the BDS and shall be attached 

to the Bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All 

pages of the Bid where entries or amendments have been made 

shall be signed or initialed by the person signing the Bid. 

 
20.4 In case the Bidder is a JV, the Bid shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally 

binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

20.5 Any interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the Bid. 

D. Submission and Opening of Bids 

21. Sealing and 

Marking of Bids 

21.1 The Bidder shall deliver the Bid in a single, sealed envelope (one-

envelope Bidding process). Within the single envelope the Bidder 

shall place the following separate, sealed envelopes: 

(a) in an envelope marked “ORIGINAL”, all documents 

comprising the Bid, as described in ITB 11; and  
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(b) in an envelope marked “COPIES”, all required copies of the 

Bid; and  

(c) if alternative Bids are permitted in accordance with ITB 13, 

and if relevant: 

(i) in an envelope marked “ ORIGINAL - ALTERNATIVE 

BID”, the alternative Bid; and 

(ii) in the enveloped marked “COPIES – ALTERNATIVE BID” 

all required copies of the alternative Bid. 

 
21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 22.1; 

(c) bear the specific identification of this Bidding process 

specified in accordance with BDS 1.1; and 

(d) bear a warning not to open before the time and date for Bid 

opening. 

 21.3 If all envelopes are not sealed and marked as required, the 

Employer will assume no responsibility for the misplacement or 

premature opening of the Bid. 

22. Deadline for 

Submission of 

Bids 

22.1 Bids must be received by the Employer at the address and no later 

than the date and time specified in the BDS. When so specified in 

the BDS, Bidders shall have the option of submitting their Bids 

electronically. Bidders submitting Bids electronically shall follow 

the electronic bid submission procedures specified in the BDS. 

 22.2 The Employer may, at its discretion, extend the deadline for the 

submission of Bids by amending the bidding document in 

accordance with ITB 8, in which case all rights and obligations of 

the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any Bid that arrives after the 

deadline for submission of Bids, in accordance with ITB 22. Any 

Bid received by the Employer after the deadline for submission of 

Bids shall be declared late, rejected, and returned unopened to the 

Bidder. 

24. Withdrawal, 

Substitution, and 

24.1 A Bidder may withdraw, substitute, or modify its Bid after it has 

been submitted by sending a written notice, duly signed by an 

authorized representative, and shall include a copy of the 

authorization in accordance with ITB 20.3, (except that withdrawal 
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Modification of 

Bids  

notices do not require copies). The corresponding substitution or 

modification of the Bid must accompany the respective written 

notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawal notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION”; and 

(b) received by the Employer prior to the deadline prescribed for 

submission of Bids, in accordance with ITB 22. 

 
24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall 

be returned unopened to the Bidders. 

 24.3 No Bid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of Bids and the date of expiry 

of the Bid validity specified by the Bidder on the Letter of Bid or 

any extended date thereof.   

25. Bid Opening 25.1 Except in the cases specified in ITB 23 and ITB 24.2, the Employer 

shall publicly open and read out in accordance with this ITB, all 

Bids received by the deadline, at the date, time and place specified 

in the BDS, in the presence of Bidders’ designated representatives 

and anyone who chooses to attend. All Bidders, or their 

representatives and any interested party may attend a public 

opening. Any specific electronic Bid opening procedures required 

if electronic bidding is permitted in accordance with ITB 22.1, 

shall be as specified in the BDS. 

 25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read 

out and the envelope with the corresponding Bid shall not be 

opened, but returned to the Bidder. No Bid withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a 

valid authorization to request the withdrawal and is read out at Bid 

opening.  

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read 

out and exchanged with the corresponding Bid being substituted, 

and the substituted Bid shall not be opened, but returned to the 

Bidder. No Bid substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to 

request the substitution and is read out at Bid opening.  

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read 

out with the corresponding Bid. No Bid modification shall be 

permitted unless the corresponding modification notice contains a 
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valid authorization to request the modification and is read out at 

bid opening.  

 25.5 Next, all remaining envelopes shall be opened one at a time, 

reading out: the name of the Bidder and whether there is a 

modification; the total Bid Price, per lot (contract) if applicable, 

including any discounts and alternative Bids; the presence or 

absence of a Bid Security, or Bid Securing Declaration, if required; 

and any other details as the Employer may consider appropriate.  

25.6 Only Bids, alternative Bids and discounts that are opened and read 

out at Bid opening shall be considered further for evaluation. The 

Letter of Bid and the priced Schedules are to be initialed by 

representatives of the Employer attending Bid opening in the 

manner specified in the BDS. 

25.7 The Employer shall neither discuss the merits of any Bid nor reject 

any Bid (except for late Bids, in accordance with ITB 23.1). 

 
25.8 The Employer shall prepare a record of the Bid opening that shall 

include, as a minimum:  

(a) the name of the Bidder and whether there is a withdrawal, 

substitution, or modification;  

(b) the Bid Price, per lot (contract) if applicable, including any 

discounts;  

(c) the presence or absence of a Bid Security or Bid-Securing 

Declaration, if one was required; and 

(d) any alternative Bids. 

25.9 The Bidders’ representatives who are present shall be requested to 

sign the record. The omission of a Bidder’s signature on the record 

shall not invalidate the contents and effect of the record. A copy of 

the record shall be distributed to all Bidders. 

E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 Information relating to the evaluation of Bids and recommendation 

of contract award, shall not be disclosed to Bidders or any other 

persons not officially concerned with the Bidding process until 

information on Intention to Award the Contract is transmitted to 

all Bidders in accordance with ITB 43. 
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26.2 Any effort by a Bidder to influence the Employer in the evaluation 

of the Bids or Contract award decisions may result in the rejection 

of its Bid.   

 
26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the 

time of Contract award, if a Bidder wishes to contact the Employer 

on any matter related to the Bidding process, it shall do so in 

writing. 

27. Clarification of 

Bids 

 

27.1 To assist in the examination, evaluation, and comparison of the 

Bids, and qualification of the Bidders, the Employer may, at its 

discretion, ask any Bidder for a clarification of its Bid given a 

reasonable time for a response. Any clarification submitted by a 

Bidder that is not in response to a request by the Employer shall 

not be considered. The Employer’s request for clarification and the 

response shall be in writing. No change, including any voluntary 

increase or decrease in the prices or substance of the Bid shall be 

sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of 

the Bids, in accordance with ITB 31. 

 
27.2 If a Bidder does not provide clarifications of its Bid by the date and 

time set in the Employer’s request for clarification, its Bid may be 

rejected. 

28. Deviations, 

Reservations, 

and Omissions 

28.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified 

in the bidding document; 

(b) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the bidding document; and 

(c) “Omission” is the failure to submit part or all of the 

information or documentation required in the bidding 

document. 

29. Determination of 

Responsiveness  

29.1 The Employer’s determination of a Bid’s responsiveness is to be 

based on the contents of the Bid itself, as defined in ITB 11. 

 
29.2 A substantially responsive Bid is one that meets the requirements 

of the bidding document without material deviation, reservation, or 

omission. A material deviation, reservation, or omission is one that: 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; or 
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(ii) limit in any substantial way, inconsistent with the bidding 

document, the Employer’s rights or the Bidder’s 

obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive Bids. 

 
29.3 The Employer shall examine the technical aspects of the Bid 

submitted in accordance with ITB 16, in particular, to confirm that 

all requirements of Section VII, Works’ Requirements have been 

met without any material deviation, reservation or omission. 

 
29.4 If a Bid is not substantially responsive to the requirements of the 

bidding document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

30. Nonmaterial 

Nonconformities 

30.1 Provided that a Bid is substantially responsive, the Employer may 

waive any nonconformities in the Bid. 

 30.2 Provided that a Bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the Bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of 

the Bid. Failure of the Bidder to comply with the request may result 

in the rejection of its Bid. 

 30.3 Provided that a Bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for comparison 

purposes only to reflect the price of a missing or non-conforming 

item or component, by adding the average price of the item or 

component quoted by substantially responsive Bidders. If the price 

of the item or component cannot be derived from the price of other 

substantially responsive Bids, the Employer shall use its best 

estimate. 

31. Correction of 

Arithmetical 

Errors 

31.1 Provided that the Bid is substantially responsive, the Employer 

shall correct arithmetical errors on the following basis: 

(a) only for admeasurement contracts, if there is a discrepancy 

between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of 
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the decimal point in the unit price, in which case the total price 

as quoted shall govern and the unit price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the 

total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed in 

words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

 31.2 Bidders shall be requested to accept correction of arithmetical 

errors. Failure to accept the correction in accordance with ITB 31.1, 

shall result in the rejection of the Bid. 

32. Conversion to 

Single Currency  

32.1 For evaluation and comparison purposes, the currency(ies) of the 

Bid shall be converted into a single currency as specified in the 

BDS.  

33. Margin of 

Preference 

33.1 Unless otherwise specified in the BDS, a margin of preference for 

domestic Bidders3 shall not apply. 

34. Subcontractors 34.1 Unless otherwise stated in the BDS, the Employer does not intend 

to execute any specific elements of the Works by subcontractors 

selected in advance by the Employer, Financial Parts 

34.2 The subcontractor’s qualifications shall not be used by the Bidder to 

qualify for the Works unless their specialized parts of the Works 

were previously designated by the Employer in the BDS as can be 

met by subcontractors referred to hereafter as ‘Specialized 

Subcontractors’, in which case, the qualifications of the Specialized 

Subcontractors proposed by the Bidder may be added to the 

qualifications.  

34.3 Bidders may propose subcontracting up to the percentage of total 

value of contracts or the volume of works as specified in the BDS. 

Subcontractors proposed by the Bidder shall be fully qualified for 

their parts of the Works. 

 
3     An individual firm is considered a domestic Bidder for purposes of the margin of preference if it is registered 

in the country of the Employer, has more than 50 percent ownership by nationals of the country of the 

Employer, and if it does not subcontract more than 10 percent of the contract price, excluding provisional 

sums, to foreign contractors. JVs are considered as domestic Bidders and eligible for domestic preference 

only if the individual member firms are registered in the country of the Employer or have more than 50 

percent ownership by nationals of the country of the Employer, and the JV shall be registered in the country 

of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding 

provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic 

preference. 
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35. Evaluation of 

Bids 

35.1 The Employer shall use the criteria and methodologies listed in this 

ITB and Section III, Evaluation and Qualification criteria. No other 

evaluation criteria or methodologies shall be permitted. By 

applying the criteria and methodologies the Employer shall 

determine the Most Advantageous Bid. This is the Bid of the Bidder 

that meets the Qualification Criteria and whose Bid has been 

determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 

 
35.2 To evaluate a Bid, the Employer shall consider the following: 

(a) the Bid price, excluding Provisional Sums and the provision, 

if any, for contingencies in the Summary Bill of Quantities4 

for admeasurement contracts, but including Daywork5 items, 

where priced competitively; 

(b) price adjustment for correction of arithmetic errors in 

accordance with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance with 

ITB 14.4; 

(d) converting the amount resulting from applying (a) to (c) 

above, if relevant, to a single currency in accordance with 

ITB 32;  

(e) price adjustment for nonconformities in accordance with ITB 

30.3; and 

(f) the additional evaluation factors are specified in Section III, 

Evaluation and Qualification Criteria. 

 
35.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of the 

Contract, shall not be taken into account in Bid evaluation. 

 
35.4 If this bidding document allows Bidders to quote separate prices 

for different lots (contracts), the methodology to determine the 

lowest evaluated cost of the contract combinations, including any 

 
4  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
5  Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time 

spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid.  For 

Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative quantities 

for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a 

specific tonnage of Portland cement), to be multiplied by the Bidders’ quoted rates and included in the total 

Bid price. 
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discounts offered in the Letter of Bid, is specified in Section III, 

Evaluation and Qualification Criteria. 

36. Comparison of 

Bids 

36.1 The Employer shall compare the evaluated costs of all substantially 

responsive Bids established in accordance with ITB 35.2 to 

determine the Bid that has the lowest evaluated cost. 

37. Abnormally Low 

Bids 

37.1 An Abnormally Low Bid is one where the Bid price, in combination 

with other constituent elements of the Bid, appears unreasonably 

low to the extent that the Bid price raises material concerns as to 

the capability of the Bidder to perform the Contract for the offered 

Bid price. 

37.2 In the event of identification of a potentially Abnormally Low Bid, 

the Employer shall seek written clarifications from the Bidder, 

including detailed price analyses of its Bid price in relation to the 

subject matter of the contract, scope, proposed methodology, 

schedule, allocation of risks and responsibilities and any other 

requirements of the bidding document. 

37.3 After evaluation of the price analyses, in the event that the Employer 

determines that the Bidder has failed to demonstrate its capability to 

perform the Contract for the offered Bid Price, the Employer shall 

reject the Bid.  

38. Unbalanced or 

Front Loaded 

Bids 

38.1 If the Bid for an admeasurement contract, which results in the 

lowest evaluated cost is, in the Employer’s opinion, seriously 

unbalanced or, front loaded, the Employer may require the Bidder 

to provide written clarifications. Clarifications may include 

detailed price analyses to demonstrate the consistency of the Bid 

priceas with the scope of works, proposed methodology, schedule 

and any other requirements of the bidding document. 

38.2 After the evaluation of the information and detailed price analyses 

presented by the Bidder, the Employer may as appropriate: 

(a) accept the Bid; or 

(b) require that the amount of the Performance Security be 

increased at the expense of the Bidder to a level not 

exceeding 20% of the Contract Price; or 

(c) reject the Bid.  

39. Qualification of 

the Bidder 

39.1 The Employer shall determine to its satisfaction whether the 

eligible Bidder that is selected as having submitted the lowest 

evaluated cost and substantially responsive Bid meets the 
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qualifying criteria specified in Section III, Evaluation and 

Qualification Criteria. 

 
39.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by 

the Bidder, pursuant to ITB 17. The determination shall not take 

into consideration the qualifications of other firms such as the 

Bidder’s subsidiaries, parent entities, affiliates, subcontractors 

(other than Specialized Subcontractors if permitted in the bidding 

document), or any other firm(s) different from the Bidder. 

 
39.3 Prior to Contract award, the Employer will verify that the 

successful Bidder (including each member of a JV) is not 

disqualified by the Bank due to noncompliance with contractual 

SEA/SH prevention and response obligations. The Employer will 

conduct the same verification for each subcontractor proposed by 

the successful Bidder. If any proposed subcontractor does not meet 

the requirement, the Employer will require the Bidder to propose a 

replacement subcontractor. 

39.4 An affirmative determination of qualification shall be a prerequisite 

for award of the Contract to the Bidder. A negative determination 

shall result in disqualification of the Bid, in which event the 

Employer shall proceed to the substantially responsive Bid which 

offers the next lowest evaluated cost to make a similar 

determination of that Bidder’s qualifications to perform 

satisfactorily. 

40. Most 

Advantageous 

Bid 

40.1 Having compared the evaluated costs of Bids, the Employer shall 

determine the Most Advantageous Bid. The Most Advantageous 

Bid is the Bid of the Bidder that meets the Qualification Criteria 

and whose Bid has been determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 

41. Employer’s 

Right to Accept 

Any Bid, and to 

Reject Any or All 

Bids 

41.1 The Employer reserves the right to accept or reject any Bid, and to 

annul the Bidding process and reject all Bids at any time prior to 

Contract Award, without thereby incurring any liability to Bidders. 

In case of annulment, all Bids submitted and specifically, Bid 

securities, shall be promptly returned to the Bidders. 

42. Standstill Period 42.1 The Contract shall not be awarded earlier than the expiry of the 

Standstill Period. The Standstill Period shall be ten (10) Business 

Days unless extended in accordance with ITB 46. The Standstill 

Period commences the day after the date the Employer has 

transmitted to each Bidder the Notification of Intention to Award 

the Contract. Where only one Bid is submitted, or if this contract is 
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in response to an emergency situation recognized by the Bank, the 

Standstill Period shall not apply. 

43. Notification of 

Intention to 

Award  

43.1 The Employer shall send to each Bidder the Notification of 

Intention to Award the Contract to the successful Bidder.  The 

Notification of Intention to Award shall contain, at a minimum, the 

following information: 

(a) the name and address of the Bidder submitting the successful 

Bid;  

(b) the Contract price of the successful Bid;  

(c) the names of all Bidders who submitted Bids, and their Bid 

prices as readout, and as evaluated; 

(d) a statement of the reason(s) the Bid (of the unsuccessful 

Bidder to whom the notification is addressed) was 

unsuccessful, unless the price information in c) above already 

reveals the reason; 

(e) the expiry date of the Standstill Period; 

(f) instructions on how to request a debriefing and/or submit a 

complaint during the standstill period. 

F. Award of Contract 

44. Award Criteria 44.1 Subject to ITB 41, the Employer shall award the Contract to the 

successful Bidder. This is the Bidder whose Bid has been 

determined to be the Most Advantageous Bid as specified in ITB 

40. 

45. Notification of 

Award 

45.1 Prior to the expiration of the Bid validity and upon expiry of the 

Standstill Period, specified in ITB 42.1 or any extension thereof, 

and, upon satisfactorily addressing any complaint that has been 

filed within the Standstill Period, the Employer shall notify the 

successful Bidder, in writing, that its Bid has been accepted. The 

notification of award (hereinafter and in the Conditions of Contract 

and Contract Forms called the “Letter of Acceptance”) shall 

specify the sum that the Employer will pay the Contractor in 

consideration of the execution of the contract (hereinafter and in 

the Conditions of Contract and Contract Forms called “the 

Contract Price”). 

45.2 Within ten (10) Business Days after the date of transmission of the 

Letter of Acceptance, the Employer shall publish the Contract 

Award Notice which shall contain, at a minimum, the following 

information:  
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(a) name and address of the Employer; 

(b) name and reference number of the contract being awarded, 

and the selection method used;  

(c) names of all Bidders that submitted Bids, and their Bid prices 

as read out at Bid opening, and as evaluated;  

(d) names of all Bidders whose Bids were rejected either as 

nonresponsive or as not meeting qualification criteria, or were 

not evaluated, with the reasons therefor; 

(e) the name of the successful Bidder, the final total contract 

price, the contract duration and a summary of its scope; and 

(f) successful Bidder’s Beneficial Ownership Disclosure Form, if 

specified in BDS ITB 47.1.  

 
45.3 The Contract Award Notice shall be published on the Employer’s 

website with free access if available, or in at least one newspaper 

of national circulation in the Employer’s Country, or in the official 

gazette. The Employer shall also publish the contract award notice 

in UNDB online. 

 
45.4 Until a formal contract is prepared and executed, the Letter of 

Acceptance shall constitute a binding Contract. 

46. Debriefing by the 

Employer 

46.1 On receipt of the Employer’s Notification of Intention to Award 

referred to in ITB 43.1, an unsuccessful Bidder has three (3) 

Business Days to make a written request to the Employer for a 

debriefing. The Employer shall provide a debriefing to all 

unsuccessful Bidders whose request is received within this 

deadline. 

 46.2 Where a request for debriefing is received within the deadline, the 

Employer shall provide a debriefing within five (5) Business Days, 

unless the Employer decides, for justifiable reasons, to provide the 

debriefing outside this timeframe. In that case, the standstill period 

shall automatically be extended until five (5) Business Days after 

such debriefing is provided.  If more than one debriefing is so 

delayed, the standstill period shall not end earlier than five (5) 

Business Days after the last debriefing takes place. The Employer 

shall promptly inform, by the quickest means available, all Bidders 

of the extended standstill period 

 46.3 Where a request for debriefing is received by the Employer later 

than the three (3)-Business Day deadline, the Employer should 

provide the debriefing as soon as practicable, and normally no later 

than fifteen (15) Business Days from the date of publication of 

Public Notice of Award of contract. Requests for debriefing 
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received outside the three (3)-day deadline shall not lead to 

extension of the standstill period.   

 46.4 Debriefings of unsuccessful Bidders may be done in writing or 

verbally. The Bidder shall bear their own costs of attending such a 

debriefing meeting.  

47. Signing of 

Contract 

47.1 The Employer shall send to the successful Bidder the Letter of 

Acceptance including the Contract Agreement, and, if specified in 

the BDS, a request to submit the Beneficial Ownership Disclosure 

Form providing additional information on its beneficial ownership. 

The Beneficial Ownership Disclosure Form, if so requested, shall 

be submitted within eight (8) Business Days of receiving this 

request.   

 47.2 The successful Bidder shall sign, date and return to the Employer, 

the Contract Agreement within twenty-eight (28) days of its 

receipt. 

48. Performance 

Security 

48.1 Within twenty-eight (28) days of the receipt of the Letter of 

Acceptance from the Employer, the successful Bidder shall furnish 

the Performance Security and, if required in the BDS, the 

Environmental and Social (ES) Performance Security in 

accordance with the General Conditions of Contract, subject to 

ITB 38.2 (b), using for that purpose the Performance Security and 

ES Performance Security Forms included in Section X, Contract 

Forms, or another form acceptable to the Employer. If the 

Performance Security furnished by the successful Bidder is in the 

form of a bond, it shall be issued by a bonding or insurance 

company that has been determined by the successful Bidder to be 

acceptable to the Employer. A foreign institution providing a bond 

shall have a correspondent financial institution located in the 

Employer’s Country, unless the Employer has agreed in writing 

that a correspondent financial institution is not required. 

 
48.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security and, if required in the BDS, the 

Environmental and Social (ES) Performance Security, or to sign 

the Contract Agreement shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Bid Security. In that 

event the Employer may award the Contract to the Bidder offering 

the next Most Advantageous Bid. 

49. Adjudicator 49.1 The Employer proposes the person named in the BDS to be 

appointed as Adjudicator under the Contract, at the hourly fee 

specified in the BDS, plus reimbursable expenses. If the Bidder 

disagrees with this proposal, the Bidder should so state in his Bid. 

If, in the Letter of Acceptance, the Employer does not agree on the 
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appointment of the Adjudicator, the Employer will request the 

Appointing Authority designated in the Particular Conditions of 

Contract (PCC) pursuant to Clause 23.1 of the General Conditions 

of Contract (GCC), to appoint the Adjudicator. 

50. Procurement 

Related 

Complaint 

50.1 The procedures for making a Procurement-related Complaint are 

as specified in the BDS. 
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Section II - Bid Data Sheet (BDS) 

The following specific data for the Works to be procured shall complement, supplement, or 

amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the 

provisions herein shall prevail over those in ITB. 

 

[Where an e-procurement system is used, modify the relevant parts of the BDS accordingly to 

reflect the e-procurement process] 

 

[Instructions for completing the Bid Data Sheet are provided, as needed, in the notes in italics 

mentioned for the relevant ITB.] 

 

ITB 

Reference  
A.  General 

ITB 1.1 The number of the Invitation for Bids is: Not Applicable  

The Employer is: Municipal Manager, Municipality of Kilifi 

The reference number of the Request for Bids (RFB) is: 

MOK/OT/014/2026/2027    

The name of the RFB is: Procurement of Construction Works for the 

Upgrading of Kwa Chief Mnarani Centre Road to Paved Standard, 

Including Street Lighting, Greening and Associated Works 

 

The number and identification of lots (contracts) comprising this RFB is:  

Not Applicable 

ITB 1.2(a) Electronic –Procurement System 

The Employer shall use the following electronic-procurement system to 

manage this Bidding process: 

www.kilifi.go.ke or www.kilifimunicipality.go.ke/  

The electronic-procurement system shall be used to manage the following 

aspects of the Bidding process: 

• Issuing the Bidding Documents 

ITB 2.1 The Borrower is: The Government of Kenya 

 

The name of the Project is: Second Kenya Urban Support Programme 

(KUSP 2)  

ITB 4.1 Maximum number of members in the Joint Venture (JV) shall be: Three (3) 

ITB 4.5 A list of debarred firms and individuals is available on the Bank’s external 

website: http://www.worldbank.org/debarr. 

http://www.kilifi.go.ke/
http://www.kilifimunicipality.go.ke/
http://www.worldbank.org/debarr.
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B.  Contents of Bidding Document 

ITB 7.1 For Clarification of Bid purposes only, the Employer’s address is: 

 

Attention:The Manager Kilifi Municipality 

Address: Box 519-80108-Kilifi 

Floor/ Room number: Procurement Office 

City: Kilifi 

ZIP Code: Not Applicable 

Country: Kenya 

Telephone: 0105003003 

Facsimile number: Not Applicable 

Electronic mail address: xxx 

Web page: www.kilifi.go.ke or www.kilifimunicipality.go.ke  

ITB 7.1 Requests for clarification should be received by the Employer no later than: 

14 Days before bid closure 

ITB 7.1  Web page: www.kilifi.go.ke or www.kilifimunicipality.go.ke 

ITB 7.4 A pre-bid meeting shall take place at the following date, time and place 

Date: 04th November,2026 

Time: 10:00 AM To 11:30 AM 

Place: At Mnarani-Chiefs Office 

A site visit conducted by the Employer shall be organized 

C.  Preparation of Bids 

ITB 10.1 The language of the Bid is: English 

All correspondence exchange shall be in English language. 

Language for translation of supporting documents and printed literature is 

English 

ITB 11.1 (b) The following schedules shall be submitted with the Bid:  

Letter of Bid, Priced Bills of Quantities, Technical Proposal, CVs for 

key personnel, forms for equipment, Power of Attorney, Financial 

information, Forms of Contractor’s experience and all schedules 

stipulated in ITB 11.1 

ITB 11.1 (i) The Bidder shall submit the following additional documents in its Bid:  

• Certificate of Incorporation 

• CR12 form 

• KRA PIN Certificate 

• Valid Tax Compliance Certificate 

http://www.kilifi.go.ke/
http://www.kilifimunicipality.go.ke/
http://www.kilifi.go.ke/
http://www.kilifimunicipality.go.ke/
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• National Construction Authority Registration Certificate in the 

category NCA 6 and above for or Equivalent in the following 

Classes, 

- Roads Works  

- Civil Works  

• Current NCA Practicing License for Roads and Civil works 

Employer reserves the right to verify the veracity of NCA Certificates 

through the NCA Portal  

Code of Conduct for Contractor’s Personnel (ES)  

The Bidder shall submit its Code of Conduct that will apply to Contractor’s 

Personnel (as defined in Sub- Clause 1 (ii) of the General Conditions of 

Contract), to ensure compliance with the Contractor’s Environmental and 

Social (ES) obligations under the Contract. The Bidder shall use for this 

purpose the Code of Conduct form provided in Section IV.  No substantial 

modifications shall be made to this form, except that the Bidder may 

introduce additional requirements, including as necessary to take into 

account specific Contract issues/risks.   

Management Strategies and Implementation Plans (MSIP) to manage 

the (ES) risks 

The Bidder shall submit Management Strategies and Implementation Plans 

(MSIPs) to manage the following key Environmental and Social (ES) risks: 

• Sexual Exploitation, and Abuse (SEA) prevention and response 

action plan 

• Environmental and Social Management Plan (C-ESMP); 

• Traffic Management Plan to ensure safety of local communities 

from construction traffic; 

• Water Resource Protection Plan to prevent contamination of 

drinking water; 

• Boundary Marking and Protection Strategy for mobilization 

and construction to prevent offsite adverse impacts; 

ITB 13.1 Alternative Bids shall not be considered. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of 

the Works: Not Applicable 

ITB 14.5 The prices quoted by the Bidder shall be: fixed 

ITB 15.1 The price shall be quoted by the Bidder in: Kenyan shillings 

A Bidder expecting to incur expenditures in other currencies for inputs to 

the Works supplied from outside the Employer’s Country (referred to as the 

“foreign currency requirements”) and wishing to be paid accordingly, shall 

indicate up to three foreign currencies of their choice expressed as a 

percentage of the Bid price, together with the exchange rates used in the 
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calculations in the appropriate form(s) included in Section IV, Bidding 

Forms. 

ITB 18.1 The Bid shall be valid until 12TH Nonember 2026 

ITB 18.3 (a) The Bid price shall be adjusted by the following factor(s): Not Applicable 

ITB 19.1 

 

A Bid Security shall be required.  

A Bid-Securing Declaration shall not be required. 

If a Bid Security shall be required, the amount and currency of the Bid 

security shall be Kenya Shillings One Million, Four Hundred Thousand 

only (KES 1,400,000) 

ITB 19.3 (d) Other types of acceptable securities: None 

ITB 20.1 In addition to the original of the Bid, the number of copies is: Two (2) 

ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of: Duly Executed and Sealed Power of Attorney. The 

Power of Attorney shall be witnessed by a Commissioner of Oaths. The 

Power of Attorney shall be specific to the current bid and not general 

D. Submission and Opening of Bids 

ITB 22.1  

 

For Bid submission purposes only, the Employer’s address is: P.O Box 

519-80108 Kilifi, Kenya 

Attention: Municipal Manager - Tender Reference 

No:MOK/OT/014/2026/2027 

Street Address: Kiwandani 

Floor/ Room number: Kilifi Municipal Building-Fire Station –

Procurement Office.  

City: Kilifi  

ZIP/Postal Code: Not applicable  

Country: Kenya  

The deadline for Bid submission is:  

Date: 12TH NOVEMBER,2026 

Time: 11.00 AM 

Bidders shall not have the option of submitting their Bids electronically. 

The electronic bidding submission procedures shall be: Not Applicable 

 

ITB 25.1 The Bid opening shall take place at: Kilifi Municipal Building 

Street Address: Kiwandani 

Floor/ Room number: Kilifi Municipal Building-Fire Station Room –

Procurement Office 

City: Kilifi 

Country: Kenya 
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Date: 12/11/2026 

Time: 11.00 AM 

ITB 25.1 The electronic Bid opening procedures shall be: Not Applicable 

ITB 25.6 The Letter of Bid and Schedules shall be initialed by All representatives of 

the Employer conducting Bid opening.  

E. Evaluation and Comparison of Bids 

ITB 32.1 

 

The currency that shall be used for Bid evaluation and comparison purposes 

to convert at the selling exchange rate all Bid prices expressed in various 

currencies into a single currency is: Kenyan Shillings 

The source of exchange rate shall be: The Central Bank of Kenya 

The date for the exchange rate shall be: N/A 

ITB 33.1 A margin of domestic preference shall not apply.     

ITB 34.1 At this time the Employer does not intend to execute certain specific parts 

of the Works by subcontractors selected in advance. 

ITB 34.2 Not Applicable 

The parts of the Works for which the Employer permits Bidders to propose 

Specialized Subcontractors are designated as follows: 

a. _______________ 

b. _______________ 

c. _______________ 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Bidder for the purpose 

of evaluation. 

ITB 34.3 Contractor’s proposed subcontracting: Maximum percentage of subcontracting 

permitted is: 25% of the total contract amount or 25% of the volume of work.  

Bidders planning to subcontract more than 10% of total volume of work shall 

specify, in the Letter of Bid, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their 

qualification and experience.  

The qualification and experience of the sub-contractors must meet the 

minimum criteria for the relevant work to be sub-contracted failing which such 

sub-contractors will not be permitted to participate. 

Sub-contractors’ qualification and experience will not be considered for 

evaluation of the Bidder. The Bidder on its own (without taking into account 

the qualification and experience of the sub-contractor) should meet the 

qualification criteria. 
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F. Award of Contract 

ITB 47.1 The successful Bidder shall submit the Beneficial Ownership Disclosure 

Form. 

ITB 48.1 and 

48.2 

 

Not Applicable 

The successful Bidder shall be required to submit an Environmental and 

Social (ES) Performance Security. 

ITB 49 The Adjudicator proposed by the Employer is: N/A  The hourly fee for this 

proposed Adjudicator shall be: N/A.  The biographical data of the proposed 

Adjudicator is as follows: 

___________________________________________________________  

ITB 50.1 The procedures for making a Procurement-related Complaint are detailed in 

the “Procurement Regulations for IPF Borrowers (Annex III).” If a Bidder 

wishes to make a Procurement-related Complaint, the Bidder shall submit 

its complaint following these procedures, In Writing (by the quickest means 

available, such as by email or fax), to: 

For the attention: xxxxxxxxxxxxxxxxx 

Title/position: xxxx 

Employer: Municipal Manager, Municipality of Kilifi 

Email address: xxxx 

Fax number: Not Applicable 

In summary, a Procurement-related Complaint may challenge any of the 

following: 

1. the terms of the Bidding Documents; and 

2. the Employer’s decision to award the contract. 

 

 

http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework
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Section III - Evaluation and Qualification Criteria 

 

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify 

Bidders through post-qualification. No other factors, methods or criteria shall be used other 

than specified in this bidding document. The Bidder shall provide all the information requested 

in the forms included in Section IV, Bidding Forms. 

 

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the KES 

equivalent using the rate of exchange determined as follows: 

• For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for that 

year is to be converted) was originally established; or 

• Value of single contract - Exchange rate prevailing on the date of the contract. 

Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any 

error in determining the exchange rates in the Bid may be corrected by the Employer 
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1. Qualification 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

1. Eligibility 
1.1 Nationality Nationality in 

accordance with ITB  

4.4 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Forms ELI – 1.1 and 1.2, 

with attachments 

1.2 Conflict of 

Interest 

No conflicts of 

interest in accordance 

with ITB  4.2 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Letter of Bid 

1.3 Bank Eligibility Not having been 

declared ineligible by 

the Bank, as described 

in ITB 4.5. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A 

 

Letter of Bid 

1.4  State-owned 

enterprise or 

institution of the 

Borrower 

country 

Meets conditions of 

ITB  4.6 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A 

 

Forms ELI – 1.1 and 1.2, 

with attachments 

1.5 United Nations 

resolution or 

Borrower’s 

country law 

Not having been 

excluded as a result of 

prohibition in the 

Borrower’s country 

laws or official 

regulations against 

commercial relations 

with the Bidder’s 

country, or by an act 

of compliance with 

UN Security Council 

resolution, both in 

accordance with ITB 

4.8 and Section V. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A 

 

Forms ELI – 1.1 and 1.2, 

with attachments 

2. Historical Contract Non-Performance 
2.1 History of Non- Non-performance of a Must meet Must meet Must meet N/A Form CON-2 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

Performing 

Contracts 

contract1 did not occur 

as a result of 

contractor default 

since 1st January 

2019  

requirement1 & 2   requirements requirement2  

2.2 Suspension 

Based on 

Execution of Bid 

/Proposal 

Securing 

Declaration by 

the Employer  

Not under suspension 

based on execution of 

a Bid/Proposal 

Securing Declaration 

pursuant to ITB 4.7 

and ITB 19.9 

Must meet 

requirement  

Must meet 

requirement 

Must meet 

requirement  

N/A Letter of Bid 

2.3 Pending 

Litigation 

Bidder’s financial 

position and 

prospective long-term 

profitability sound 

according to criteria 

established in 3.1 

below and assuming 

that all pending 

litigation will be 

resolved against the 

Bidder 

Must meet 

requirement  

N/A Must meet 

requirement  

N/A Form CON – 2 

 

2.4 Litigation 

History 

No consistent history 

of court/arbitral award 

decisions against the 

Must meet 

requirement  

Must meet 

requirement 

Must meet 

requirement  

N/A Form CON – 2  

 
1 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including 

through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the 

contractor. Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance 

must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute 

resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted. 
2 This requirement also applies to contracts executed by the Bidder as JV member. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

Bidder3 since 1st 

January 2019 

2.5 
Declaration: 

Environmental 

and Social (ES) 

past 

performance 

Declare any civil 

work contracts that 

have been 

suspended or 

terminated and/or 

performance 

security called by an 

employer for breach 

of environmental or 

social (including 

Sexual Exploitation 

and Abuse)) 

contractual 

obligations in the 

past five years.4  

Must make 

the 

declaration. 

Where there 

are 

Specialized 

Sub-

contractor/s, 

the 

Specialized 

Sub-

contractor/s 

must also 

make the 

declaration. 

N/A 

Each must 

make the 

declaration. 

Where there 

are 

Specialized 

Sub-

contractor/s, 

the 

Specialized 

Sub-

contractor/s 

must also 

make the 

declaration. 

N/A 
Form CON-3 ES 

Performance 

Declaration 

2.6 Bank’s SEA 

and/or SH 

Disqualification 

At the time of 

Contract Award, not 

subject to 

disqualification by the 

Bank for non-

compliance with SEA/ 

SH obligations 

Must meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

N/A Must meet 

requirement 

(including each 

subcontractor 

proposed by 

the Bidder) 

N/A Letter of Bid, Form CON-

4 

  If the Bidder had been 

subject to 
Must meet 

requirement 
N/A Must meet 

requirement 
N/A Letter of Bid, Form CON-4 

 
3 The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under 

its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in 

disqualifying the Bidder. 
4 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.   
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

disqualification by the 

Bank for non-

compliance with SEA/ 

SH obligations, the 

Bidder shall either (i) 

provide evidence of 

an arbitral award on 

the disqualification 

made in its favour; or 

(ii) demonstrate that it 

has adequate capacity 

and commitment to 

comply with SEA/SH 

prevention and 

response obligations; 

or (iii) provide 

evidence that it has 

already demonstrated 

such capacity and 

commitment on 

another Bank financed 

works contract. 

(including each 

subcontractor 

proposed by the 

Bidder) 

(including each 

subcontractor 

proposed by the 

Bidder)  

3. Financial Situation and Performance 
3.1 Financial 

Capabilities 

(i) The Bidder shall 

demonstrate that it has 

access to, or has 

available, liquid 

assets, unencumbered 

real assets, lines of 

credit, and other 

financial means 

(independent of any 

contractual advance 

payment) sufficient to 

meet the construction 

Must meet 

requirement 

 

 

 

 

 

 

Must meet 

Requirement  

 

 

N/A  

 

 

 

 

N/A 

 

 

 

Form FIN – 3.1, with 

attachments 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

cash flow 

requirements 

estimated as KES 

35Million for three 

(3) months for the 

subject contract(s) net 

of the Bidder’s other 

commitments  

  (ii) The Bidders shall 

also demonstrate, to 

the satisfaction of the 

Employer, that it has 

adequate sources of 

finance to meet the 

cash flow 

requirements on 

works currently in 

progress and for 

future contract 

commitments.  

Must meet 

requirement 

Must meet 

requirement  

N/A N/A  

  (iii) The audited 

balance sheets or, if 

not required by the 

laws of the Bidder’s 

country, other 

financial statements 

acceptable to the 

Employer, for the last 

five (5) years shall be 

submitted and must 

demonstrate the 

current soundness of 

the Bidder’s financial 

position and indicate 

its prospective long-

Must meet 

requirement 

N/A Must meet 

requirement 

N/A  
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

term profitability. 

3.2 Average Annual 

Construction 

Turnover 

Minimum average 

annual construction 

turnover of 

KES.105Million, 

calculated as total 

certified payments 

received for contracts 

in progress and/or 

completed within the 

last five (5) years, 

divided by 5 years 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

60%, (Sixty 

Percent) of the 

requirement 

Must meet 80 

%, [Eighty 

Percent] of 

the requirement 

Form FIN – 3.2 

 

4. Experience 
4.1 

(a) 

General 

Construction 

Experience 

Experience under 

construction contracts 

in the role of prime 

contractor, JV 

member, 

subcontractor, or 

management 

contractor for at least 

the last 10 years, 

starting 1st January 

2016. 

Must meet 

requirement 

N/A Must meet 

requirement 

N/A Form EXP – 4.1 

 

4.2 

(a) 

Specific 

Construction & 

Contract 

Management 

Experience 

(i) A minimum 

number of two (2) 

similar contracts 

specified below that 

have been 

Must meet 

requirement 

 

Must meet 

requirement7 

 

N/A 

 

 

Must meet 

80% the listed 

requirements 

Form EXP 4.2(a) 

 
7 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a 

single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for 

single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members 

each of value equal or more than the minimum value required shall be aggregated. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

satisfactorily and 

substantially5 

completed as a 

prime contractor, 

joint venture 

member6, 

management 

contractor or sub-

contractor6 between 

1st January 2018 

and bid submission 

deadline:  

(i) 2 contracts, each 

of minimum value 

KES. 35Million; 

Or  

(ii) 1 contract of 

minimum value 

KES. 70Million.  

The similarity of the 

contracts shall be 

based on the 

following:  

• At least 1.5km of 

urban roads 

(minimum width 

for the key 

activities  

 
5 Substantial completion shall be based on 80% or more works completed under the contract. 
6 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to 

meet this requirement. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

of carriageway 

6m) to paved 

standards 

• At least 1km of 

urban slotted 

drainage system 

• At least 1.065km 

of pedestrian 

walkways in 

urban setup 

• At least 30Nr. 

Integrated Solar 

Street lighting 

installations 

4.2 

(b) 

 For the above and 

any other contracts 

[substantially 

completed and 

under 

implementation] as 

prime contractor, 

joint venture 

member, or sub-

contractor between 

1st January 2018 

and Application 

submission 

deadline, a 

minimum 

construction 

experience in the 

Must meet 

requirements  

Must meet 

requirements  

N/A Must meet 

80% the listed 

requirements 

for the key 

activities 

Form EXP – 4.2 (b) 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

following key 

activities 

successfully 

completed8:  

1. Site clearance & 

Top soil stripping 

of 10,000m2 per 

year. 

2. Earthworks of 

1,800m3 per year; 

3. Concrete works of 

1,000m3 per year; 

4. Supply, 

installation of 

integrated solar 

streetlights works 

of 30Nr of Street 

lights per year 

4.2 

(c) 

 For contracts 

[substantially 

completed and 

under 

implementation] as 

prime contractor, 

joint venture 

member, or 

Subcontractor 

between 1st 

Must meet 

requirements  

 

Must meet 

requirements 

 

Must meet the 

requirements 

Must meet the 

requirements 

 

Form EXP – 4.2 (c) 

 
8 Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same time period.   
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

January 2018 and 

Application 

submission 

deadline, experience 

in managing ES 

risks and impacts in 

the following 

aspects:  

• Traffic 

Management Plan 

to ensure safety of 

local communities 

from construction 

traffic 

• Sexual 

Exploitation, and 

Abuse (SEA) 

prevention and 

response 

Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot under 3.1, 3.2, 4.2(a),4.2(b) and 4.2 (c)] 
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2. Key Personnel 

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) 

Key Personnel, as described in the Specification.  

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the 

Bidder considers appropriate to perform the Contract, together with their academic 

qualifications and work experience. The Bidder shall complete the relevant Forms in Section 

IV, Bidding Forms. 

Item 

No. 

Position/ 

specialization 

Minimum Relevant 

academic qualifications 

Minimum years of relevant 

work experience 

1 Contractor’s 

Representative/Site 

Agent - (1No.)  

- BSc. /BEng. /BTech. or 

Equivalent Degree in 

Civil Engineering 

- Registered Professional 

Engineer with EBK or 

Equivalent Body 

- Valid Practicing 

License 

i. 10 years’ general experience 

ii. 8 years’ specific experience 

in construction of paved 

roads 

iii. At least 5 years as a Site 

Agent in a project as in ii 

above but within urban setup. 

2 Assistant Site 

Agent/Site 

Engineer – (1No.)  

- OND Civil or 

Equivalent 

- Registered Technician 

Engineer with EBK or 

equivalent 

i. 8 years’ general experience 

ii. 5 years’ specific experience 

in construction of paved 

roads. 

iii. At least 3 years as a Site 

Engineer or Assistant Site 

Agent in a project as in ii 

above but within urban setup  

3 Surveyor – (1No.) - Diploma in 

(Survey/Geomatics/Ge

ospatial Engineering) 

or equivalent. 

- Registered with ISK or 

any other equivalent 

body 

- Conversant in 

AUTOCAD/CIVIL 3D 

i. 8 years’ general experience 

ii. 5 years’ specific experience 

in construction projects 

iii. At least 3 years as a surveyor 

in a project as in ii above but 

within urban setup\\\\ 

 

4 Environmentalist – 

(1No.) 

- BSc. In Environmental 

science/Natural science 

or its equivalent 

- Registered by NEMA 

as a Lead expert 

- Valid NEMA License 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction projects 

iii. At least 3 years as an 

Environmentalist in a project 

as in ii above but within urban 

setup. 
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5 Sociologist – 

(1No.) 

- B.A(Sociology/Commu

nity 

Development/Social 

Work/Political Science) 

or its equivalent 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction projects 

iii. At least 3 years as a 

Sociologist in a project as in ii 

above but within urban setup  

6 Occupation Health 

& Safety Officer – 

(1No.) 

- Dip. (Occupational 

Health and Safety) or 

its equivalent 

- Be a Certified Health 

and Safety Officer by 

relevant body 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction projects 

iii. At least 3 years as an HSO in 

a project as in ii above but 

within urban setup or 

informal settlement 

7 Road Works 

Foreman – (1 No.) 

- Diploma (Civil 

Engineering) or 

Building Construction 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction of paved roads 

iii. At least 3 years as a Road 

works foreman in a project as 

in ii above but within urban 

setup or informal settlement 

8 Concrete Works 

Foreman (1No.) 

- Diploma (Civil 

Engineering) or 

Building Construction 

i. 8 years’ general experience 

ii. 5 years’ specific experience 

in construction of 

bituminous paved roads 

iii. At least 3 years as a Road 

works foreman in a project 

as in ii above but within 

urban setup  

9 Electrical Foreman 

– (1No.) 

- Diploma (Electrical 

Engineering) 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

installation of integrated solar 

street lights and/or public 

high mast flood lighting 
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3. Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed 

hereafter: 

The Bidder shall provide further details of proposed items of equipment using the relevant 

Form in Section IV. 

 

No. Equipment Type and Characteristics 
Minimum 

Number required 

1.  Excavator - hydraulic crawler or wheel mounted, 14.0-17.0t 

nominal wt. of machine 

1 

2.  10 Ton Lorries/Tippers 4 

3.  5m3 concrete mixers 1 

4.  0.75m3 concrete dumpers  2 

5.  40mm concrete vibrators 3 

6.  (50mm inlet) Dewatering pumps 2 

7.  40 Ton Mobile lift crane 1 

8.  Reinforcement bending tools 2 

9.  Motor Grader 111-120kW rated flywheel power 1 

10.  Water bowser 20,000l 2 

11.  Steel drum (8T) and  1 

12.  Sheep foot vibrating rollers 1 

13.  Survey Equipment 

• RTK Set 

• Automatic level 

• 30m Steel Tapes 

• 5m Steel Tapes 

 

1 

1 

5 

10 
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Section IV - Bidding Forms 
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Letter of Bid 

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

DOCUMENT 

 

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the 

Bidder’s complete name and business address. 

 

Note: All italicized text is to help Bidders in preparing this form.  

 

Date of this Bid submission: [insert date (as day, month and year) of Bid submission] 

RFB No.: [insert number of RFB process] 

Alternative No.: [insert identification No. if this is a Bid for an alternative] 

 

To: [insert complete name of Employer] 

 

(a) No reservations: We have examined and have no reservations to the bidding document, 

including Addenda issued in accordance with ITB 8; 

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITB 4; 

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the 

Employer based on execution of a Bid-Securing Declaration or Proposal-Securing 

Declaration in the Employer’s Country in accordance with ITB 4.7; 

(d) Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the 

appropriate option from (i) to (v) below and delete the others]. 

We [where JV, insert: “including any of our JV members”], and any of our subcontractors: 

i. [have not been subject to disqualification by the Bank for non-compliance with 

SEA/ SH obligations.]  

ii. [are subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations.]  

iii. [had been subject to disqualification by the Bank for non-compliance with SEA/ 

SH obligations. An arbitral award on the disqualification case has been made in 

our favor.] 

iv. [had been subject to disqualification by the Bank for non-compliance with SEA/ 

SH obligations for a period of two years. We have subsequently provided and 

demonstrated that we have adequate capacity and commitment to comply with 

SEA and SH prevention and response obligations.]  

v. [had been subject to disqualification by the Bank for non-compliance with SEA/ 

SH obligations for a period of two years. We have attached documents 

demonstrating that we have adequate capacity and commitment to comply with 

SEA and SH prevention and response obligations.] 
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(e) Conformity: We offer to execute in conformity with the bidding document the following 

Works: [insert a brief description of the Works]__________________________________  

(f) Bid Price: The total price of our Bid, excluding any discounts offered in item (f) below 

is: [Insert one of the options below as appropriate] 

[Option 1, in case of one lot:]  Total price is: [insert the total price of the Bid in words 

and figures, indicating the various amounts and the respective currencies]; 

Or  

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of 

each lot in words and figures, indicating the various amounts and the respective 

currencies]; and (b) Total price of all lots (sum of all lots) [insert the total price of all 

lots in words and figures, indicating the various amounts and the respective 

currencies]; 

(g) Discounts: The discounts offered and the methodology for their application are:  

(i) The discounts offered are: [Specify in detail each discount offered.] 

(ii) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply 

the discounts]; 

(h) Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with 

ITB 18.1], and it shall remain binding upon us and may be accepted at any time on or 

before this date; 

(i) Performance Security: If our Bid is accepted, we commit to obtain a performance 

security [and an Environmental and Social (ES) Performance Security, Delete if not 

applicable] in accordance with the bidding document; 

(j) One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or 

as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture 

member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in 

accordance with ITB 13; 

(k) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 

consultants, manufacturers, or service providers for any part of the contract, are not subject 

to, and not controlled by any entity or individual that is subject to, a temporary suspension 

or a debarment imposed by the World Bank Group or a debarment imposed by the World 

Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment 

Decisions between the World Bank and other development banks. Further, we are not 

ineligible under the Employer’s Country laws or official regulations or pursuant to a 

decision of the United Nations Security Council; 

(l) State-owned enterprise or institution: [select the appropriate option and delete the 

other] [We are not a state-owned enterprise or institution] / [We are a state-owned 

enterprise or institution but meet the requirements of ITB 4.6]; 
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(m) Commissions, gratuities and fees: We have paid, or will pay the following commissions, 

gratuities, or fees with respect to the Bidding process or execution of the Contract: [insert 

complete name of each Recipient, its full address, the reason for which each commission 

or gratuity was paid and the amount and currency of each such commission or gratuity] 

 

Name of Recipient Address Reason Amount 

    

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

 

(n) Binding Contract: We understand that this Bid, together with your written acceptance 

thereof included in your Letter of Acceptance, shall constitute a binding contract 

between us, until a formal contract is prepared and executed;  

(o) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive;  

(p) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no 

person acting for us or on our behalf engages in any type of Fraud and Corruption; and 

(q) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as 

the Adjudicator. 

[or] 

 

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the 

Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, whose daily 

fees and biographical data are attached. 

 

Name of the Bidder: *[insert complete name of person signing the Bid] 

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert 

complete name of person duly authorized to sign the Bid] 

 

Title of the person signing the Bid: [insert complete title of the person signing the Bid] 

 

Signature of the person named above: [insert signature of person whose name and capacity 

are shown above] 

 

Date signed [insert date of signing] day of [insert month], [insert year] 

 
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the 

Bid 
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Schedules 

Bill of Quantities  

A. Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 

General and Particular Conditions of Contract, Technical Specifications and Drawings. 

2. The brief description of the items in the Bill of Quantities is purely for the purpose of 

identification, and in no way modifies or supersedes the detailed descriptions given in 

the conditions of Contract and Specifications for the full direction and description of 

work and materials. 

3. The quantities given in the Bill of Quantities are estimated and provisional, and are given 

to provide a common basis for bidding.  The basis of payment will be the actual quantities 

of work ordered and carried out, as measured by the Contractor and verified by the 

Project Manager and valued at the rates and prices bid in the priced Bill of Quantities, 

where applicable, and otherwise at such rates and prices as the Project Manager may fix 

within the terms of the Contract. 

4. There is no guarantee to the Contractor that he will be required to carry out all the 

quantities of work indicated under any one particular item or group of items in the Bill 

of Quantities. 

5. The price and rates entered in the Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include  cost of performance bond,  all constructional plant 

to be used, contractors staff and  labour, all insurances, supervision, compliance testing, 

Environment Health and Safety Compliances, materials, erection, maintenance of works, 

overheads and profits, taxes and duties together with all general risks, liabilities and 

obligations set out or implied in the Contract, transport, electricity and telephones, water, 

use and replenishment of all consumables, including those required under the Contract 

by The Project Manager and his staff. 

6. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of Items against which the Contractor has failed to 

enter a rate or price shall be deemed to be covered by other rates and prices entered in 

the Bill of Quantities. 

7. Any entry of “nil” or any other price or rate that shall render the Bid unresponsive in 

accordance with Clause 29 of the instructions to Bidders, unless deemed justifiably 

covered elsewhere in the Bills of Quantities, may lead to the entire Bid being rejected 

8. The whole cost of complying with the provisions of the Contract shall be included in the 

Items provided in the priced Bill of Quantities, and where no Items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the related Items 

of Work. 

9. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill 
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of Quantities and all works shall be done in accordance with the specifications and as 

directed by The Project Manager. 

10. Provisional Sums included and so designated in the Bill of Quantities shall be expended 

in whole or in part at the direction and discretion of The Project Manager in accordance 

with the Conditions of Contract. 

11. The method of measurement of completed work for payment shall be in accordance with 

Civil Engineering Standard Method of Measurement. 

12  "Authorized" "Directed" or "Approved" shall mean the authority, direction or approval 

of the Project Manager. 

13.  Unless otherwise stated, all measurements shall be net taken on the finished work carried 

out in accordance with the details shown on the drawings or instructed, with no allowance 

for extra cuts or fills, waste or additional thickness necessary to obtain the minimum 

finished thickness or dimensions required in this contract. Any work performed in excess 

of the requirements of the plans and Specifications will not be paid for, unless ordered in 

writing by the Project Manager. 

14. Units of Measurement and Abbreviations used herein shall have the following 

meanings: 
 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

kilometre 

lump sum 

prime cost 

meter 

metric ton 

(1,000kg) 

m3 or cu m 

ha 

hr 

kg 

Km 

L Sum. 

PC Sum 

m 

t 

litre 

millimetre 

month 

number 

provisional sum 

square meter 

square millimetre 

vehicle 

week 

 

L 

mm 

mth 

No. 

Prov Sum 

m2 or sq m 

mm2 or sq mm 

Veh 

wk 
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KENYA URBAN SUPPORT PROGRAM II (KUSUP2)  

CONTRACT No. XXXX 

UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE 

ROAD IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, 

PEDESTRIAN WALKWAYS, GREENING AND STREET LIGHTING. 

SUMMARY OF BILLS OF QUANTITIES: 

BILL 

NO. 

DESCRIPTION AMOUNT (KES) 

1 Preliminaries and Generals  

4 Site Clearance and Top Soil Stripping  

5 Earthworks  

8 Culvert and Drainage Works  

9 Passage of Traffic  

12 Natural Material Base & Subbase  

13 Paving Blocks  

20 Road Furniture  

21 Streetlighting  

A SUB -TOTAL    1   
Add the sum of 5% of sub-total 1 for contingencies to be 

expended in whole or in part or deleted as directed by 

the Engineer 

 

B SUB -TOTAL    2  

C 16% VAT (To be paid directly to KRA)  

D GRAND TOTAL TO TENDER FORM  
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL No.1: PRELIMINARIES AND GENERALS 

ITEM DESCRIPTION UNIT  QTY   RATE 

(KSHS)  

 AMOUNT 

(KSHS)  

  Project Sign Boards         

1.01 Provision, erection and 

maintenance of Project Sign 

Boards at locations instructed by 

the Engineer in accordance with 

the Standard Special 

Specifications Clause 131 and 

the Drawings - FINAL 

WORDING ON THE SIGN 

BOARD TO BE DECIDED IN 

CONSULTATION WITH THE 

EMPLOYER. The rate quoted 

by the Contractor to include for 

payment of all statutory charges 

to the relevant Authority and 

removal after completion of the 

Project. 

No. 1    

  Contractor's Camp, Offices, 

and other facilities and 

services 

       

1.02 Provide for establishment of the 

Contractor's camp, mobilization 

and demobilisation. The rate to 

include   ESIA   study   for   the 

siting   of   the   camp   and   also 

obtaining relevant licenses for 

the    operation    of    the    camp 

during the contract period 

LS 1    

  Quality-control testing        

1.06 Provision for quality-control 

testing, including routine field 

and laboratory tests on 

earthworks, pavement materials, 

concrete, paving blocks and 

other materials as directed by the 

Engineer. 

PC 1 100,000   

Page Total Carried Forward to Next Page 
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL No.1: PRELIMINARIES AND GENERALS 

ITEM DESCRIPTION UNIT  QTY   RATE 

(KSHS)  

 AMOUNT 

(KSHS)  

Total Brought Forward from Previous Page 
 

1.07 Extra over Item 1.06 for 

Contractor's overheads and 

profit. 

% 100,000    

1.08 Allow a Prime Cost Sum for 

transport of 

Engineer's/Employer's staff for 

inspections and supervision as 

directed by the Employer. 

PC 1 300,000  

1.09 Extra over Item 1.07 for 

Contractor's overheads and 

profit. 

% 300,000     

  Supplementary Charges        

1.12 Provisional Sum for payments 

demanded by the Authorities for 

relocation / diversion of existing 

services (water, power, telecom 

etc.) in accordance with the 

General and Special 

Specifications Clause 121. 

PS 1 1,000,000   

1.13 Provide, deliver, and 

commission new laptop 

computers for the exclusive use 

of the Project Manager's 

supervisory team, complete with 

original manufacturer 

accessories, operating system, 

and licensed software as 

specified in Clause 137 of the 

Special Specifications. 

No 3   

           

Total for Bill 1 Forwarded to Summary Page  
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL NO.4: SITE CLEARANCE AND TOPSOIL STRIPPING 

ITEM DESCRIPTION UNIT QTY RATE 

(KES)  

AMOUNT 

(KES)  

  NOTE: All costs and charges connected 

with haulage are to be included within the 

unit rates entered by tenderers against the 

items described in this Bill of Quantities. 

No separate items for overhaul are 

included in any section of this Bill and no 

additional payment whatsoever will be 

made for haulage. Tenderers are therefore 

deemed to have included, in the unit rates 

entered against an item, for all costs and 

charges associated with haulage.  

        

  Site Clearance         

4.01 Clear the site within the road reserve 

extending to the boundary of the works plus 

2m, including removal of trees, hedges, 

bushes, and other vegetation or deleterious 

organic material, and back filling of holes left 

by removal of stumps and roots using 

approved material to 100% MDD (AASHTO 

T99), in accordance with the specification 

        

  (a) In light bush m2 4793    

  Topsoil Stripping        

4.02 Remove topsoil on the roadway, junctions 

and accesses to an approved depth and cart 

away to spoil or stock pile for re-use as 

directed by the engineer (Average depth = 

200mm)  

m3 734    

4.03 Cut, remove and dispose of trees 200–450 

mm in girth, including cutting of trunks and 

branches, grubbing out and removal of 

stumps and roots, disposal of all arising 

material, and backfilling and compaction of 

stump holes, complete as directed by the 

Engineer. 

No. 4    

Total for Bill 4 Forwarded to Summary Page                         
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL NO.5: EARTHWORKS 

ITEM DESCRIPTION UNIT QTY RATE 

(KES)  

AMOUNT 

(KES)  

  NOTE: All costs and charges connected 

with haulage are to be included within the 

unit rates entered by tenderers against the 

items described in this Bill of Quantities. 

No separate items for overhaul are 

included in any section of this Bill and no 

additional payment whatsoever will be 

made for haulage. Tenderers are 

therefore deemed to have included, in the 

unit rates entered against an item, for all 

costs and charges associated with haulage.  

       

5.01 Cut to formation level, transport over any 

distance, and stockpile for re-use or dispose 

to spoil, in soft material, all as per the 

Construction drawings or as directed by the 

Engineer 

m3 2,977    

5.02 Provide, place and compact approved soft 

material to fill areas below formation level, 

all as per the Construction Drawings or as 

directed by the Engineer. 

m3 495    

5.03 Compact the top 150mm depth of existing 

ground below fills and cuts to 95% MDD 

(AASHTO T99) 

m3 1,379    

      

Total for Bill 5 Forwarded to Summary Page   
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD IN KILIFI 

MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN WALKWAYS, GREENING AND STREET 

LIGHTING. 

BILL NO.8: CULVERTS AND DRAINAGE WORKS. 

ITEM DESCRIPTION UNIT QTY  RATE 

(KES)  

AMOUNT 

(KES)  

  No separate payment shall be made for the haulage of 

surplus or unsuitable excavated material and the cost of 

such haulage shall be included in the rates and/or prices 

       

8.01 Excavation in soft material for pipe culverts, headwalls 

wingwalls, apron, toe-walls, and drop inlets and compact as 

specified or as directed by the engineer. 

m3 432    

8.02 Provide, lay and joint 600mm dia. Precast concrete pipes for 

access roads/premises gates 

m 72    

8.03 Provide and place class 15/20 concrete to beds, surround and 

haunches 

m3 37    

8.04 Provide place and compact class 25/20 concrete for headwalls, 

wingwalls, aprons, and toe walls to pipe culvert including all 

form work and the provision and placing of reinforcement as 

shown in the drawings 

m3 38    

8.05 Excavate in soft material, provide and joint 300mm diameter 

half round concrete channels on 75mm gravel blinding with 

150mm concrete haunch to areas to be shown (ref. Clauses 

8.02, 8.04, 8.06, 8.12, 8.13 and 8.19 of the Standard 

Specification). 

m 1,065    

8.06 Place side slab lining to the slopes and invert of the ditch to 

prevent the scour and as directed by the Engineer 

m2 724    

  Excavation of vertical Drain        

8.07 Excavate 2 metres diameter vertical drain pit as per the depths 

below 

       

8.07.1 0.5m and up to 3.0m m 9    

8.07.2 3.0m and up to 6.0m m 9    

8.07.3 6.0m and up to 9.0m m 9    

8.07.4 9.0m and up to 12.0m m 9    

8.07.5 12.0m and up to 15.0m m 9    

Page Total Carried Forward to Next Page  

Total Brought Forward from Previous Page  

8.07.6 15.0m and up to 18.0m m 9    

8.07.7 18.0m and up to 21.0m m 9    

8.07.8 21.0m and up to 24.0m m 9    

8.07.9 24.0m and up to 27.0m m 0    

  Excavation of inspection Chambers to vertical drains to 

depth not exceeding 2meters 
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD IN KILIFI 

MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN WALKWAYS, GREENING AND STREET 

LIGHTING. 

BILL NO.8: CULVERTS AND DRAINAGE WORKS. 

ITEM DESCRIPTION UNIT QTY  RATE 

(KES)  

AMOUNT 

(KES)  

8.08 Excavate in bulk for 2No inspection chambers depth not 

exceeding 1.5m, commencing from existing ground surface 

mᵌ 17.64    

  Concrete base slab for the inspection chamber to vertical 

drain 

       

8.09 Provide and place 50mm thick blinding for inspection 

chambers class 15 

mᵌ 0.588    

8.1 Provide, place and compact concrete class C20 to 200mm 

thick bed for inspection chambers 

mᵌ 2.352    

  Concrete covers for the inspection chambers        

8.11 150mm thick concrete cover C20 for inspection chambers mᵌ 1.764    

  Concrete covers for the vertical drain        

8.12 150mm thick concrete over C20 for the vertical drain mᵌ 2.300    

  Masonry walling for the vertical drain        

8.13 200mm thickness masonry walls joined with cement mortar m² 142    

  Masonry walling for the inspection chambers to the 

vertical drain 

       

8.14 200mm thickness masonry walls joined with cement mortar m² 51    

  Reinforcement steel bars for the vertical drain works        

8.15 Steel bar T16@ 150mm spacing  kg 284    

8.16 Steel bar T10@ 200mm spacing kg 92    

8.17 screening mesh as per details kg 14    

 Total for Bill 8 Forwarded to Summary Page  

UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD IN KILIFI 

MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN WALKWAYS, GREENING AND STREET 

LIGHTING. 

BILL NO.9: PASSAGE OF TRAFFIC 

ITEM DESCRIPTION UNIT QTY  RATE 

(KSHS)  

 AMOUNT 

(KES)  

  NOTE: No separate payments shall be made for gravel for 

blinding or hauling to spoil unsuitable excavation material 

and the cost of such shall be included in rates and prices 
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD IN KILIFI 

MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN WALKWAYS, GREENING AND STREET 

LIGHTING. 

BILL NO.8: CULVERTS AND DRAINAGE WORKS. 

ITEM DESCRIPTION UNIT QTY  RATE 

(KES)  

AMOUNT 

(KES)  

9.01 Provide, erect, maintain and remove upon completion all 

necessary temporary traffic-control measures, including 

warning signs, cones, barriers, reflective devices and 

temporary night warning lights, for the safe passage of 

vehicular and pedestrian traffic through and around the Works, 

all as directed by the Engineer. 

Km 1.065    

Total for Bill 9 Forwarded to Summary Page 
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL No.12: NATURAL MATERIAL SUBBASE & BASE 

ITEM DESCRIPTION UNIT QTY  RATE 

(KES)  

 AMOUNT 

(KES)  

  No overhaul will be paid for separately 

under this item and the cost of hauling 

will be deemed to have been included in 

the rates. The rates inserted shall include 

for all costs for acquiring, site clearance, 

overburden removal, excavation and 

hauling to site.  

        

12.01 Excavate approved natural gravel of CBR 

30% and above for 150 mm thick subbase 

material, haul, spread, shape and compact to 

95% M.D.D. (AASHTO T.180) and shape to 

level and tolerance. 

m3 1310     

12.02 Provide, lay and compact 150 mm finished 

thickness of approved hand-packed 

hardcore, comprising sound, hard and 

durable quarried stone tightly packed on 

edge and mechanically consolidated, with 

approved stone chippings worked into the 

voids to achieve a dense and stable layer; 

thereafter provide and spread 50 mm 

finished thickness of approved quarry dust 

bedding layer, uniformly trimmed and 

levelled to the specified line, level, camber, 

falls and crossfalls, complete in accordance 

with the Engineer’s Specifications and 

Drawings. 

m3 1310     

Total for Bill 12 Forwarded to Summary Page 
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL No. 13: PAVING BLOCKS 

ITEM DESCRIPTION UNIT  QTY  RATE 

(KES)  

AMOUNT 

(KES)  

13.01 Provide and lay 80 mm thick heavy-duty 

concrete herringbone interlocking paving 

blocks, of approved type, strength and 

colour, to carriageway on prepared 

bedding layer, including cutting, fitting, 

mechanical compaction and jointing with 

approved clean sand, complete to 

required line, level, camber and crossfall. 

m² 6,710    

13.03 Provide and lay 60 mm thick heavy-duty 

concrete herringbone interlocking paving 

blocks, of approved type, strength and 

colour, to raised pedestrian walkway on 

prepared bedding layer, including 

cutting, fitting, mechanical compaction 

and jointing with approved clean sand, 

complete to required line, level and 

crossfall. 

m² 1597.5    

Total for Bill 13 Forwarded to Summary Page 
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL No. 20: ROAD FURNITURE  

ITEM DESCRIPTION UNIT QTY  RATE 

(KES)  

AMOUNT 

(KES)  

20.01 Provide and erect permanent road 

signs where instructed by the 

Engineer and in accordance with the 

special specification clause 2004 as 

follows: - 

        

  (a) Warning signs No. 6    

  (b) Priority, prohibitory and 

mandatory signs 

No. 2    

  (c) Standard informatory signs No. 0    

  (d) Nonstandard informatory signs 

area 

       

  (i ) Less than 1 m² No. 1    

20.02 Provide and lay precast concrete edge 

channels to outer edge of raised 

pedestrian walkway, including 

concrete bedding, haunching, joints, 

cutting and fitting, complete to line 

and level. 

m 1065    

20.03 Provide and lay precast concrete road 

kerbs between the paved carriageway 

and raised pedestrian walkway, 

including concrete bedding, 

haunching, joints, cutting and fitting, 

complete to line and level. 

m 2,237    

20.04 Provide, plant water and tender tree 

seedlings until firmly established as 

directed by the Engineer. 

No. 21    

20.05 Provide and install 250 mm diameter 

PVC sleeve ducts for service 

crossings at locations shown on the 

drawings, including excavation, 

bedding, supply and laying of PVC 

pipes, jointing, concrete 

protection/encasement where 

specified, backfilling, compaction, 

end protection and all necessary 

materials, labour, plant and 

incidentals, complete. 

No. 11    

Total of Bill 20 Forwarded to Summary Page  
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL No. 21: STREETLIGHTS 

ITEM DESCRIPTION UNIT QTY  RATE 

(KES)  

AMOUNT 

(KES)  

21.01 An integrated solar street light fitting 

with 30Ah, 12.8V lithium Ferro 

Phosphate battery with 2000 charge 

and discharge cycle; in-built 60Wp, 

17mp, 21Voc monocrystalline solar 

panel 35W MPPT charge controller, 

light on/off control and motion 

detection sensors: pressure die cast 

aluminium for sturdiness and long life 

and specially designed pole mounted 

bracket to allow different tilt angles, 

lateral and pole top mounting. The 

luminaire to be of LED type with 

6000 lumen, 175lm/ W, 5700K, 

L70B50 50000H lifespan, and rated 

IP65 and IK08; complete with 

mounting accessories for 6m high 

galvanized steel lighting pole as 

Philips Sun Stay BRP710 LED60 CW 

MR HY FDIM20 SOLAR, or 

approved equivalent. 

No. 30   

21.02 6m single-arm street lighting round-

section tapering column complete 

with 1m bracket with 0 degrees tilt 

angle manufactured from Class C 

galvanized Steep pipe with anti-

vandal, anti-theft, and anti-climbing 

features and all accessories to meet 

6m mounting height requirements as 

shown in the drawings and in the 

Technical Specifications 

No. 30    

21.03 Allow for excavation of pit for 

mounting of column at 1.2m depth 

below to finished surface complete 

with concrete backfill and compact to 

natural ground level, as shown in the 

drawings. 

No. 30    

Page Total Carried Forward to Next Page 
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL No. 21: STREETLIGHTS 

ITEM DESCRIPTION UNIT QTY  RATE 

(KES)  

AMOUNT 

(KES)  

Total Brought Forward from Previous Page  

21.04 Allow for prepare and submit to the 

client's Representative complete set 

of Shop Drawings, as required to the 

specified scale(s), giving all details, 

as required by the Employer's 

Representative, for the work 

executed. Submission shall be in 3 

sets as hard copies, colour printed on 

A3 size paper and 01 set of soft copies 

in AutoCAD compatible version in a 

USB flash drive. 

LS 1    

21.05 Testing and commissioning of the 

complete solar street-lighting 

installation, including functional and 

night-time operation tests. 

LS 1    

Total of Bill 21 Forwarded to Summary Page   
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UPGRADING TO PAVED STANDARDS OF AT KWA CHIEF MNARANI CENTRE ROAD 

IN KILIFI MUNICIPALITY, INCLUDING DRAINAGE WORKS, PEDESTRIAN 

WALKWAYS, GREENING AND STREET LIGHTING. 

BILL No. 22: DAYWORKS 

ITEM DESCRIPTION UNIT QTY  RATE 

(KES)  

AMOUNT 

(KES)  

22.01 Mason / Artisan G2 P-day 10 
 

 

22.02 Carpenter / Artisan G2 P-day 5    

22.03 Steel fixer / Artisan G2 P-day 5    

22.04 Plumber / Artisan G2 P-day 5    

22.05 Electrician / Artisan G2 P-day 5    

22.06 Machine operator / Skilled 

labour 

P-day 10    

22.07 Skilled road worker P-day 10    

22.08 Semi-skilled worker P-day 10    

22.09 Unskilled labourer P-day 20    

22.1 Excavator, including operator 

and normal operating costs 

hr 14    

22.11 Backhoe loader, including 

operator and normal operating 

costs 

hr 14    

22.12 Tipper truck, including driver 

and normal operating costs 

hr 18    

22.13 Plate compactor, including 

operator 

hr 12    

22.14 Concrete mixer, including 

operator 

hr 12    

22.15 Water bowser, including 

operator 

hr 12    

22.16 Small tools and hand equipment LS 1    

Total of Bill 22 Forwarded to Summary Page   
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Schedule(s) of Adjustment Data 

 

Price Adjustment Shall Not Apply 
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Forms of Bid Security 

Form of Bid Security - Bank Guarantee 

 

 [Guarantor letterhead or SWIFT identifier code]  

Beneficiary:   

[Insert name and address of the Employer]   

Request for Bids No: _[Insert reference number for the Request for Bids]  

Date: [Insert date of issue]  

BID GUARANTEE No.: [Insert guarantee reference number]  

Guarantor:  _[Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that [insert name of the Bidder, which in the case of a joint venture 

shall be the name of the joint venture (whether legally constituted or prospective) or the names 

of all members thereof] (hereinafter called "the Applicant") has submitted or will submit to the 

Beneficiary its Bid (hereinafter called "the Bid") for the execution of [insert description of 

contract] under Request for Bids No. [insert number] (“the RFB”).  

Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be 

supported by a Bid guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in letters] 

(insert amount in numbers) upon receipt by us of the Beneficiary’s complying supported by 

the Beneficiary’s statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating either that the Applicant: 

(a)  has withdrawn its Bid prior to the Bid validity expiry date specified by the Applicant in 

the Letter of Bid, or any extended date provided by the Applicant; or 

(b)  having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry 

date of the Bid validity or any extension thereto provided by the Applicant, (i) fails to 

execute the contract agreement or (ii) fails to furnish the performance security and, if 

required, the Environmental and Social (ES) Performance Security, in accordance with 

the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding document. 

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of 

copies of the contract agreement signed by the Applicant and the performance security and, if 
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required, the Environmental and Social (ES)  Performance Security, issued to the Beneficiary 

in relation to such contract agreement; and (b) if the Applicant is not the successful Bidder, 

upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant 

of the results of the Bidding process; or (ii) twenty-eight days after the expiry date of the Bid 

validity.  

Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758. 

 

 

_____________________________ 

[signature(s)] 

 

Note:  All italicized text is for use in preparing this form and shall be deleted from the final 

product. 
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Technical Proposal - MANDATORY 

Technical Proposal Forms 

 

- Key Personnel Schedule  

 

- Equipment 

 

- Site Organization 

 

- Method Statement 

 

- Mobilization Schedule 

 

- Construction Schedule 

 

- ES Management Strategies and Implementation Plans 

 

- Code of Conduct (ES) 

 

- Others 
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FORM PER -1 

 

Key Personnel  

Schedule  
 

 

Bidders should provide the names and details of the suitably qualified Key Personnel to 

perform the Contract. The data on their experience should be supplied using the Form PER-2 

below for each candidate.  

 

Key Personnel  

1. Title of position:  

 Name of candidate:  

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [Environmental Specialist] 

 Name of candidate: 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [Health and Safety Specialist] 

 Name of candidate: 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [Social Specialist] 

 Name of candidate:   
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Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position:  Sexual Exploitation, Abuse and Harassment Expert 

 [Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include an 

expert with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment 

cases] 

 Name of candidate 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

6. Title of position: [insert title] 

 Name of candidate 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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Form PER-2:  

Resume and Declaration 

 Key Personnel   
 

Name of Bidder 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency:[language and levels of speaking, reading and writing skills]  

 

details  

 Address of employer: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and responsibilities 

on the project] 
[time in role] [describe the experience relevant to this position]  
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Declaration  
 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the 

information contained in this Form PER-2 correctly describes myself, my qualifications and 

my experience. 

I confirm that I am available as certified in the following table and throughout the expected 

time schedule for this position as provided in the Bid:   

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is 

available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key Personnel 

will be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) my disqualification from participating in the Bid; 

(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Bidder: 

Signature: ________________________________________________________ 

Date: (day month year): __________________________________ 
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Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability 

to meet the requirements for the key equipment listed in Section III (Evaluation and Qualification 

Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Bidder. The Bidder shall provide all the information requested below, 

to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

 

Equipment 

Information 

Name of manufacturer,  

 

 

 

Model and power rating 

 Capacity* 

 

 

Year of manufacture* 

Current 

Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

[Insert Site Organization information] 
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Method Statement 

[insert Method Statement] 
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Mobilization Schedule 

[insert Mobilization Schedule] 
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Construction Schedule 

[insert Construction Schedule] 
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ES Management Strategies and Implementation Plans  

 
(ES-MSIP) 

 

The Bidder shall submit comprehensive and concise Environmental and Social Management 

Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.1 (i) of the Bid Data 

Sheet. These strategies and plans shall describe in detail the actions, materials, equipment, 

management processes etc. that will be implemented by the Contractor, and its subcontractors.  

In developing these strategies and plans, the Bidder shall have regard to the ES provisions of 

the contract including those as may be more fully described in the Works Requirements in 

Section VII. 
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Code of Conduct for Contractor’s Personnel (ES) Form 

 

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor].  We have signed a contract with [enter 

name of Employer] for [enter description of the Works]. These Works will be carried out at 

[enter the Site and other locations where the Works will be carried out]. Our contract requires 

us to implement measures to address environmental and social risks related to the Works, 

including the risks of sexual exploitation, sexual abuse and sexual harassment.   

This Code of Conduct is part of our measures to deal with environmental and social risks 

related to the Works.  It applies to all our staff, laborers and other employees at the Works Site 

or other places where the Works are being carried out.  It also applies to the personnel of each 

subcontractor and any other personnel assisting us in the execution of the Works.  All such 

persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct. 

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.  

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not 

be tolerated and where all persons should feel comfortable raising issues or concerns without 

fear of retaliation. 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

Note to the Employer:  

The following minimum requirements shall not be modified. The Employer may add 

additional requirements to address identified issues, informed by relevant environmental 

and social assessment. 

The types of issues identified could include risks associated with: labor influx, spread of 

communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment 

(SH)etc.  

Delete this Box prior to issuance of the bidding documents. 

 

Note to the Bidder:  

The minimum content of the Code of Conduct form as set out by the Employer shall 

not be substantially modified. However, the Bidder may add requirements as 

appropriate, including to take into account Contract-specific issues/risks.   

The Bidder shall initial and submit the Code of Conduct form as part of its bid. 
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2. comply with this Code of Conduct and all applicable laws, regulations and other 

requirements, including requirements to protect the health, safety and well-being of 

other Contractor’s Personnel and any other person;  

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under each 

person’s control are safe and without risk to health;  

b. wearing required personal protective equipment;    

c. using appropriate measures relating to chemical, physical and biological 

substances and agents; and 

d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove 

himself/herself from a work situation which he/she reasonably believes presents an 

imminent and serious danger to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such as 

women, people with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests 

for sexual favors, and other verbal or physical conduct of a sexual nature with other 

Contractor’s or Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of 

position of vulnerability, differential power or trust, for sexual purposes, including, but 

not limited to, profiting monetarily, socially or politically from the sexual exploitation 

of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion 

of a sexual nature, whether by force or under unequal or coercive conditions;  

9. not engage in any form of sexual activity with individuals under the age of 18, except 

in case of pre-existing marriage;  

10. complete relevant training courses that will be provided related to the environmental 

and social aspects of the Contract, including on health and safety matters, and Sexual 

Exploitation and Abuse (SEA), and Sexual Harassment (SH); 

11.  report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, whether 

to us or the Employer, or who makes use of the grievance mechanism for Contractor’s 

Personnel or the project’s Grievance Redress Mechanism.  

RAISING CONCERNS  

If any person observes behavior that he/she believes may represent a violation of this Code of 

Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can 

be done in either of the following ways: 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in 

handling gender-based violence, or if such person is not required under the Contract, 
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another individual designated by the Contractor to handle these matters] in writing at this 

address [   ] or by telephone at [   ] or in person at [   ]; or 

2. Call [  ] to reach the Contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by 

the country law. Anonymous complaints or allegations may also be submitted and will be given 

all due and appropriate consideration. We take seriously all reports of possible misconduct and 

will investigate and take appropriate action. We will provide warm referrals to service 

providers that may help support the person who experienced the alleged incident, as 

appropriate.  

There will be no retaliation against any person who raises a concern in good faith about any 

behavior prohibited by this Code of Conduct.  Such retaliation would be a violation of this 

Code of Conduct.   

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious 

consequences, up to and including termination and possible referral to legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I comprehend.  I 

understand that if I have any questions about this Code of Conduct, I can contact [enter name 

of Contractor’s contact person with relevant experience] requesting an explanation.   

 

Name of Contractor’s Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Contractor: 

Signature: ________________________________________________________ 

Date: (day month year): ______________________________________________ 

 

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and 

behaviors constituting Sexual Harassment (SH) 
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM 

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND 

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

• A Contractor’s Personnel tells a member of the community that he/she can get them jobs 

related to the work site (e.g. cooking and cleaning) in exchange for sex. 

• A Contractor’s Personnel that is connecting electricity input to households says that he can 

connect women headed households to the grid in exchange for sex. 

• A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community. 

• A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual 

favor.   

• A Contractor’s Personnel tells a person applying for employment under the Contract that 

he/she will only hire him/her if he/she has sex with him/her.  

(2) Examples of sexual harassment in a work context  

• Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either 

positive or negative) and sexual desirability.  

• When a Contractor’s Personnel complains about comments made by another Contractor’s 

Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is 

“asking for it” because of how he/she dresses. 

• Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s 

Personnel.  

• A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a 

salary raise, or promotion if he/she sends him/her naked photographs of himself/herself. 
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III 

(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in 

the corresponding Information Sheets included hereunder 
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Form ELI -1.1: Bidder Information Form 

Date: _________________ 

RFB No. and title: _________________ 

Page __________of _______________pages 

 

Bidder's name 

 

In case of Joint Venture (JV), name of each member: 

 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

 

Bidder's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITB 4.4. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Bidder is not under the supervision of  the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional 

information on beneficial ownership, using the Beneficial Ownership Disclosure Form.] 

 

 



Section IV – Bidding Forms 96 

 

Form ELI -1.2: Information Form for JV Bidders  

(to be completed for each member of Joint Venture) 
Date: _______________ 

RFB No. and title: __________________ 

Page _______________ of ____________ pages 

 

Bidder’s Joint Venture name: 

 

 JV member’s name: 

 

 JV member’s country of registration: 

 

 JV member’s year of constitution: 

 

 JV member’s legal address in country of constitution: 

 

 JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITB 4.4. 

  In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and is not under the supervision of the 

Employer, in accordance with ITB 4.6. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. [If 

required under BDS ITB 47.1, the successful Bidder shall provide additional information on 

beneficial ownership for each JV member using the Beneficial Ownership Disclosure Form.] 
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Form CON – 2:  

Historical Contract Non-Performance, Pending Litigation and 

Litigation History 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year]  

 Contract(s) not performed since 1st January [insert year]  

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and KES 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation  

  Pending litigation. 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total 

Contract 

Amount 

(currency), 

KES 

Equivalent 

(exchange 

rate) 

  Contract Identification: _________ 

Name of Employer: ____________ 

Address of Employer: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Employer:  

Address of Employer:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History  

  Litigation History  
Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount 

(currency), 

KES 

Equivalent 

(exchange 

rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert 

amount] 
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Form CON – 3:  

Environmental and Social Performance Declaration  

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each 
Specialized Subcontractor] 

 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 

Environmental and Social Performance Declaration  
in accordance with Section III, Evaluation and Qualification Criteria 

 No suspension or termination of contract: An employer has not suspended or terminated a 

contract and/or called the performance security for a contract for reasons related to Environmental, 

or Social (ES) performance since the date specified in Section III, Qualification Criteria, and 

Requirements, Sub-Factor 2.5. 

 Declaration of suspension or termination of contract:  The following contract(s) has/have been 

suspended or terminated and/or Performance Security called by an employer(s) for reasons related 

to Environmental, or Social (ES)performance since the date specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.5. Details are described below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and KES 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s) e.g. for gender-based violence; sexual 

exploitation or sexual abuse breaches] 

[insert amount] 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

[insert amount] 
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Reason(s) for suspension or termination: [indicate 

main reason(s)] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ES performance 

Year Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

KES equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) 

e.g. for gender-based violence; sexual exploitation, or sexual abuse 

breaches] 

[insert amount] 
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Form CON – 4 

Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment 

Performance Declaration  

[The following table shall be filled in by the Bidder, each member of a Joint Venture and each 

subcontractor proposed by the Bidder] 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 

 

 

SEA and/or SH Declaration  

in accordance with Section III, Evaluation and Qualification Criteria 

We: 

  (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

  (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

  (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An 

arbitral award on the disqualification case has been made in our favor. 

  (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a 

period of two years. We have subsequently demonstrated that we have adequate capacity and commitment to 

comply with SEA/ SH obligations. 

  (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a 

period of two years. We have attached evidence demonstrating that we have adequate capacity and 

commitment to comply with SEA/ SH obligations.  

 

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues underlying 

the disqualification.] 

[If (d) or (e) above are applicable, provide the following information:] 

Period of disqualification: From: _______________ To: ________________ 

If previously provided on another Bank financed works contract, details of evidence that demonstrated 

adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above) 

Name of Employer: ___________________________________________ 

Name of Project: _____________________________________ 

Contract description: _____________________________________________________  
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Brief summary of evidence provided: ________________________________________ 

______________________________________________________________________ 

Contact Information: (Tel, email, name of contact person): _______________________ 

______________________________________________________________________ 

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment 

to comply with SEA/ SH obligations (as per (e) above) [attach details as appropriate].  

 

 



Section IV - Bidding Forms 103 

 

Form CCC: Current Contract Commitments / Works in Progress 

 

Bidders and each member of a JV should provide information on their current commitments on 

all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full 

completion certificate has yet to be issued. 

 

Name of contract Employer, 

contact 

address/tel/fax 

Value of 

outstanding work 

(current KES 

equivalent) 

Estimated 

completion date 

Average monthly 

invoicing over 

last six months 

(KES/month) 

1. 

 

    

2. 

 

    

3. 

 

    

4. 

 

    

5. 

 

    

etc. 
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Form FIN – 3.1: Financial Situation and Performance 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

1. Financial data 

Type of Financial information 

in 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate, KES 

equivalent) 

 Year 1 Year 2 Year 3 Year4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 
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2. Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 
 

No. Source of finance Amount (KES equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

3. Financial documents 

 
The Bidder and its parties shall provide copies of financial statements for _________ years 
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial 
statements shall: 

 
(a)  reflect the financial situation of the Bidder or in case of JV member, and not an 

affiliated entity (such as parent company or group member). 

 

(b) be independently audited or certified in accordance with local legislation. 

 

(c) be complete, including all notes to the financial statements. 

 
(d) correspond to accounting periods already completed and audited. 

 
 Attached are copies of financial statements1  for the ____________years required above; and 

complying with the requirements 

 

 

 

 

 
1  If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the 

reason for this should be justified. 
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Form FIN - 3.2: Average Annual Construction Turnover 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate KES equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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Form FIN - 3.3: Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract or contracts as specified in Section III, 

Evaluation and Qualification Criteria. 

Source of financing Amount (KES equivalent) 

1. 

 

 

2. 

 

 

3. 

 

 

4. 
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Form EXP - 4.1: General Construction Experience 

 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Bidder 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Employer: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Employer: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Bidder: __________________________ 

Amount of contract: ___________________ 

Name of Employer: ___________________ 

Address: _________________________ 
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Form EXP - 4.2(a): Specific Construction and Contract 

Management Experience 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 
Prime 

Contractor  
Member in JV  

 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  KES * 

If member in a JV or subcontractor, 

specify participation in total Contract 

amount 

  * 

Employer's Name:  

Address: 

Telephone/fax number 

E-mail: 
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 Form EXP - 4.2(a) (cont.) 

Specific Construction and Contract Management Experience 

(cont.) 

 
Similar Contract No. 

 

Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 

of Section III: 

 

1. Amount 
 

2. Physical size of required works 

items 

 

3. Complexity 
 

4. Methods/Technology 
 

5. Construction rate for key 

activities 

 

6. Other Characteristics 
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Form EXP - 4.2(b): Construction Experience in Key Activities 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
Subcontractor's Name2 (as per ITB 34.2 and 34.3): ________________ 

RFB No. and title: ___________________________ 
Page _______________of ______________pages 

Subcontractor's Name (as per ITB 34.2 and 34.3): ________________ 

All subcontractors for key activities must complete the information in this form as per ITB 

34.2 and 34.3 and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2. 

 

1. Key Activity No One: ________________________ 

 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 
 

Member in  

JV 
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount 
 KES  

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Employer’s Name:   

 
2  If applicable. 
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Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

Information 

Employer’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

2. Activity No. Two  

3. ………………… 

 

 
Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 
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Form EXP - 4.2(c): Specific Experience in Managing ES aspects  

[The following table shall be filled in for contracts performed by the Bidder, and 

each member of a Joint Venture] 

Bidder's Name: ________________ 

Date: ___________________ 

Bidder's JV Member Name: __________________ 

RFB No. and title: _____________________ 

Page __________________of ________________pages 

  
1. Key Requirement no 1 in accordance with 4.2 (c): ______________________ 

 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 
Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Subcontractor  

 

Total Contract Amount 

 KES  

Details of relevant experience 

 

2. Key Requirement no 2 in accordance with 4.2 (c): ______________________ 

3. Key Requirement no 3 in accordance with 4.2 (c): ______________________ 
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  Section V - Eligible Countries 

 

Eligibility for the Provision of Goods, Works and Services in Bank-

Financed Procurement 
 

 

  

In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms, 

goods and services from the following countries are excluded from this Bidding process: 

 

Under ITB 4.8 (a) and 5.1  [insert a list of the countries following approval by the Bank to 

apply the restriction or state “none”] 

Under ITB 4.8 (b) and 5.1  [insert a list of the countries following approval by the Bank to 

apply the restriction or state “none”] 
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Section VI - Fraud and Corruption 

(Section VI shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 

under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-

consultants, service providers or suppliers; any agents (whether declared or not); and any 

of their personnel, observe the highest standard of ethics during the procurement process, 

selection and contract execution of Bank-financed contracts, and refrain from Fraud and 

Corruption. 

 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to investigators in 

order to materially impede a Bank investigation into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection and 

audit rights provided for under paragraph 2.2 e. below. 
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b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring misprocurement, if the Bank determines 

at any time that representatives of the Borrower or of a recipient of any part of the 

proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices during the procurement process, selection and/or execution of the contract in 

question,  without the Borrower having taken timely and appropriate action 

satisfactory to the Bank to address such practices when they occur, including by failing 

to inform the Bank in a timely manner at the time  they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 

contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, 

consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 

being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 

made by the Bank or otherwise to participate further in the preparation or 

implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 

service providers, suppliers, agents personnel, permit the Bank to inspect3 all 

accounts, records and other documents relating to the procurement process, selection 

and/or contract execution, and to have them audited by auditors appointed by the 

Bank. 

 
1  For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 

consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 

addendum or amendment introducing a material modification to any existing contract. 
2  A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names 

are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification 

application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification 
requirements for the particular bid; or (ii) appointed by the Borrower.   

3  Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the Bank 

or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an 
allegation of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: accessing 

and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining 

any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and 
making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and 

obtaining third party verification of information. 
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PART 2 – Works’ Requirements 
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Scope of Works 

CONTRACT: 

CONSTRUCTION WORKS FOR THE UPGRADING OF KWA CHIEF 

MNARANI CENTRE ROAD TO PAVED STANDARD, INCLUDING 

STREET LIGHTING, GREENING AND ASSOCIATED WORKS. 

(a) Roads, Footpath and Drainage System 

The Road works entail. 

- Carriage way of varied widths between 6m  

- Pavement structure comprising of; 

• 300mm improved subgrade compacted in two layers of 150mm to 100% 

MDD (AASHTO T99) 

• 150mm thick Natural Gravel material Sub base, minimum CBR 30% 

• 150 mm thick of hand-packed hardcore material. 

• 50mm thick sand-bedding 

• 80 mm thick heavy-duty concrete paving blocks on the carriageway 

The Footpaths/Walkway works shall comprise of 60mm heavy duty paving blocks 1.5m 

wide. 

• 300mm improved subgrade compacted in two layers of 150mm to 100% 

MDD (AASHTO T99) 

• 150 mm thick of hand-packed hardcore material. 

• 60 mm thick heavy-duty concrete paving blocks on the carriageway 

The Drainage system construction works shall include; 

- Cross pipe culverts and access culverts 

- Inverted Block Drains with side slabs 

- 3No vertical drains for outfall works 

- The drains shall outfall to existing trunk storm water drains and/or natural water courses 

 

(b) Public Lighting Works 

The public lighting works shall comprise of; 

Installation of 30Nr. Street lights with the following works being carried out; 

- Pad foundation concrete works for mounting of street light column 

- Installation of 6m single –arm street lighting round section tapering column from Class 

C galvanized steel pipe as per the detailed drawings 

- Supply and Installation of integrated solar street light fittings as per the detailed 

drawings and specifications 
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Specification 

A: Standard Specification 

The Standard Specification referred to in this document is the Standard Specifications for 

Road and Bridge Construction, 1986 Edition published by the Ministry of Transport and 

Communications.  

This document shall form part of the Contract. Work shall be carried out in accordance with 

the Standard Specification except as supplemented or revised in the Special Specification. 
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B: Special Specifications  
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B-1: Special Specifications for Roads/Footpaths and Drainage 

works 
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B-I:  SPECIAL SPECIFICATION FOR ROADS/FOOTPATHS 

AND DRAINAGE WORKS 

SECTION 1 – GENERAL 

Add following new Clause 100: 

100 PREAMBLES TO THE SPECIFICATIONS 

Special specification is supplementary to the Standard Specifications for Road and Bridge 

Construction, 1986 Edition and the two must be read in conjunction. In any case where there 

appears to be conflict between the two then the Special Specifications will take precedence. 

101 LOCATIONS AND EXTENT OF WORKS 

101.1 Description of the Project 

The project will involve upgrading of 1.065 km of road, including paving, drainage, road safety, 

pedestrian access, and other supporting infrastructure. It also involves 1 km of stormwater 

drainage, including three vertical drains for outfall structures to help manage water and protect 

the road. In addition, 30 solar-powered streetlights installed to improve safety and visibility, 

along with road furniture, erosion protection, and other necessary works. 

101.2 The Site 

(a) Location of the project site 

Project is located in located in Mnarani Ward, Kilifi Municipality, Kilifi North Constituency, 

Kilifi County. The site of the Works shall be the area demarcated as the Road reserve and any 

other place as may be designated in the Contract. 

(b) Access Facilities 

Without limiting any of his obligations or responsibilities under the Contract, the Contractor 

will be deemed to have obtained all necessary information pertaining to and to have complied 

with all laws, regulations and procedures governing the use of national and international 

facilities. These facilities are such as access, transport, handling and storage facilities, including 

roads, railroads, harbours airports, airways, border crossings and the like for the due fulfilment 

of the Contract. 

The Contractor shall use every reasonable means to ensure that all loading limits and other 

limitations on roads are observed, and in the event of moving any load of equipment or pre-

construction unit or part of the Works, the Contractor shall before move the load obtain all 

necessary permits and approvals from relevant authorities and comply with all lawful 

requirements. 
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The Contractor shall fully acquaint himself with the conditions of inland transportation to the 

Site, including clearances, restrictions, bridge-load limits, and other limitations that affect or 

may affect transportation and ingress and egress at the Site. 

The Contractor shall construct and maintain at his own expense any additional temporary roads 

and structures required by him for the purpose of the Works Furthermore, he shall make any 

necessary repairs or replacements as the case may be to any structure on route which has been 

damaged by the Contractor as the result of his own negligence. Such repair or replacements 

shall be satisfactory to the Project Manager or the appropriate government authorities. 

(c) Basic Data 

The natural conditions such as climatological and hydrological data, water levels, topography, 

and geological conditions related to the Site and the structures to be built are not presented in 

the Bid Documents. However, Topographical survey data and Geological conditions data can 

be availed by the Project Manager upon request during Construction. Nevertheless, provision 

and subsequent use of such data shall not exempt the Contractor from his obligations under 

contract. 

101.3 Use of the Site 

(a) Designated Areas 

Specific areas forming the Site, as shown on the Drawings, have been designated to be used for 

working areas. 

Use of additional site areas for such other facilities such as quarrying operations, borrow pits, 

spoil areas, offices, workshops, storage, batch plants, etc. as may be required by the Contractor 

but not already designated by the Project Manager shall be subject to the prior consent of the 

Project Manager regarding extent, access, program and layout. 

All roads external to the fenced off areas of the Site shall be deemed public roads whether or 

not built or maintained by the Contractor. The Contractor shall therefore have due regard to the 

laws and regulations, traffic rules including loading limits governing public roads as well as 

the provisions of the Contract. The Employer shall have rights to allow any local authorities to 

enter the fenced areas with a prior notice to the Contractor where necessary for undertaking 

their duties. 

The Contractor shall not use the Site for any purpose other than that of executing the Works or 

for that purpose for which it has been designated and shall confine his operations to within 

these areas unless otherwise approved in writing by the Project Manager. 

(b) Ownership of Natural Materials and Structures 

Earth, stone, gravel and sand, and all other materials excavated or existing on the Site or the 

access roads, shall not become the property of the Contractor, but will be at his disposal only 
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so far as they are approved for use in the Works. Existing structures on the Site or the access 

roads shall remain the property of the Employer and, except as and to the extent required 

elsewhere in the Contract, shall not be interfered with by the Contractor in any way. 

101.3 Adverse weather Conditions 

Normal rainfall conditions are not regarded as circumstances that may entitle the Contractor to 

claim for extension of the specified time for completion. The Contractor shall however be 

mindful of the fact that access to some parts of the project areas may be affected by flooding 

conditions during rainy seasons. 

Extension of time will however be considered for climatic conditions which can be regarded as 

abnormal according to rainfall statistics provided by Kenya Meteorology Department, in which 

case the following formula will be used: 

20

)(
)(

RnRw
NnNwV

−
+−=  

Where: 

V =Extension of Time in calendar days in respect of the calendar month under consideration. 

Nw = Actual number of days during the calendar month under consideration on which a 

precipitation of more than 10 mm has been recorded. 

Rw =Actual total rainfall in mm recorded during the calendar month under consideration. 

Nn =Average number of days, derived from the rainfall records, on which a precipitation of 

more than 10 mm has been recorded during the relevant calendar month as per the nearest 

weather station. 

Rn =Average total rainfall in mm for the relevant calendar month, derived from rainfall records, 

according to the nearest weather station. 

Where the extension of time due to abnormal rainfall has to be calculated for a portion of a 

calendar month, pro rata values shall be used. Should V be negative for any particular month 

and should its absolute value exceed the corresponding value of Nn then V shall be taken as 

being equal to minus Nn. The total extension of time to be granted shall be the algebraic sum 

of all the monthly extensions provided that if this total is negative then the extension of time to 

be granted for abnormal rainfall is taken as zero. 

 

102 EXTENT OF CONTRACT. 

(a) Scope of Works for This Contract: 

The works to be executed under the contract/s consist of, but are not limited to the following: 

1. Setting out and construction control 
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2. Maintenance of the temporary road, passage of traffic through the works and rendering 

all possible assistance to the public and other Contractors when passing through the 

deviations or main works. 

3. General Construction Works of Roads/Footpath, Drainage and public lighting as 

detailed in the Drawings 

i. Site Clearance of working area within the road reserve 

ii. Topsoil stripping 

iii. Scarification and compaction of subgrade 

iv. Earthworks comprising excavations/cuts and fills 

v. Provision of longitudinal drainage ditches (lined with paving) 

vi. Construction of single carriageway comprising 6m width with 1.5m wide footpath 

vii. Road pavement Layers comprising: 

- 300mm Existing subgrade compacted to 100% MDD (AASHTO T99) 

- 150 mm thick Natural Gravel material Sub base, minimum CBR 30% 

- 150 mm thick of hand-packed hardcore material. 

- 50 mm thick bedding material (quarry dust/sand) as approved by the 

Engineer. 

- 80 mm thick heavy-duty concrete paving blocks on the carriageway 

viii. Footpath layers comprising: 

- 150 mm Existing subgrade compacted to 100% MDD (AASHTO 

T99) 

- 150 mm thick Natural Gravel material Sub base, minimum CBR 30% 

- 150 mm thick of hand-packed hardcore material. 

- 50 mm thick bedding material (quarry dust/sand) as approved by the 

Engineer. 

- 60 mm thick heavy-duty concrete paving blocks on the carriageway 

ix. Provision and erection of road furniture and road markings, and other 

miscellaneous works. 

x. Rectification of defects affecting the completed works for a period of 6 months. 

The Works detailed above are only indicative of the Scope of Works associated with this 

contract and the Project Manager may, where necessary, substitute some of the Works with 

others within the project areas without substantially altering the overall Scope of the Works. 

Work shall be measured and paid using the relevant rates and prices in the Bill of Quantities. 

103 PROGRAMME OF EXECUTION OF THE WORKS 

The contractor shall provide the works programme, required under clause 8.3 of the Conditions 

of Contract, within 28 days of receipt of the Project Manager's Order to commence work.  

The programme shall be co-ordinated with climatic and other conditions to provide for the 

completion of the works in the order and by the time specified. 
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The programme shall be drawn using the Critical Path Method (CPM) or Programme 

Evaluation and Review Technique (PERT). No other form of programme shall be allowed or 

approved. 

In addition, and as a compliment to the Programme, the Contractor shall submit at the same 

time, schedules of Contractor’s Equipment and labour indicating the projected numbers and 

types of Contractor’s Equipment and labour to be utilized on the works to enable compliance 

with the Programme. The Schedules shall be itemized under the same heads of items of work 

as are used in the programme.  

The Programme shall include as a minimum the following activities: 

• Mobilization including provision of services to the Project Manager 

• Confirmation of quantities and placing of orders 

• Erection of materials storage sites and facilities 

• Procurement of major materials for the works 

• Execution of various sections of works 

The information to be supplied to the Project Manager shall include but not be limited to 

drawings showing the general arrangements of the temporary offices and any other temporary 

building or structures which he proposes to use together with details of the constructional plant 

and temporary works and all other devices which he proposes to adopt for the construction and 

completion of the labour strength, skilled and unskilled labour and supervision arrangements. 

The whole of the temporary works, plant, equipment and appliances used on the works will be 

the liability of the Contractor in regard to construction sufficiency, safety and maintenance. 

The Project Manager's approval shall in no way relieve the Contractor of this liability. 

The order in which it is proposed to execute the permanent works is subject to adjustment and 

approval by the Project Manager and the Contractor's price shall be held to include for any 

reasonable and necessary adjustments required by the Project Manager during the course of the 

work.  

The main Contractor will be responsible for arranging the above programme with all sub-

contractors including the nominated suppliers. When preparing this programme, the Contractor 

shall take due account of the time required for the delivery of any imported material. 

The Contractor shall carry out the works in accordance with the programme agreed with the 

Project Manager, but he shall in no manner be relieved by the Project Manager's approval of 

the programme, of his obligation to complete the works in the prescribed order and by the 

prescribed completion date and he shall from time to time review his progress and make such 

amendments to his rate of execution of the works as may be necessary to fulfil his obligations. 
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104 ORDER OF EXECUTION OF WORKS   

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works 

such that a continuous and consecutive output of fully completed work is achieved. 
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105  SUBMISSIONS TO THE PROJECT MANAGER  

Drawings 

It shall be the Contractor’s responsibility to prepare and submit to the Project Manager for his 

approval the following drawings. 

Drawings, which in the opinion of the Project Manager are needed to explain methods and 

details of work to be carried out by the Contractor, which are altered, compared to or not 

sufficiently illustrated by the Contract Drawings or any further drawings supplied by the Project 

Manager. 

As-built drawings showing the actual construction of the permanent works under the Contract 

based on survey carried out by the Contractor. 

The cost for the above drawings including two copies shall be borne by the Contractor and be 

included in his price. 

Contractor’s Site Diary 

The Contractor shall provide and keep permanently on the site a diary in which he shall record 

full details of all work carried out each day. Such details shall include the following. 

a. Location of various works undertaken 

b. Type and quality of work achieved with specific record of construction of formwork, 

pouring concrete, striking of formwork, pipes lay, back filling etc. 

c. Inspections carried out by the Project Manager. 

d. Tests carried out with results. 

e. Numbers of employees and plant working, noting any absence of persons at foreman 

Level and above. 

f. Weather conditions. 

Contractor shall record details of formwork, construction, placing of reinforcement, concreting 

and curing operations, striking of formwork, making good and daily temperature and weather 

conditions. This diary shall always be available for inspection by the Project Manager. 

106 SITE BOOKS AND STANDARDS 

Instructions to be recorded 

The Contractor shall provide and keep permanently on the Site a numbered triplicate book 

wherein the Contractor shall record all instructions relating to work issued by the Project 

Manager. One copy of every entry therein shall be sent to the Project Manager on the same day 

as the entry is made. 
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107 TAKING OVER CERTIFICATE 

Taking over certificate will be issued for the whole length of continuous road substantially 

completed. 

108 METHOD OF CONSTRUCTION 

The Project Manager's normal working hours shall be 8 hours from Monday to Friday and 5 

hours on Saturday with Sunday set aside for rest. 

If the Contractor wishes to execute permanent works outside these hours, he shall meet any 

extra costs arising thereof in addition to giving a day's notice in writing to the Project Manager. 

109 NOTICES OF OPERATIONS 

Add the following sub- Clause. 

Notification Terms 

It shall be the Contractor’s responsibility to notify the Project Manager when any item of works 

scheduled are completed and ready for approval, and the contractor shall give sufficient notice 

to allow control test to be performed. 

110 UNITS OF MEASUREMENTS, ABBREVIATIONS AND 

TERMINOLOGY 

Units 

Metric units shall be used on all drawings and for all calculations, flow capacities, instruments, 

etc. Some of the existing Plant may have been supplied to Imperial dimensions.  

Where these are quoted in the Specification or shown on the Drawings they are given for 

reference and identification, and the equivalent metric units shall be used for all new Plant and 

on drawings. 

111 NATIONAL SPECIFICATIONS  

Each and every part of the Works shall be designed, constructed, manufactured, tested and 

installed in accordance with national or internationally recognized Standard, Code of Practice, 

or Regulation applicable to that part of the Works. 

Such standards, etc. shall include: 

a. Kenya Standards (KS) 

b. International Organisation for Standardisation (ISO). 

c. European Standards (EN) 

d. British Standard (BS). 
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e. Deutches Institute for Normung (DIN) 

f. South African Bureau of Standards (SABS) 

g. International Electro-technical Commission, where available (IEC). 

h. Other national or international or other authoritative standards equivalent or     

superior to those designated in the Specifications. 

The Contractor shall demonstrate to the Project Manager's satisfaction the equivalence or 

superiority of any item of Plant supplied to such alternative standards. 

All standards shall be the latest published and shall include amendments, which are current at 

the date of manufacture or construction (as applicable). In the case of category (e) approval 

must be given in writing by the Project Manager, and the Contractor shall familiarize himself 

with the requirements of these standards. The Contractor shall supply to the Project Manager 

four copies in the English language of all such standards prior to approval by the Project 

Manager. 

Electrical diagrams and symbols on drawings shall comply with IEC 617. 

Electrical systems shall comply with requirements and regulations of the public electricity 

supply authority. Electrical installations in buildings shall comply with the local regulations 

pertaining to such installations. The Contractor shall be deemed to have acquainted himself 

with such requirements and ensured that all electrical systems comply therewith. 

Plant for the electrical installation shall additionally comply with the Regulations of the 

Institution of Electrical Engineers (Great Britain) for the Electrical Equipment of Buildings 

(Fifteenth Edition) with amendments. In the case of conflict between the various regulations, 

the regulations recommended by the Kenya Bureau of Standards (KBS) shall take 

Copies of Standards 

Within 14 days of acceptance of the Tender, the Contractor shall provide to the Project Manager 

copies of all National and International Standards which are to apply to the Plant, Materials 

and Workmanship under the Contract, together with an index cross-referencing these standards 

with the applicable aspects of the works. 

The Contractor shall in addition provide and keep permanently on the Site copies of such other 

Standards, Codes, Notes and Specifications as may be required by the Project Manager. 

115 CONSTRUCTIONS GENERALLY 

General 

The Contractor shall make his own arrangements for the supply of adequate safe drinking 

water, electricity and other services to the Permanent Works, Temporary Works and plant and 

shall provide and maintain all pipes, cables and fittings, which may be necessary to carry such 

services to his operations. 
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Water 

The Contractor shall make all necessary arrangements for and shall provide at each Site an 

adequate supply of water both for the execution of the Works and for the health and safety of 

his workmen and other persons legitimately on the Works. 

The water for the execution of the Works shall be of a chemical and purity standard such that 

it will not pollute injure or cause any deterioration of the Works, and it shall generally comply 

with the requirements specified in that section of the Specification dealing with concrete. 

Electricity 

The Contractor shall make all necessary arrangements for and shall provide any electricity 

supply required for the execution of the Works. Should the Contractor use a generator, he shall 

minimize nuisance from noise or exhaust fumes and shall effectively guard against 

contamination or danger due to spillage of fuel or exposure to vapor.  

Contractor’s Monthly Returns 

The Contractor shall report monthly progress in the English language to the Project Manager 

on charts submitted in triplicate showing actual work done superimposed on his agreed 

programme of works. The reports shall be delivered to the Project Manager within one week 

after the end of each month. 

The Contractor shall include in his monthly report details of all plant (including their values) 

and labor force employed on site together with description of their deployment. The names and 

trade of hired laborers being residents in the project area are to be shown separately. The 

Contractor shall also provide a list of all materials intended for use in the permanent work 

delivered to site during the month. 

Weather Records 

The Contractor shall erect a rain gauge (“Nylex 600” or similar approved) and a double bulb, 

minimum/maximum thermometer (0.1°C accuracy) at a site agreed with the Project Manager. 

The Contractor shall be responsible for the daily measurement of rainfall and minimum and 

maximum temperature to be taken at 8:00am each day.  

Sign Boards and Advertisements 

The Contractor shall provide, sign, write, erect and maintain sign boards of sound construction 

to the satisfaction of the Project Manager and at a location indicated by him at the project site   

As directed by the Project Manager the signboard shall give a brief description of the Works 

and bear the names of the Employer, the Financier, the Project, the Engineer and the Contractor. 

The expenses for the signboard shall be priced separately in the Bill of Quantities. 
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On completion of the works the Contractor shall remove the signboard when instructed by the 

Project Manager's Representative. No advertisements shall be placed on any boarding, fencing 

or scaffolding erected for any purpose connected with the contract without the written 

permission of the Project Manager. 

Record Drawings 

Within 4 weeks of the commencement of the Defects Correction Period, the Contractor shall 

deliver to the Project Manager one complete set of record drawings of all works constructed 

under the Contract. The minimum scales for road alignment plans and longitudinal sections 

shall be 1:2’000 horizontally and 1:200 vertically. All other works shall be at scales used in the 

Tender Drawings for comparable works or as agreed with the Project Manager. The Project 

Manager shall comment on the draft Record Drawings and within a further 8 weeks the 

Contractor shall then produce a definitive set-in transparency of CALC material of good quality 

(min 100g/m2) that shall be delivered to the Project Manager complete with two sets of prints. 

In addition, the Contractor shall provide one copy of all As-built drawings in digital format 

agreed with the Project Manager and certified virus free compact disc (CD). 

Operation and Maintenance Manuals 

Within 4 weeks of the commencement of the defect’s correction period, the Contractor shall 

deliver to the Project Manager a complete set of Operation and Maintenance (O&M) manuals 

of works constructed under the contract. The Project Manager shall comment, where 

applicable, on the draft O&M manuals and within 8 weeks the Contractor shall deliver the final 

O&M manuals to the Project Manager. 

In addition, the Contractor shall provide, where applicable, one soft copy in a format agreed 

with the Project Manager and certified virus free USB flash drive. 

117 HEALTH, SAFETY AND ACCIDENTS 

Safety and Health 

The Contractor shall be responsible for the safety and health of all workmen and other persons 

in or around the works, to the satisfaction of the Project Manager and in accordance with safety 

and health regulations. 

The attention of the Contractor is drawn to regulations and laws in force. The Contractor is 

fully and, in all respects, responsible for the safety on the Works. 

First Aid Outfits/Ambulances/Emergency Services 

The Contractor shall provide and maintain for the duration of the Contract adequate and easily 

accessible first aid outfits on every site at which work is in progress or his personnel are posted. 
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The Contractor shall have available at all times a vehicle or vehicles for the conveyance of sick 

or injured people to hospital. 

The Contractor shall notify the Public Emergency Service (Fire, Police, Ambulance) of the 

location and intended duration of all works at each site prior to commencing work at each site. 

Protective Clothing 

The Contractor shall provide for the Project Manager and his assistants the protective clothing 

necessary for the proper discharge of their duties on Site. This shall also include equipment, 

protection and instruments as described below for use in hazardous situations and confined 

spaces. 

Noise Control 

All work must be carried out without unreasonable noise. Compressors used on the site shall 

be silenced either by use of silencer and property lined and sealed acoustic covers or by 

effective acoustic screens to enclose the noise source. 

Ancillary pneumatic tools used on the Site shall be fitted with effective silencers as 

recommended by the manufacturer. 

Hazards 

There are hazards associated with the Sites and the Employer's occupation or use of them. Some 

will be present at all times: others may be intermittent or may not exist until work has-been 

carried out by the Contractor or others, or operational Plant has been commissioned. Hazards 

comprise of confined spaces, explosive and flammable gases, toxic fumes, Asphyxiating gases, 

Dangerous fumes and gases, Dangerous chemicals, Electricity cables, Sewage, Reptiles, 

rodents and insects etc. The Contractor shall take every precaution when working in areas with 

or susceptible to hazards. 

Confined Spaces 

Where any part of the Works is to be carried out in a confined space the Contractor shall: 

1. Establish a system of written permits for each person to enter a confined space. 

2. Display at the entrance to each confined space a sign warning of the need for oxygen and 

gas levels to be monitored before access and while work is proceeding. 

3. Monitor the atmosphere in the confined space for oxygen depletion and dangerous gases 

before any person enters it. 

4. Provide suitable and sufficient Working or Escape breathing apparatus appropriate to the 

risks identified or expected. 

5. If sufficient means of natural ventilation cannot be guaranteed to provide at all times an 

adequate circulation of uncontaminated air, provide forced air ventilation even if oxygen 

or other gas levels are shown to be safe. 
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6. Provide suitable and sufficient gas monitoring equipment in appropriate locations, and 

ensure that it is used at all times when the confined space is occupied. 

7. Ensure that all persons within the confined space vacate it as soon as any alarm sounds, 

without waiting to record the gas level. 

8. Maintain a register of all alarms sounded every day, including Nil returns when appropriate, 

and provide a copy of the register to the Project Manager each week. 

9. Unless he can demonstrate to the Project Manager his own ability to do so, employ a 

specialist firm to inspect and recalibrate gas detection equipment at proper regular intervals; 

and clearly label all such equipment with the date by which the next recalibration is to be 

conducted. 

10. Provide appropriate harness, safety ropes and rescue facilities, and if practicable two means 

of access from top to bottom. 

11. Provide when work is in progress radio or telephone communication, or safe visual and oral 

communication where this is appropriate and background noise levels permit. 

12. Ensure that all electrical tools and equipment are of the appropriate type. 

13. Provide appropriate protective clothing. 

14. Provide hygiene facilities if appropriate. 

15. Where a confined space is such that the number of persons within the space cannot be 

established by external observations, the Contractor shall maintain a written record of 

everyone entering and leaving the confined space and shall be accessible at all times to the 

Project Manager's staff and the emergency services. 

The contractor shall not, even in an emergency, enter or allow his workmen to enter any 

confined space until the requirements of this clause have been implemented. 

Add to subclause 19.1 the following: 

In addition to providing, equipping and maintaining adequate first aid stations throughout the 

works in accordance with the laws of Kenya, the contractor shall provide and maintain on site 

during the duration of the Contract, a fully equipped dispensary. This shall be with a qualified 

Clinical Officer / Nurse who shall offer the necessary medical advice on HIV and related 

diseases to the Project Manager’s and Contractor’s Site staff. The Contractor shall allow for 

this in the rates and be responsible for all site welfare arrangements at his own cost. 

Compliance with the National Environmental and Management Act, 1999 (NEMA) 

The Contractor shall at all times comply with the requirements of the NEMA Act 1999. 

121 DIVERSIONS OF SERVICES 

(a) The Contractor shall acquaint himself with the location of all existing services 

such as telephone lines, electricity cables, water pipes, sewers etc., before 

execution of any works that may affect the services. The cost of determining the 

location of the existing services together with making good to the standard set 
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by the operator/agency, or repairing of any damage caused all to the satisfaction 

of the Project Manager shall be included in the tender rates. 

(b) Subject to the agreement with the Project Manager, the Contractor shall be 

responsible for removal of alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating from 

damage to existing services or works of any kind. 

In addition, the Contractor shall take the full and entire responsibility for the sufficiency of 

plant, scaffolding, timbering, machinery, tools or implements and generally for all means used 

for the fulfilment of the Contract. In the event of any of these means proving insufficient, the 

Contractor is still fully and entirely responsible for the sufficiency of these means 

notwithstanding any previous approval or recommendation that may have been given by the 

Project Manager. 

Safety of Adjacent Structures or Works 

The Contractor shall at his own expense provide and erect to the approval of the Project 

Manager such supports as may be required to protect efficiently all structures or works which 

may be endangered by the execution of the Works and he shall remove such supports on 

completion of the Works or otherwise take such permanent measures as may be required by 

the Project Manager to protect the structures or works. 

Existing Services and Installations 

The Contractor shall take every precaution to ensure that all existing services, pipes, culverts, 

cables, boundary walls and fences, retaining walls, drainage ditches and the like, within and 

near the line of excavation, are located, supported and safeguarded from damage. Any damage 

caused to any such services, pipes, culverts, cables, boundary walls and fences, retaining walls, 

drainage ditches and the like attributable to the Contractor's operations, his constructional 

traffic or his negligence shall be made good by or for the Contractor at his own expense to the 

satisfaction of the Project Manager, owner or responsible authority. 

In the event of the owner or responsible authority electing to repair such damage the Contractor 

shall pay the cost of so doing the work. Should the Contractor fail to pay the cost of the said 

work within one month of the account being presented, the Employer reserves the right to settle 

the account and deduct the sum paid by him from monies due or which may become due to the 

Contractor. 

Temporary Removal of Existing Services 

If it should become necessary for the proper execution of the work temporarily to remove or 

divert any existing pipe, sewer, field drain, cable, drainage ditch or other service, the Contractor 

shall obtain permission from the responsible authority or owner and shall carry out the work at 
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his own expense in a manner and at times to be approved by such authority or owner and shall 

subsequently reinstate the work to the satisfaction of such authority or owner. 

In the event of the owner or responsible authority electing to arrange for the temporary removal 

of an existing service, the Contractor shall pay the cost of his or their doing the work. Should 

the Contractor fail to pay the cost of the said work within one month of the account being 

presented, the Employer reserves the right to settle the account and deduct the sum paid by him 

from monies due or which may become due to the Contractor. 

The Contractor's attention is particularly drawn to the requirement to maintain drainage ditches 

in order to avoid any interruption of flow of water therein to the satisfaction of the Project 

Manager, owner or responsible authority and the Contractor shall be deemed to have included 

in his rates and prices for all temporary works so required. 

Permanent Diversion of Existing Services 

If in the opinion of the Project Manager and/or of the responsible authority or owner it should 

become necessary permanently to remove or realign any existing pipe, sewer, field-drain, cable, 

ditch, or other service, other than allowed for in the Bills of Quantities, the Contractor shall 

obtain permission, where necessary, from the authority or owner and shall carry out and 

complete the work to the satisfaction of the Project Manager and such authority or owner. 

Payment for such additional work will be made in accordance with the Contract, provided 

always that the necessity for such permanent diversion has not arisen due to the fault of the 

Contractor. In the event of the owner or responsible authority electing to arrange for the 

permanent diversion of an existing service, the permanent diversion of which has become 

necessary due to the fault of the Contractor, the Contractor shall pay the cost of his or their 

doing the work. 

Should the Contractor fail to pay the cost of the said work within one month of the account 

being presented, the Employer reserves the right to settle the account and deduct the sum paid 

by him from monies due or which may become due to the Contractor. 

Permanent Support for Existing Services 

If in the opinion of the Project Manager and/or the responsible authority or owner it should 

become necessary to provide permanent support for any existing pipe, sewer, cable, structure 

or other thing disturbed, exposed or injured during or after the execution of the Works, the 

Contractor shall carry out promptly such additional works as the Project Manager may require 

to provide such permanent support. Payment for such additional work will be made in 

accordance with the Conditions of Contract, provided always that the necessity for such 

permanent support has not arisen due to the fault of the Contractor. 

Authority or Owners May Carry Out Work 

Any of the work involving repair, replacement or re-alignment of existing pipes, sewers or 

other services may be carried out by the responsible authority or owners if they so desire. In 
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such case, the Contractor shall allow them the facilities and assistance they may require and 

shall bear the full expense of the work except in the case of permanent removal or re alignment 

which will be paid for by the Employer, provided that the necessity for such removal or re-

alignment has not arisen due to the fault of the Contractor. 

Care of Boundary Walls and Fences 

The Contractor shall not cut through or remove any section of any boundary wall or fence 

without the prior approval of the Project Manager who will determine the limits of such cutting 

or removal. 

Approval for the cutting through or removal of boundary walls and fences will normally be 

limited to those crossing the route of drains and pipelines and the Contractor shall so conduct 

his operations as to minimize the extent of such cutting through or removal. 

The Contractor shall repair and reinstate in a manner similar to the original or by other approved 

means any wall or fence which he may have cut through or removed with or without the 

approval of the Project Manager or damaged during his operations and all such repairs and 

reinstatement shall be the Contractor's sole liability and shall be carried out to the satisfaction 

of the Project Manager and the responsible authority. The Contractor shall at his own expense 

provide temporary fencing and security measures at 

Work through Private and Public Property 

Where Works are to be executed in private or public property, the Employer will be responsible 

for negotiating and obtaining rights of way and the serving of all notices as may be required 

upon the owners and/or occupiers of the land and it shall be the obligation of the Contractor to 

keep the Employer and the Project Manager fully informed concerning the rate of progress and 

of his intention to enter and begin work.  The Contractor shall give the Employer 28 days’ 

notice of his intention to execute Works in each section of private or public property. 

Access to Works 

All necessary facilities will be given for the access of the Contractor's employees to the Works 

and the Contractor shall be responsible for seeing that such employees obey all regulations in 

regard to the conditions of access to the Works. 

122 CLOSURE OF ROADS 

The Contractor shall be responsible for providing; maintaining and removing, at his own cost, 

adequate diversions to existing roads, and access tracks interfered with during the execution of 

the Works, together with any additional policing and signposting, and the erection of barriers 

as Engineer’s approved Traffic Management Plan. The Contractor shall be responsible for 

advising the appropriate authorities and where necessary obtaining approval prior to interfering 

with any road. The production of Traffic Management Plan shall be a participatory activity 

involving the affected community, County Government, Traffic Police Department and RE’s 
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office. Such plans shall have full content of all relevant traffic safety warnings and controls and 

the Contractor indemnifies the Employer from any claim arising from any road traffic related 

accident on the affected roads within works. 

Traffic Restrictions 

The Contractor shall not run tracked vehicles or tracked Equipment on any public or private 

road without the written approval of the Project Manager and of the responsible authority or 

owner, and subject to such conditions as each may reasonably require. 

The Contractor shall observe all weight and dimensions restrictions that apply to roads and 

tracks in Kenya and he shall comply with all reasonable restrictions, which may from time to 

time be imposed by the Project Manager, Employer, Police, responsible authority or owner. 

Where damage to roads and tracks are caused by the Contractor this shall be repaired at the 

Contractor's expense. In particular the Contractor shall fill potholes in roads with road stone 

when these are deepened by his Equipment. 

The Project Manager shall have the power to restrict the Contractor's use of any roads, or tracks 

in terms of direction of traffic, speed of traffic, numbers of vehicles or their axle loading in 

order to preserve such roads or to make them safe for use by the general public. 

Where other contractors require the use of these roads or tracks, the Project Manager may 

prescribe times of usage, or impose some other form of control, which shall be established and 

operated by the Contractor, including the supply of traffic lights, flagmen, traffic cones or 

drums, and other controls. 

Flagging, Lighting, Watching and Traffic Control 

The Contractor shall be responsible for watching and lighting the Works and for the flagging 

and control of traffic and he shall comply with the requirements of the Employer and Police 

and the relevant authority in these matters. 

Access Roads 

All surface roads and tracks and other surfaced areas used by the Contractor for access shall be 

continually maintained by him in good condition. Immediately after ceasing to use any road, 

track or other surfaced area the Contractor shall restore it to the satisfaction of the Project 

Manager and the responsible authority or owner. The provision of this Clause shall apply also 

to the shoulders and verges of any existing sealed road used by the Contractor and affected by 

his operations. 

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 

The Contractor shall keep in close touch with the Police and the other National and County 

Government officials of the area regarding their requirements in the control of traffic or other 



Part 2 – Works’ Requirements 269 

 

matters, and shall provide all assistance or facilities, which may be required by such officials 

in the execution of their duties whose budget shall be included in the tender rates. 

124 LAND FOR ALL CAMPS SITES AND FOR THE 

CONTRACTOR’S OWN PURPOSES, INCLUDING 

TEMPORARY WORKS. 

Notwithstanding Clause 124 of the Standard Specification all requirements of land for 

temporary works and construction purposes shall be to the approval of the Project Manager but 

the Contractor will make all necessary arrangements with the property owners concerned and 

pay all charges arising therefrom. On or before completion of the Contract, the Contractor shall 

remove all temporary works and shall restore all such land to the condition in which it was 

immediately prior to the occupation thereof as far as is reasonable and practicable. 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to 

appoint a competent surveyor who will liaise with the Project Manager on matters related to 

the demarcation of the existing road reserve, site measurements, removal and reinstatement of 

existing services. The contractor shall be paid under relevant bill items in the contract. 

128 STORAGE OF MATERIALS 

All materials shall be stored on Site in a manner approved by the Project Manager and the 

Contractor shall carefully protect from the weather all work and materials which may be 

affected thereby. 

129 TEST CERTIFICATES 

When instructed by the Project Manager the Contractor shall submit certificates of test from 

the suppliers of materials and goods required in connection with the works as the Project 

Manager may require. Such certificates shall certify that the materials or goods concerned have 

been tested in accordance with the requirements of the specifications and shall give the results 

of all the tests carried out. The Contractor shall provide adequate means of identifying the 

materials and goods delivered to the site with the corresponding certificates. 

131 MATERIALS AND MANUFACTURED ARTICLES 

All workmanship shall be of the best quality appropriate to each category of work. Except 

where otherwise stated or approved by the Project Manager, all materials used in the Works 

shall be of the best quality of their respective kinds as specified or described in the 

Specification, Drawings and Bills of Quantities and shall comply wherever possible with the 

current issue of the appropriate standard published by the British Standards Institution, or other 

equivalent national standard proposed by the Contractor and approved by the Project Manager. 
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The Contractor shall use locally produced materials in preference to imported materials 

provided that they comply with the Specification and are available in sufficient and timely 

quantities. 

Level Datum and Dimensions 

All levels shall be referred to the National Datum and the Contractor shall obtain in writing 

from the Project Manager the location and value of the permanent benchmarks to be used to 

control the works. Before the commencement of construction work the Contractor shall 

establish at each site in a position to the approval of the Project Manager, a steel datum peg 

that shall be securely concreted in. The level of this peg shall be established and agreed with 

the Project Manager and all levels used in the construction of the Works shall be referred to 

this established datum. The correctness of this established datum shall be checked at regular 

intervals during the construction period and agreed with the Project Manager. 

The levels of the ground and the levels and dimensions of existing features shown on the 

Drawings are believed, but are not guaranteed, to be correct. Wherever dimensions or levels 

are marked on the Drawings such dimensions or levels shall take precedence over dimensions 

scaled from the Drawings. Where no dimensions or levels are shown on the Drawings, 

instructions shall be obtained from the Project Manager. 

In the event of discrepancies between the Drawings and the Specification, the Drawings shall 

take precedence over the Specification. 

Bench Marks 

The Contractor shall locate and where necessary re-establish the permanent Bench Marks 

shown on the Drawings and install additional permanent Bench Marks where directed by the 

Project Manager to facilitate the setting out and checking of the Works. Prior to commencing 

the Works, the Contractor shall undertake a survey, based on the same local datum as used in 

the original topographic survey, to confirm the elevation and horizontal position of all 

permanent Bench Marks and shall submit a schedule of the said co-ordinates to the Project 

Manager. 

The Contractor shall be responsible for maintaining and regularly checking the elevation and 

position of all permanent Bench Marks for the duration of the Contract. Where it is found that 

an existing benchmark is interfering with the progress of the works, the Contractor may seek 

the Project Manager's approval to re-locate the Bench Mark. The Contractor shall submit to the 

Project Manager in writing the co-ordinates of the new benchmark. 

Levels 

The Contractor shall establish, construct and protect benchmarks as necessary during the period 

of construction and such benchmarks shall be checked periodically and whenever required. 

Benchmarks will be marked on the wall of a permanent structure by chiselling a line into the 

wall or by concrete iron pin. Painting around it as detailed by the Project Manager will then 
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Nidentify this mark or the pin. The Project Manager will approve the position of any such 

benchmark before it is established. 

The levels of the benchmarks will be determined on site and approved as necessary by the 

Project Manager. The above levels will all be based on the Datum. The Contractor shall seek 

approval from the owners prior to the establishment of any benchmarks on private properties. 

Materials on and Under the Site 

All soil, gravel, stone, timber, or other materials obtained in the excavations, clearing of the 

Site of the Works and soil stripping, must not be removed from the Site without the consent of 

the Project Manager. The Contractor however, may use for the construction of the Works any 

of the materials excavated under the Contract, which the Project Manager may determine to be 

fit for such use and shall use such materials if directed by the Project Manager. 

Restoration of Drains, Streams, Canals, etc. 

Subject to any requirement of the Works whereby a permanent change is to be effected, all 

drains, canals, pipes, channels, water-courses or streams temporarily cut through or disturbed 

by the excavation of the Works are to be restored so that the water flowing in them may 

continue to flow in as full and free manner as it did before the disturbance. 

137 PROVISION OF LAPTOP COMPUTERS FOR THE PROJECT 

MANAGER AND SUPERVISORY TEAM 

Under Bill Item 1.13, the Contractor shall provide three (3) brand-new laptop computers  

from an established manufacturer (HP, Dell, Lenovo, or approved equivalent) within 21 days  

of the Commencement Date. 

137.1 Technical Specifications (Minimum Baseline) 

- Processor: Intel Core i7 (13th Gen or higher) or AMD Ryzen 7 equivalent (min 3.6 GHz 

base). 

- RAM: Minimum 16 DDR5 and expandable to 32GB. 

- Internal Storage: Minimum 512 GB PCIe NVMe M.2 SSD. 

- Display: 15.6-inch Full HD (1920 x 1080) anti-glare display. 

- Graphics: Dedicated 4GB GPU or integrated Intel Iris Xe. 

- Ports & Connectivity: Wi-Fi 6, Bluetooth 5.2, USB Type-C, USB 3.2, HDMI, RJ-45 Ethernet. 

- Operating System: Windows 11 Professional (64-bit genuine, licensed). 
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- Software Applications: Microsoft Office 365 or Professional (1-year license),  

  PDF editor/reader, and commercial 1-year Internet Security Antivirus subscription. 

- Accessories: Heavy-duty padded laptop backpack/bag, USB wireless optical mouse and 

external 1 TB SSD storage. 

137.2 Approvals, Ownership, and Handover 

(a) Prior Approval: 

The Contractor shall submit full manufacturer brochures, technical datasheets, and model  

specifications to the Project Manager for written review and approval prior to purchase. 

(b) Maintenance and Replacement: 

The Contractor shall ensure all manufacturer warranties (minimum 1 year) are valid. Any unit  

becoming defective during the contract period shall be repaired or temporarily replaced by  

the Contractor within 48 hours at no additional cost. 

(c) Reversion of Ownership: 

Upon substantial completion and handover of the works, the three (3) laptops and all  

peripherals shall become the property of the Employer (Kilifi Municipality) and shall be  

formally surrendered and inventoried. 

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR 

STAFF 

Delete in the last line the words "shall be at the Contractor's own expense" and substitute with 

"including the specified percentage for administrative overheads shall be paid by the 

Contractor to the Project Manager”. 

Add the following: 

(i) If the Contractor wishes to execute permanent work outside the Project Manager's 

normal working hours, as stated in Clause 108 of this Specification, then the 

payment for the overtime for Engineer's support staff shall be reimbursed in full by 

the Contractor, at the rate specified by the Project Manager for his staff, to the 

Project Manager plus a 20 percent additional amount to cover for the Project 

Manager’s administrative overheads. 



Part 2 – Works’ Requirements 273 

 

141 ENVIRONMENTAL PROTECTION 

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the 

Project Manager; that the impact of the construction on the environment shall be kept to a 

minimum and that appropriate measures are taken to mitigate any adverse effects during the 

construction.  

(a) After extraction of materials, all borrows pits shall be backfilled to the 

satisfaction of the Project Manager. In particular borrow pits near the project 

road shall be backfilled in such a way that no water collects in them. 
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SECTION 2 – MATERIALS AND TESTING OF MATERIALS 

All materials testing shall be in accordance with Section 2 of the Standard Specifications 

202  TESTING BY THE CONTRACTOR 

The Contractor shall together with his Programme for Execution of Works submitted within 28 

days after the order to commence works, a Quality Management System conforming to 

international standards, including the Work Method Statement and Quality Audit for major 

items of work.  

The provision of the Project Manager’s laboratory and testing equipment or provided 

alternatives, as outlined in section 1 of this Special Specification, does not relieve the 

Contractor of his obligation to provide laboratory and testing equipment and execute his own 

testing, in conformity with the specified requirements in the Standard Specification and Special 

Specifications.  

The onus rests with the Contractor to produce work which confirms in quality and accuracy of 

detail to the requirements of the Specifications and drawings, and the Contractor must, at his 

own expense institute a quality control system to always ensure adequate supervision and 

positive control of the Works, and the Contractor must provide chainmen and labourers for the 

Project Manager to carry out checks on the Works.  

The Contractor shall make his laboratory, or approve alternate thereof, accessible to the Project 

Manager’s Representative for cross checking the test results and inspection during material 

testing in the laboratory. 

205  SIEVES 

A standard set of sieves for general use shall consist of the following sieve sizes mm: 100-63-

50-37.5-28-20-14-10-6.3-5-4-2-1-0.6-0.5-0.425-0.300-0.150-0.075 mm. The sieves from 

0.425 to 0.075 mm shall be suited for wet sieving. 

224  TRIALS TO CONFIRM COMPLIANCE WITH 

SPECIFICATIONS SIEVES 

(a) Site Trials  

The Contractor shall allow in his programme of works described in Clause 104 of these 

specifications, for constructing trial sections and carrying out tests upon them as directed by 

the Project Manager. Trials would normally be required at the start of each pavement layer and 

if changes of materials, method, or equipment deem it necessary, as directed by the Project 

Manager. 

The time for completion of the Contract shall not be extended because of the time needed to 

construct trial sections and evaluate the tests on them. At least fourteen days before the work 
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of laying any pavement layer is commenced, the contractor shall construct trial sections of at 

least 100 m in length and to the full construction width and the specified pavement layer 

thickness.  

For each trial section, the Contractor shall use the materials, mix proportions, mixing, laying, 

compaction equipment and construction procedure that he proposes to use for the main work. 

The main work of laying the pavement layer shall not be commenced until this trial has been 

tested and approved by the Project Manager. No variation in the construction procedure, mix 

proportions, size, grading or source of any of the constituents shall be made without the 

agreement of the Project Manager who may first require new trial sections to be carried out.  

Trial sections, if found satisfactory, will be paid for under the rates in the Bill of Quantities for 

the appropriate items, as if the trial sections were part of the normal work. No separate payment 

will be made for trial sections and testing. The Contractor shall make good at his own expense; 

any trial sections that fail to meet the specified standards. The standards shall include, but not 

be limited to, material quality, layer thickness, levels and compaction. A standard  
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SECTION 3 – SETTING OUT & TOLERANCES 

301 SETTING OUT 

a) In addition to the provisions of clause 3.01(a)  

if the traverse points to be used for the setting out are close to the existing carriageway and 

interfere with construction works then the Contractor will have to relocate them to a location 

where they will not be disturbed. The co-ordinates and heights of all traverse points so located 

shall be listed and provided to the Project Manager for checking and/or approval. Contractor 

shall also monument the new centreline every 200m along straight and all salient points along 

curves by a pin in the concrete beacon before commencement of any works. 

Commencement of the works shall not be permitted until this basic survey data has been 

provided and approved by the Project Manager for at least 200m of the road. 

b) Detailed Setting Out 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into 

ground and painted white above the ground. The offset from centreline shall be indicated by 

small nail 20mm to 25mm long with its head driven flush with the top of the peg. 

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to 

the satisfaction of the Project Manager. 

Prior to commencement of earthworks or subgrade works, the Contractor shall take a 

topographical survey which shall identify all the break lines i.e., centre line, edges, drains (top 

and bottom) etc using a total station to enable establishment a digital terrain and submit the 

same to Engineer for agreement. This digital terrain model shall then be used as basis of 

generating cross sections and measurement for all subsequent layers, unless otherwise stated. 
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SECTION 4 – SITE CLEARANCE AND TOP SOIL STRIPPING 

401 SITE CLEARANCE 

Site Clearance shall be carried out as directed by the Project Manager following a joint 

condition survey. 

402 REMOVAL OF TOPSOIL 

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or 

newly constructed roads, drains, drainage channels, and accesses. 

403 REMOVAL OF STRUCTURES, FENCES AND 

OBSTRUCTIONS 

Notwithstanding the provisions of clause 405(c) of the standard specifications, the payment for 

demolition shall be made under Bill No. 4. However, when instructed by the Project Manager, 

the Contractor shall demolish or remove any structure not covered above and payment for this 

shall be made on day works basis. 

The Contractor may be instructed to make payment for relocation of water and/or sewer lines, 

internet cables, electricity poles and lines or any other services to be relocated from the road 

corridor or waterline way leaves. The payment shall be paid on a prime cost basis from the 

provision amount provided. 
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SECTION 5 – EARTHWORKS 

504 PREPARATIONS PRIOR TO FORMING EMBANKMENTS 

Where benching is required, the rate for compaction of existing ground shall be deemed to 

cover this activity. 

Excavation in the pavement of the existing road shall be kept dry. In the event of water 

penetrating the underlying layer, construction of the subsequent layers shall be postponed until 

the underlying layers are dry enough to accommodate the construction plant without deforming 

or otherwise showing distress. 

Step construction shall be carried out per layer at the joint where excavating both vertically and 

perpendicular to the direction of the travel. The step shall be 500mm perpendicular to the 

direction of the travel and 150mm vertical unless otherwise instructed by the Project Manager. 

Special care shall be taken when compacting the new material at the joint ensuring that 

specified density is achieved. 

505 CONSTRUCTIONS OF EMBANKMENTS 

Only material approved by the Project Manager shall be used for fill in embankments. 

Material with high swelling characteristics or high organic matter content and any other 

undesirable material shall not be used, unless specifically directed by the Project Manager. 

Unsuitable material shall include: 

(i) All material containing more than 5% by weight or organic matter (such as topsoil, 

material from swamps, mud, logs, stumps and other perishable material) 

(ii) All material with a swell of more than 3% (such as black cotton soil) 

(iii)All clay of plasticity index exceeding 50. 

(iv) All material having moisture content greater than 105% of optimum moisture content 

(Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade shall be 

provided for as part of earthworks operation and payment shall be made as “improved 

subgrade”. The material for subgrade shall have a CBR of not less than 8% measured after a 4-

day soak in a laboratory mix compacted to a dry density of 100% MDD (AASHTO T99), a 

swell of less than 1% and dry density less than 1400Kg/m3. 

508 COMPACTION OF EARTHWORKS 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density 

of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), 

if any and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or 

surround(s) as applicable. 



Part 2 – Works’ Requirements 279 

 

At locations adjacent to structures, all fill above ground level up to the underside of the 

subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill around 

box culverts this should be carried out for the full width of the fill and for a length bounded by 

the vertical plane passing through the ends of the wingwalls. 

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of 

subgrade material (i.e., material immediately below formation) in cut areas shall not be carried 

out by the contractor in areas where the formation is formed in hard material, unless specific 

instructions to the contrary are issued by the Project Manager. 

Where improved sub-grade material shall be required, this shall be compacted and finished to 

the same standards and tolerances as those required for normal subgrade and clauses in the 

specifications applying to normal subgrade shall also apply. 

511 BORROW PITS 

The first part of the Standard Specification is amended as follows: - 

Fill material which is required in addition to that provided by excavation shall be obtained 

provided by the Contractor but to the approval of the Project Manager and the Contractor 

517 MEASUREMENT AND PAYMENT 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for 

compaction of fill in soft material shall allow for the requirements of clause 508 of the special 

specification and no extra payment shall be made for compaction around pipe culverts (100% 

MDD AASHTO T.99). 

No separate payment shall be made for overhaul of earthwork volumes, and the contractor shall 

be deemed to have allowed elsewhere in his rates for the cost of complying with the 

requirements of this specification. 
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SECTION 6 – QUARRIES, BORROW PITS, STOCKPILES AND 

SPOIL AREAS 

601 GENERALS 

Notwithstanding any indications to the contrary in the Standard specification the Project 

Manager will not make available to the Contractor any land for quarries, borrow pits, stockpiles 

and spoil areas, except for those areas in road reserves specifically approved by him. 

The contractor will be entirely responsible for locating suitable sources of materials complying 

with the Standard and Special Specifications, and for the procurement, Wining, haulage to site 

of these materials and all costs involved therein. Similarly, the contractor will be responsible 

for the provision and costs involved in providing suitable areas for stockpiling materials and 

spoil dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve 

forming the site of the works the Contractor may utilise these subjects to the approval of the 

Project Manager. 

No additional payment will be made to the Contractor to cover costs arising from the 

requirements for this Clause and the Contractor must include these costs in the rates inserted 

into the Bills of Quantities. 

602 THE MATERIALS REPORT  

The information given on material is for general guidance to the bidders and the Contractor 

fully responsible for material sourcing and handling until final finish. Bidders are advised to 

conduct their own investigation as the information contained therein is neither guaranteed nor 

warranted. 
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714 BACKFILL BELOW STRUCTURES 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 

and 804 of the Standard Specification. 
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SECTION 8 – CULVERTS AND DRAINAGE WORKS 

801 SCOPE OF SECTION 

The operations specified in this section apply to the installation of drainage works and 

reinstatement and improvement of the same. 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

In the Standard Specifications, make the following amendments: - 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete 

"95%" and insert "100%". 

(b) Removal of Existing Pipe Culverts  

Where instructed by the Project Manager, the Contractor shall excavate and remove all existing 

blocked or collapsed culvert pipes of any diameter including concrete surround, bedding, inlet 

and outlet structure. 

The void left after removal of culvert pipes shall be widened as necessary to accommodate new 

concrete bedding, pipe and haunch.  

The payment of this work shall be per linear metre of pipes removed, and the number of 

inlet/outlet structure removed 

(c) Removal of other Existing Drainage Structures 

When instructed by the Project Manager, the Contractor shall demolish or remove any other 

structure and payment for this shall be made on day work basis. 

(d) Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and drainage works to the lines, 

levels, inclinations, and dimensions shown on the drawings or as instructed by the Project 

Manager. 

809 BEDDING AND LAYING OF PIPE CULVERTS 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall 

be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the 

full length of the barrel. 

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 

(AASHTO T.99). 
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810 JOINTING CONCRETE PIPES 

The concrete pipes for the culverts shall have ogee joints and will be joined by 1:2 (cement: 

sand mortar) and provided with fillets on the outside as described in clause 810 of the Standard 

Specification. 

812 BACKFILLING OVER PIPE CULVERTS 

In the Standard Specifications, clause 812 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete 

and replace with "dry density of 100% MDD (AASHTO T.99)". 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 

compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid 

for separately. 

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 

Invert Block Drains and Half Round Channels are to be constructed as shown in the drawings 

provided in accordance with the Standard Specifications where, directed by the Project 

Manager. 
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SECTION 9 – PASSAGE OF TRAFFIC 

901 SCOPE OF THE SECTION 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times 

and if necessary, construct and maintain an adequate diversion for traffic complete with all the 

necessary road traffic signs. 

The contractor shall provide to the satisfaction of the Project Manager adequate warning signs, 

temporary restriction signs, advance warning signs, barriers, temporary bumps and any other 

device and personnel equipped with two-way radios to ensure the safe passage of traffic 

through the works. 

When carrying out the Works the Contractor shall have full regard for the safety of all road 

users. 

The Contractor shall also provide sign posts and maintain to the satisfaction of the Project 

Manager all deviations necessary to complete the works. The contractor should allow for the 

costs of complying with the requirements of this clause in his rates. 

The contractor will be deemed to have inspected the site and satisfied himself as to the adequacy 

of his bid for these works and no additional payments will be made to the contractor for any 

expenditure on traffic control or the provision of deviations. The employer shall not be liable 

for inadequate prior investigations of this nature by the contractor. 

903 MAINTENANCE OF EXISTING ROADS 

The Contractor shall maintain the existing roads covered in the project using compacted natural 

gravel of sub-base quality in accordance with the provisions in Clause 903 of the Standard 

Specifications. 

904 CONSTRUCTION OF DEVIATIONS 

(a) General 

In addition to requirement of this clause, the maximum length of deviation road shall be 

restricted to 1 Kms at any given time unless otherwise instructed. The Contractor shall construct 

and complete deviations to the satisfaction of the Project Manager before commencing any 

permanent work on the existing road. Also, during these works the contractor is supposed to 

provide a detour of adequate pipe culverts for pedestrian and traffic crossing where there is 

bridge works. 

Contractor will be allowed to open further 1 Km of the deviation road only when 80% of the 

permanent work has been completed on first one. The sequencing of deviation road has been 

shown on the drawing. 
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Where the old road exists near the main road, Contractor shall use this road as deviation road. 

(b) Geometry 

The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way 

lorry traffic unless otherwise specified. 

(c) Construction 

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted 

thicknesses complying with section 10 of the Standard Specification. The class of material shall 

be class 2 with a maximum plasticity index of 15%. The Contractor shall allow in his rate for 

removal of any unsuitable material before placing of gravel wearing course, as this will not be 

paid for separately. 

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times 

a day at the rate of 1 to 1.4 litres/day in regular interval to minimise the effects of dust. Latest 

sprinkling time shall be one hour before the sunset. Payment for construction of gravel roads 

will be per cubic metre of the gravel measured. 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

The Contractor shall arrange for passage of traffic through the works during construction 

whenever it is not practicable to make deviations. The cost of doing so shall be deemed to have 

been included elsewhere in his rates and no separate payment shall be made for this. To this 

end, the contractor shall be deemed to have inspected the site for himself and noted any 

locations where this may apply. 

Any damage caused by passing traffic through the works shall be made good at the contractor's 

own cost. 

907 SIGNS, BARRIERS AND LIGHTS 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings 

at the locations where the traffic is being carried off the existing road to the deviation and back 

again to existing road. The Contractor shall provide ramps and carry out any other measures as 

instructed by the Project Manager to safely carry traffic from the road to deviation. 

Contrary to what has been specified in this clause the road signs provided shall be fully 

reflectorized and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part 

II 
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909 ASSISTANCE TO PUBLIC 

In addition to provision of Clause 909, the Contractor shall maintain close liaison with the 

relevant authorities to clear any broken down or accident vehicles from the deviations and the 

main road, in order to maintain smooth and safe flow of the traffic. 

912 MEASUREMENT AND PAYMENT 

Delete Clause 912 of the Standard Specification and replace with the following: - 

The unit of measurement shall be the kilometre, measured along the centre lines of the project 

road centre line and shall include for the provision, operation, maintenance and removal of all 

approved temporary diversions, existing roads used as diversions, and road constructed in half-

width. 

The tendered rate shall include full compensation for accommodating traffic and maintaining 

diversions, including roads constructed in half-widths and existing road used as diversions 

during construction and maintenance. The tendered rate shall also include full compensation 

for the provision of communications equipment, temporary traffic barriers and fencing required 

for regulating the traffic, arranging for the moving of services solving traffic problems 

complying with the legal requirements of all authorities concerned, for providing temporary 

access to private property, and for the provision and maintenance of temporary drainage. The 

tendered rate shall also include full compensation for the specified general requirements and 

all incidental items of cost which are required under the provisions of section. 

Item 

Provide, erect, maintain and remove upon completion all necessary temporary 

traffic-control measures, including warning signs, cones, barriers, reflective 

devices and temporary night warning lights, for the safe passage of vehicular and 

pedestrian traffic through and around the Works, all as directed by the Engineer. 

 Unit  Kilometre 

Payment will be made in two equal instalments in respect of each section. The first instalment 

will be made when suitable diversions have been approved for use or when traffic is 

accommodated adjacent to half-width construction. 

The second instalment will become due when the traffic can be accommodated on the new 

road, all diversions or single lane workings have been obliterated or removed and all general 

conditions of the Contract have been complied with, all to the satisfaction of the Project 

Manager. 
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SECTION 12 – NATURAL MATERIAL SUBBASE AND BASE 

1201 GENERAL 

This Section includes provision of sub-base and base layers for the following: - 

a) Sub-base layer for carriageway, shoulders, junctions and bus bays using gravel material or 

other suitable material of sub-base quality; 

b) Base layer for carriageway, shoulders, junctions and bus bays using approved natural 

material and hand-packed hardcore, as specified on the Drawings and in these Specifications; 

c) The thickness of the sub-base and base layers shall be as shown on the Drawings and as 

provided in these Specifications. 

For this Contract, the pavement layers shall comprise: 

• 150 mm thick sub-base layer of approved gravel material; and 

• 150 mm thick base layer of approved hand-packed hardcore. 

The materials shall be obtained from approved sources and shall comply with the requirements 

of these Specifications. The Contractor shall obtain the Engineer's approval of the material 

source and quality before incorporating the materials into the Works. 

No overhaul shall be paid for separately under these items and the cost of hauling shall be 

deemed to have been included in the rates. The rates inserted shall include all costs for acquiring 

the materials, site clearance, overburden removal, excavation, loading, hauling, spreading, 

placing, watering, compaction and finishing, as applicable. 

1202 MATERIALS 

The materials used for the sub-base and base shall be sound, durable and suitable for the 

intended purpose and shall be free from organic matter, clay lumps and other deleterious 

materials. 

1202.1 Sub-base Material 

Sub-base material shall consist of approved gravel or other suitable natural material of sub-

base quality obtained from an approved source. 

The material shall be capable of being compacted to the specified density and shall comply 

with the requirements of the Standard Specifications and the Engineer's requirements. 

1202.2 Base Material- Hand-Packed Hardcore 

Hand-packed hardcore shall comprise sound, hard and durable quarried stone of suitable 

quality. 
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The stones shall be tightly packed on edge and the voids filled with approved stone chippings 

and/or stone dust. The completed layer shall be mechanically consolidated to achieve a firm 

and stable base. 

1203 CONSTRUCTION OF SUB-BASE 

The approved sub-base material shall be transported to site, spread uniformly and compacted 

in accordance with the requirements of the Specifications. 

The 150 mm thick compacted sub-base shall be constructed to the required line, level, grade, 

camber and cross-fall. 

The material shall be watered as necessary to achieve the required moisture condition for 

compaction. 

The sub-base shall be compacted to 95% of the Maximum Dry Density (MDD) determined in 

accordance with AASHTO T 180, unless otherwise specified by the Engineer. 

The completed sub-base shall be inspected and approved by the Engineer before construction 

of the base layer. 

1204 CONSTRUCTION OF HAND-PACKED HARDCORE BASE 

The approved hardcore shall be placed to provide a 150 mm thick compacted base layer. 

The hardcore shall be tightly hand-packed on edge to achieve maximum interlock. Voids 

shall be filled with approved stone chippings and/or stone dust. 

The layer shall then be mechanically consolidated and finished to the required line, level, 

camber, falls and cross-falls. 

The finished base shall be firm, stable and free from loose or displaced stones and shall be 

approved by the Engineer before commencement of the works under Section 13 – Precast 

Concrete Paving Blocks. 

1205 TOLERANCES AND FINISHING 

The completed sub-base and base shall conform to the lines, levels, thicknesses, grades and 

crossfalls shown on the Drawings. 

Any areas found to be defective, unstable, segregated, excessively loose or outside the 

specified tolerances shall be corrected by the Contractor to the satisfaction of the Engineer at 

no additional cost. 

1206 TESTING AND APPROVAL 

The Contractor shall carry out all tests required to demonstrate compliance of the materials 

and completed layers with the Specifications. 
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The Engineer may require additional testing of materials from borrow pits, quarries or other 

sources and of the completed pavement layers. 

No subsequent layer shall be placed until the preceding layer has been inspected and 

approved by the Engineer. 

1207 MEASUREMENT 

The 150 mm sub-base shall be measured in cubic metres (m³) of compacted and accepted 

material. 

The 150 mm hand-packed hardcore base shall be measured in square metres (m²) of 

completed and accepted base, measured on the plan area. 

1208 PAYMENT 

The tendered rates shall include full compensation for all materials, labour, plant, equipment 

and operations necessary for the satisfactory completion of the Works. 

The rates shall include, as applicable, site clearance, removal of overburden, excavation, 

winning, loading, hauling, unloading, spreading, watering, hand packing, filling of voids, 

mechanical consolidation, compaction, trimming, shaping, testing and finishing. 

No separate payment shall be made for overhaul or hauling. 

1209 BOQ ITEMS 

Description Unit 

Excavate gravel for 150 mm thick sub-base material, haul, spread, 

compact to 95% M.D.D. (AASHTO T 180) and shape to line, level and 

tolerance. No overhaul shall be paid separately under this item and the 

cost of hauling shall be deemed to have been included in the rate. 

m³ 

Provide, lay and compact 150 mm thick approved hand-packed hardcore 

comprising sound, hard and durable quarried stone, tightly packed on 

edge with voids filled with approved stone chippings/dust and 

mechanically consolidated, finished to the specified line, level, camber, 

falls and cross-falls, complete in accordance with the Engineer's 

Specifications and Drawings. 

m² 
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SECTION 13 – PRECAST CONCRETE PAVING BLOCKS 

13.1 GENERAL 

Precast concrete paving blocks shall be manufactured, supplied and laid in accordance with KS 

827:2003 – Specification for Precast Concrete Paving Blocks, the applicable requirements 

of SRN 899.27 / BSS 6717 Part 1 – Precast Concrete Paving Blocks, the Contract Drawings 

and the instructions of the Engineer. 

The Contractor shall submit samples and relevant manufacturers' test certificates to the 

Engineer for approval before delivery and laying. 

13.2 MATERIALS 

Paving blocks shall be sound, durable, uniform in shape and dimensions, and free from cracks, 

chips, distortion or other defects. 

Unless otherwise shown on the Drawings: 

a) 80 mm thick heavy-duty precast concrete paving blocks shall be used for carriageways; 

and 

b) 60 mm thick medium-duty precast concrete paving blocks shall be used for pedestrian 

walkways. 

The blocks shall comply with the specified requirements of KS 827:2003. 

13.3 BEDDING MATERIAL 

Paving blocks shall be laid on an approved, well-graded and clean bedding material, generally 

50 mm thick before compaction, unless otherwise specified on the Drawings. 

The bedding material shall be free from clay, organic matter and other deleterious materials. 

The bedding layer shall be uniformly spread and trimmed to the required levels and crossfall. 

It shall not be used to correct irregularities in the underlying pavement. 

13.4 PREPARATION OF BASE 

The paving blocks shall be laid on the 150 mm thick hand-packed hardcore layer 

constructed, compacted and finished in accordance with the requirements of Section 12 of 

these Specifications. 

The hand-packed hardcore base shall be properly consolidated, trimmed and brought to 

the required line, level, grade and cross-fall before the bedding material is placed. 
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The Engineer shall approve the completed base before commencement of paving block 

installation. The bedding material shall not be used to compensate for deficiencies or 

irregularities 

13.5 LAYING OF PAVING BLOCKS 

Paving blocks shall be laid closely and uniformly on the prepared bedding layer to the required 

line, level, grade and cross fall. 

The blocks shall be properly interlocked and laid to the pattern shown on the Drawings or 

approved by the Engineer. 

Blocks adjacent to kerbs, channels, drainage structures and other fixed edges shall be accurately 

cut to fit. Cutting shall be carried out using suitable mechanical cutting equipment. 

Damaged blocks or small unsuitable pieces shall not be incorporated into the finished 

pavement. 

13.6 JOINT FILLING AND COMPACTION 

Joints between paving blocks shall be filled with approved clean and dry jointing sand. 

The jointing sand shall be brushed into the joints and the paving compacted using an approved 

plate compactor. 

Compaction shall continue until the blocks are firmly seated and the joints are adequately filled. 

Additional jointing sand shall be applied where necessary. 

The Contractor shall take appropriate measures to prevent damage to the paving blocks during 

compaction. 

13.7 FINISHED SURFACE 

The completed paving shall be true to line and level and shall have the specified crossfall and 

drainage characteristics. 

The finished surface shall be even, stable and free from rocking blocks, excessive settlement, 

open joints, depressions or abrupt changes in level. 

Paving shall be neatly finished against kerbs, channels, drainage structures and other adjoining 

works. 

13.8 TESTING AND QUALITY CONTROL 

The Contractor shall provide manufacturers' certificates and test results demonstrating 

compliance of the paving blocks with KS 827:2003. 

The Engineer may require additional sampling and testing where considered necessary. 
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Any paving blocks which fail to comply with the Specification shall be rejected and removed 

from the Works at the Contractor's expense. 

13.9 PROTECTION OF COMPLETED WORK 

The Contractor shall protect completed paving from damage, contamination, staining and 

displacement during construction. 

Construction traffic shall not be permitted over newly laid paving until the Engineer is satisfied 

that the paving has been adequately compacted and is fit for traffic. 

Any paving damaged or displaced as a result of the Contractor's operations shall be removed 

and replaced at the Contractor's cost. 

13.10 MEASUREMENT 

Paving blocks shall be measured in square metres (m²) of completed and accepted paving 

measured on the finished surface. 

Different paving-block thicknesses and classes shall be measured separately. 

13.11 PAYMENT 

The tendered rate for paving blocks shall include full compensation for the supply, delivery 

and laying of the paving blocks and shall include: 

• approved bedding material; 

• jointing sand; 

• laying and alignment; 

• cutting and fitting; 

• compaction; 

• wastage; 

• labour, plant and equipment; 

• testing and quality control; 

• protection of completed works; and 

• all other incidental works necessary for completion in accordance with the Drawings 

and Specification. 

13.12 APPLICABLE STANDARDS 

Reference Description 

KS 827:2003 Specification for Precast Concrete Paving Blocks 

SRN 899.27 / BSS 6717 Part 1 Precast Concrete Paving Blocks 

Contract Drawings 
Pavement thicknesses, levels, cross-fall and laying 

arrangement 

Engineer’s Instructions Requirements for workmanship and completion 
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13.13 BOQ ITEMS 

13.13.1 Carriageway Paving 

Supply and lay 80 mm thick heavy-duty precast concrete interlocking paving blocks to 

carriageway on approved bedding material, including joint filling, cutting, compaction and all 

incidental works, complete in accordance with KS 827:2003, SRN 899.27 / BSS 6717 Part 1, 

the Drawings and as directed by the Engineer. 

Unit: m² 

13.13.2 Walkway Paving 

Supply and lay 60 mm thick medium-duty precast concrete interlocking paving blocks to 

pedestrian walkways on approved bedding material, including joint filling, cutting, compaction 

and all incidental works, complete in accordance with KS 827:2003, SRN 899.27 / BSS 6717 

Part 1, the Drawings and as directed by the Engineer. 

Unit: m² 
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SECTION 17 - CONCRETE WORKS 

1703 (C) FORMWORK FOR CULVERT WALLS AND SLABS 

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs 

together with all temporary construction required for their support. Unless otherwise directed by the 

Project Manager all formworks shall be removed on completion of the walls and slabs. 

(a) Materials 

Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions shown on 

the Drawings. 

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other defects 

affecting the strength or appearance of the finished structure. 

Release Agents – Release agents shall be either neat oils containing a surface activating agent, cream 

emulsions, or chemical agents to be approved by the Project Manager. 

(b) Construction Method 

(i) Formworks 

Formworks shall be designed to carry the maximum loads that may be imposed, and so be rigidly 

constructed as to prevent deformation due to load, drying and wetting, vibration and other causes. After 

forms have been set in correct location, they shall be inspected and approved by the Project Manager 

before the concrete is placed. 

If requested, the contractor shall submit to the Project Manager working drawings of the forms and also, 

if requested, calculations to certify the rigidity of the forms. 

Unless otherwise described in the Contract, all form joints for exposed surfaces of concrete shall form 

a regular pattern with horizontal and vertical lines continuous throughout each structure and all 

construction joints shall coincide with these horizontal and vertical lines. PVC pipes of 50mm diameter 

for weep holes shall be arranged as shown on the Drawings. 

Unless otherwise specified, formwork shall be designed to form chamfers at all external corners whether 

or not such chamfers are shown on the Drawings to prevent cracks and other damage from arising. 

The inside surface of forms shall be cleaned and coated with a releasing agent to prevent adhesion of 

the concrete. Release agents shall be applied strictly in accordance with the manufacturer’s detailed 

instructions. The release agent shall be applied to the formwork prior to erection. Release agent must 

not come into contact with reinforcement. Immediately before concrete is placed, the forms shall 

thoroughly be thoroughly cleaned and freed from sawdust, shavings, dust, mud or other debris by hosing 

with water. Temporary openings shall be provided in the forms to drain away the water and rubbish. 

(ii) Scaffolding 
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All scaffolding required to support the forms shall be designed and constructed to provide necessary 

rigidity and support the loads without appreciable deflection or deformation. 

Details, plans and structural and flexural calculations for scaffolding shall be submitted to the Project 

Manager for approval, but in no case shall the contractor be relieved of his responsibility for the results 

obtained by use of these plans, etc. 

(iii) Removal of formwork 

The time at which the formwork is truck shall be the Contractor’s responsibility and the forms shall not 

be removed until the concrete strength has reached 20 N/mm2. 

(c) Measurement and Payment 

Payment shall be made according to Section 8 of the Standard Specification of Roads and Bridges 

Construction. 

1703(D) CONCRETE WORKS (CASS 25/20) OF CULVERT WALLS AND 

SLABS 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the construction 

of culvert walls and slabs, in accordance with these Specifications and in conformity with the 

requirements shown on the Drawings. 

Concrete class 25/20 shall be used for Culvert walls and slabs. 

(a) Concrete Materials 

(i) Cement:  

Cement shall be of Portland type and shall conform to the requirements of BS 12 or equivalent. 

The contractor shall select only one type or brand of cement or others. Changing of type or brand of 

cement will not be permitted without a new mix design approved by the Project Manager. All cement 

is subject to the Project Manager’s approval, however, approval of cement by the Project Manager shall 

not relieve the Contractor of the responsibility to furnish concrete of the specified compressive strength. 

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or storehouse 

shall not exceed more than two (2) months, and age of cement after manufacture at mill shall not exceed 

more than four (4) months. The Contractor shall submit to the Project Manager for his approval the 

result of quality certificate done prepared by the manufacturer. 

Whenever it is found out that cement have been stored too long, moist, or caked, the cement shall be 

rejected and removed from the project. 

(b)  Aggregates 

Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed chemicals, 

clay coating, or materials in amounts that could affect hydration, bonding, strength and durability of 

concrete. The aggregates shall conform to the requirements of sections 1703 (c) and (d) while the 

grading of the same shall be as follows: 
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(i) Grading of Fine Aggregates 

Sieve Size Percentage by Weight Passing 

10  mm 

5 mm 

2.5  mm 

1.2  mm 

0.6  mm 

0.3  mm 

0.15 mm 

100 

89-100 

60-100 

30-100 

15- 54 

5- 40 

0 - 15 

(ii) Grading of Coarse Aggregates 

 Amounts finer than each standard sieve percentage by weight 

Size 40 30 25 20 15 10 5 2.5 

% 100 - - 90-100 - 30-69 0-10 - 

 

Other requirements for aggregates are as follows: 

(iii) Fine Aggregates 

Fitness Modulus, AASHTO M-6:     2.3 – 3.1 

Sodium Sulphate Soundness, AASHTO T104:   Max. 10% loss 

Content of Friable Particles AASHTO 112:   Max 1% by weight 

Sand Equivalent, AASHTO T176:              Min. 75 

(iv)  Coarse Aggregate 

Abrasion, AASGTO T96 :             Max. 405 loss 

Soft Fragment and shale, AASHTO M80 : Max. 5% by weight 

Thin and elongated Pieces, AASHTO M80:  Max. 15% 

(v)  Water 
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All sources of water to be used with cement shall be approved by the Project Manager. Water shall be 

free from injurious quantities of oil, alkali, vegetable matter and salt as determined by the Project 

Manager. 

(vi)  Admixture  

Only admixture, which have been tested and approved in the site laboratory through trial mixing for 

design proportion shall be used. 

Before selection of admixture, the Contractor shall submit to the Project Manager the specific 

information or guarantees prepared by the admixture supplier.  

The contractor shall not exclude the admixture from concrete proportions. 

(a)  Concrete class 25/20 

Concrete class 25/20 shall be used for culvert walls and slabs. The requirements of Concrete class 25/20 

are provided as follows unless otherwise the Project Manager will designate any alteration 

Design compressive strength (28 days) : 25N/mm2 

Maximum size of coarse aggregates : 20mm 

Maximum water/cement ratio of 45% with slump of 80mm 

(d)  Proportioning Concrete 

The Contractor shall consult with the Project Manager as to mix proportions at least thirty (30) days 

prior to beginning the concrete work. The actual mix proportions of cement, aggregates, water and 

admixture shall be determined by the Contractor under supervision of the Project Manager in the site 

laboratory. 

The Contractor shall prepare the design proportions which has 120% of the strength requirement 

specified for the designated class of concrete. 

No class of concrete shall be prepared or placed until its job-mix proportions have been approved by 

the Project Manager. 

(e) Concrete Work 

(i)  Batching 

Batching shall be done by weight with accuracy of: 

Cement : ½ percent 

Aggregate :  ½ percent 

Water and Admixture:  1 percent. 

Equipment should be capable of measuring quantities within these tolerances for the smartest batch 

regularly used, as well as for larger batches. 

The accuracy of batching equipment should be checked every month in the presence of the Project 

Manager and adjusted when necessary. 
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 (ii) Mixing and delivery  

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against designated 

slump in these specifications. 

(iii) Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is expected to exceed thirty three degrees 

Celsius (330c) during placement operations). 

 (iv) Concreting at night 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an adequate 

approved artificial lighting system is supplied; such night work is subject to approval by the Project 

Manager. 

 (v) Placing 

In preparation of the placing of concrete, the interior space of forms shall be cleaned and approved by 

the Project Manager prior to placing concrete. All temporary members except tie bars to support forms 

shall be removed entirely from the forms and not buried in the concrete. The use of open and vertical 

chute shall not be permitted unless otherwise directed by the Project Manager. 

The Contractor shall provide a sufficient number of vibrators to properly compact each batch 

immediately after it is placed in the forms. 

(f)  Measurement and Payment 

Measurements for the Concrete Works Class 25/20 of culvert walls and slabs shall be made in cubic 

metres for the walls and slabs actually constructed, measured from their dimensions shown on the 

Drawings. Payment for the Concrete Works (Class 25/20) of culvert walls and slabs shall be the full 

compensation for furnishing all materials of the concrete mixing, delivering, placing and curing the 

concrete, equipment and tools, labour and other incidental necessary for the completion of the work in 

accordance with the Drawings and these Specifications and as directed by the Project Manager. 

 



Section VI – Fraud and Corruption 252 

 

SECTION 20 – ROAD FURNITURE 

2004 PERMANENT ROAD SIGNS  

All Permanent Road Signs shall be provided as directed by the Project Manager and in compliance with 

the requirements of the "Manual for Traffic Signs in Kenya" Part II and Clause 2004 of the Standard 

Specification. 

2007 KERBS 

 a) Vertical Joints 

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall be filled with 

a mortar consisting of 1:3 cement: sand by volume. 

 b) Transition between flush and raised kerbs 

The transition between flush and raised kerbs (e.g., at bus bays) shall be termed as ramped kerbs. The 

transition between flush and raised kerbs shall occur within a length of 2.0 m. 

2010  TREES 

Where shown on the drawings or directed by the Project Manager, the Contractor shall plant trees in 

accordance with clause 2010 of the Standard Specifications 

2011 MEASUREMENT AND PAYMENT 

 Permanent road signs 

Permanent road signs shall be measured by the number of each particular size erected. 

Kerbs 

Kerbs shall be measured by the metre as the length of kerb constructed. 

2012 SERVICE DUCTS 

Service ducts shall be provided in locations as directed by the Project Manager. Ducts shall be heavy 

duty PVC spigot and socket pipe of 3mm minimum wall thickness. Minimum cover to the top of the 

pipe from formation level shall be 0.6m. Pipes shall be bedded and surrounded by a 100mm minimum 

thickness of compacted fine granular material of 10mm maximum size. The remainder of the trench 

shall be backfilled with selected backfill material of subbase quality up to the top of formation level. 

Measurement and payment shall be by the metre of pipe installed, and shall include all excavation, spoil, 

bedding and surround, backfill, transport, supply, bed, lay of PVC pipe complete with 2mm galvanised 

draw wire, and end sealing caps and end markers. 
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SECTION 22 – DAYWORKS 

2202 MEASUREMENTS AND PAYMENT 

(a) Plant 

Where items of major plant listed in the schedule of Dayworks are specified by type (e.g., Concrete 

mixer etc.) the power rating if such items of plant are provided by the Contractor shall not be lower than 

the power ratings of such plant manufactured within the last two years prior to the date of Tender. Any 

item of major plant employed upon Dayworks that has a power rating lower than specified above shall 

be paid for at rates lower than those in the schedule of Dayworks. The reduction in the rate payable shall 

be in proportion to the reduction in power rating below that specified above. 
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SECTION 25 – HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND 

LOCAL PARTICIPATION 

2501 SCOPE 

This specification sets out the Contractor’s obligations with regard to on-site HIV/AIDS awareness 

campaign and preventive measures which are to be instituted. 

2502 INTERPRETATION AND DOCUMENTATION 

The following documents shall inter-alia be read in conjunction with this specification: 

• The Instructions to Bidders; 

• The Conditions of Contract; 

• The Drawings; 

2503 GENERAL REQUIREMENTS 

(a) HIV/AIDS Awareness Campaign 

The Contractor shall institute an HIV/AIDS awareness campaign amongst his workers for the duration 

of the contract. As part of the campaign the Contractor will be required to display AIDS awareness 

posters in all buildings frequented by workers employed on the contract, where such buildings fall under 

the control of the Contractor. In addition, at least ten (10) of the Contractor’s vehicles, regularly used 

on site shall display HIV/AIDS awareness posters. The posters shall be printed on gross paper and shall 

be at least A1 size on buildings and A3 size, or other approved size on vehicles. The message on the 

posters shall be supplied by the Employer through the Project Manager before the posters are printed. 

Aids awareness shall also be included in the orientation process of all workers employed on the contract. 

(b) AIDS Prevention Campaign 

The Contractor shall institute an HIV/AIDS prevention campaign amongst his workers for the duration 

of the contract. As part of the campaign the Contractor will be required to make condoms available to 

workers. The condoms shall be from an approved manufacturer. The Contractor shall make available at 

least 4,000 condoms every month, through dispensing machines or other approved method of 

distribution. The Contractor shall at all times keep the site adequately supplied with the condoms.  

(c) HIV/AIDS Training 

• Introduction 

HIV/AIDS is having a significant and increasing impact in Kenya. Interventions that stimulate the 

movement of people increase both the exposure to the HIV virus and the spread of the virus. Road 

construction has been identified as one such intervention. KISIP policy is to integrate HIV/AIDS 

awareness and prevention into all road construction and rehabilitation programmes. This is in 

accordance with the Third National Strategic Plan (2000-5) for HIV/AIDS prevention and control as 

approved by the Government of Kenya, International Bank for Reconstruction and Development 

(IBRD) and many other organisations. The rehabilitation of the road will involve local labour and other 
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contractor’s labour. It is a contractual requirement to carry out HIV/AIDS awareness and prevention 

activities during the construction period as provided in this specification.  

• Objective 

The objective is to reduce the risk of exposure to and spread of the HIV virus in the area of the 

construction. The target group will be local labourers and their supervisors employed by the works 

contractors. The wider community will benefit indirectly through their normal day-to-day interaction 

with the target group. 

• Scope of activities 

Activities for HIV/AIDS awareness and prevention will be broad-based targeting both individuals and 

groups. They may consist of: 

(i)  Information posters in public places both on and offsite (eating houses, bars, guest houses, 

etc.) and on contractor’s vehicles. 

(ii)  Availability of socially marketed condoms. 

(iii)  Peer educators (reference people) drawn from the local labour and educated in HIV/AIDS 

issues for discussions with colleagues (estimate 1 per 100 employees). 

(iv)  Small focus group discussions and information covering key issues 

(v)  Theatre groups and video presentations. 

(vi)  Promotional events (such as football matches) to encourage openness and discussion of 

HIV/AIDS issues 

(vii) Promotional bill boards to raise awareness of the integration of construction and 

HIV/AIDS activities. 

(viii) Inclusion of HIV/AIDS activities at site meetings with the District Aids Committee and 

other approved representatives. 

(ix) Availability of promotional materials such as T-shirts, caps, bumper stickers, key rings, 

etc.  

The scope of activities may be tailored as required to meet the perceived needs and priorities of the 

labourers, determined by participatory approaches to ensure they are appropriate desired and have a 

public health impact. The scale and frequency of activities may also be adjusted to suit requirements of 

the target group. Education will cover: 

• preventive behaviours including partner reduction, condom use, awareness and importance 

of treatment of sexually transmitted incidences (STls); 

• skills including negotiating safer sex, correct condom use, purchase without 

embarrassment; and 

• referral to local health centres and services available. 

Tasks to support the above activities will be to: 

1. Establish the status and focus of all current and planned HIV/AIDS activities in the area to 

ensure complementarity and determine potential involvement in project activities. 

2. Carry out a brief review of regional activities combining road construction with HIV/AIDS 

campaigns to determine options, best practice key issues, constraints, etc. 
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3. Review of Information, Education and Communication (IEC) materials available and their 

relevance to road construction, making recommendations for future development of IEC 

materials. 

4. Provide education and training for site personnel, supervisors and peer educators for the 

scope of activities as above. 

5. Provide supervision for peer educators to ensure sustained quality of education. Incentives 

for their continual work may be small promotional items such as T -shirts, caps, etc.  

6. Provide mechanisms for the social marketing of condoms and distribution of materials. 

7. Monitor activities regularly to assess effectiveness and impact. This should an include an 

initial, interim and final assessment of basic knowledge, attitude and practices (KAP) 

taking account of existing data sources and recognising the limitations due to the short time 

frame to show behaviour change. The KAP will be supported by qualitative information 

from focus group discussions. 

• Collaboration  

HIV/AIDS activities are co-ordinated nationally by the National Aids Control Council (NACC). KISIP 

in consultation with NACC and the Ministry of Health (MOH) will co-ordinate with the provincial, 

district and local representatives. Representatives of local health authorities will be invited to attend 

training and communication activities. Activities on the construction site will be linked as far as possible 

with on-going HIV/AIDS awareness and prevention in the area. This will ensure complementarity of 

approaches, reinforcing education and minimising duplication. In addition, these links will ensure that 

the target group will have access to continued information after the end of the construction period. 

• Contractor Responsibilities 

The Contractor employ and designate a qualified HIV/AIDS expert, to be approved by the Project 

Manager, who will work closely with the Client, MOH and other implementing agencies to support the 

HIV/AIDS awareness and prevention activities. This will ensure maximum effectiveness and 

integration with construction activities. Specific but not exclusive issues to be addressed by the 

Contractor are: 

- Scheduling of appropriate timing and duration for the implementation of HIV/AIDS 

activities as part of workplan for labourers and supervisors. Designated rest times such as 

lunch breaks and pay days should be excluded. 

- Identification of suitable individuals for education from recruitment records with the 

implementing organisation. 

- Provision of suitable sites for communication activities and for condom distribution. 

- Monitoring of the implementation of peer educator activities. 

- Provision of support as necessary to the implementing organisation. 

• Inputs 

An organisation experienced in the provision of HIV/AIDS awareness and prevention activities will be 

selected as a subcontractor to provide the above scope of activities on behalf of the main Contractor. 

• Reporting 

The implementing organisation will produce the following reports to be submitted to the Contractor, 

Consultants, KUSUP and NACC. 



Part 2 – Works’ Requirements 257 

 

SECTION 28: ENVIRONMENTAL AND SOCIAL MANAGEMENT AND 

MONITORING PLAN (ESMMP) 

2801 MANAGEMENT PLAN PRINCIPLES 

This project is geared towards enhancing social and economic benefits to the people living in the project 

area however; the project should also observe environmental protection requirements in accordance to 

the established laws and regulations to ensure sustainability. To realize this goal, acceptability by a 

majority of the beneficiaries and minimal effects to the physical environment will require to be 

integrated in the project through constant consultations, evaluations and review of the design aspects 

throughout the project coverage. Among the factors that need to be considered in this particular project 

implementation will include: 

• The Contractor shall hire qualified Community Liaison Officers who will be act as an inter-

phase between the contractor and community. The Community Liaison Officers will be 

responsible for continuous engagement of the community.  

• Ensure prevention of pollutants discharge into the drainage systems and pollution of public 

water bodies, 

• Enhance integration of environmental, social and economic functions in the project 

implementation. 

• Consider preventive measures towards possible social and economic disruptions that may 

arise from the project implementation in accordance with the laid down guidelines. 

• The contractors and other players in the project activities be prevailed upon to implement 

the EMP through a sustained supervision and continuous consultations. 

2801 SPECIFIC MANAGEMENT ISSUES 

Management Responsibilities 

In order to implement the management plan, it is recommended that a supervisor is identified to oversee 

environment and management aspects during construction of the project. The supervisor would also be 

expected to co-ordinate and monitor environmental management during construction and provide 

monitoring schedules during operations.  

The contractor shall be required to submit, under due consideration of the ESMMP as part of the ESIA 

the below listed management plans.  

• Occupational health and safety plan 

• Traffic management plan 

• Public health and safety management plan 

• The provisions for the workers grievance mechanism 

• Environmental and social monitoring plan (with further detail to the outline of monitoring 

indicators as presented in the ESMP) below.  

Environmental Management Guidelines 

Upon completion and commissioning the priority projects, it will be necessary to establish appropriate 

operational guidelines on environmental conservation and social linkages to enable the operations’ 
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management identify critical environmental and social issues and institute appropriate actions towards 

minimizing associated conflicts.  

Basically, the guidelines should cover among other areas environmental management programmes, 

standard operation procedures, compliance monitoring schedule and environmental audit schedules as 

required by law. Social harmony of the facilities and associated component will be achieved through 

collaborations with the stakeholders at the project level. 

Environmental Education and Awareness Rising 

The county government field staff and the other beneficiaries will need to understand the basic 

environmental principles associated with the projects. In this regard, therefore, the following steps will 

need to be considered: 

• Creation of liaisons on all matters related to environment management of the facilities once 

commissioned  

• Encourage contribution of improvement ideas from the beneficiaries on specific issues 

related to the management of the facilities 

• Establish initiatives that would instil a sense of ownership of the facilities and related 

components to all beneficiaries, 

Decommissioning Process 

Due to the long-term life of the intervention facilities and related components, a decommissioning audit 

will be undertaken at least 1 year before the process for any of the components commences, following 

a notice to decommission. The decommissioning process will be guided by a comprehensive 

decommissioning plan developed through the decommissioning audit process. However, the following 

features will need to be decommissioned upon completion of the works: 

• Contractor’s camp and installations that will need to be removed without compromising on 

the safety and general welfare of the immediate residents. Special care to be given to 

associated wastes and dust emitted in the process, 

• Materials stores that will comprise fresh materials and used items. Each category will be 

moved safely out of site ensuring minimal or no impacts to the related environment and 

social setting, 

• Wastes and debris holding sites will be cleared with maximum re-use of the debris either on 

surfacing the passageways or other grounds such as schools and church compounds. 
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B-2: SPECIAL SPECIFICATIONS FOR INTEGRATED SOLAR LED 

STREETLIGHTING WORKS 

PREAMBLE TO SPECIFICATION 

1. This section gives the specifications for lighting columns and brackets made from Class C 

galvanized steel, including lighting columns mounted on other structures, solar panels, LED 

lighting, batteries, controllers and other accessories.  

2. The specification stipulates the minimum requirements for street lighting accessories, for use in the 

project and it shall be the responsibility of the supplier to ensure adequacy of the design, good 

engineering practice, adherence to the specification and applicable standards and regulations as well 

as ensuring good workmanship in the manufacture of the items. 

3. The Project Manager could give additional instructions to supplement the specification.  

4. The specification is to be read in conjunction with the drawings which are issued with it.  

5. Bills of quantities shall be the basis of all additions and omissions during the progress of works.  

6. These specifications describe the basic requirements for equipment. Tenderers are requested to 

submit with their offers the detailed specifications from ISO Certified solar equipment 

manufacturers, drawings, catalogues, etc. for the products they intend to supply. Tenderers who 

submit superior facilities will be considered. Downloads from the internet will not be accepted. 

7. Tenderers MUST only offer one set of detailed specifications per equipment. Failure to comply will 

render the bid non-responsive.  

8. Tenderers must indicate on the specifications sheets whether the equipment offered comply with 

each specified requirement. 

9. All the dimensions and capacities of the equipment to be supplied shall not be less than those 

required in these specifications. Deviations from the basic requirements, if any, shall be explained 

in detail in writing with the offer, with supporting data such as calculation sheets, etc. The procuring 

entity reserves the right to reject the products, if such deviations shall be found critical to the use 

and operation of the products.  

10. The tenderers are requested to present information along with their offers as follows: 

i. Shortest possible delivery period of each product.  

ii. Information on proper representative and/or workshop for back-up service/repair and 

maintenance including their names and addresses. 

11. All offered equipment must comply with the relevant Kenyan Standards for such equipment. 
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SOLAR STREET LIGHTING 

1.1. System Description 

An integrated solar photovoltaic LED street lighting system is an outdoor lighting unit comprising a PV 

Module, driver, cable, and storage battery, charge controller, switching module, motion sensors and an 

LED luminaire. The luminaire is mounted on the pole at a suitable height and angle to maximize 

illumination on the ground. The system should be installed in direct sunlight without any hindrance 

such as shading. There should not be any shadows falling on the PV modules during day time. The 

switching module should activate the lights at dusk and turn them off at dawn automatically. 

1.2. System Components 

1.2.1. PV module, Battery, and LED luminaire specifications 

Item Component Specification 

1 System 
a) Input voltage ≥ 240V 

b) Input frequency ≥ 50Hz 

2 PV module 

a) Peak power ≥ 60Wp 

b) Panel type: Monocrystalline 

c) Panel voltage: 17Vmp, 21Voc 

d) Dimming profile: 30% dusk to dawn, 100% on motion 

3 Charge controller 
a) Type: MPPT 

b) Power rating: 35W 

4 Battery 

a) Voltage: 12.8V  

b) Capacity: 30Ah  

c) Type: Lithium Ferro Phosphate 

d) Service: 2000 charge-discharge cycles. 

e) Location: inside luminaire 

5 Light source 

a) White LED 5700K 

b) Power rating: 35W 

c) DLOR: ≥ 90% 

d) W-LED luminaire, dispersed beam, soothing to eyes with the use of 

proper optics and diffuser.  

e) LED Chip should be compliant to IES LM-80 (Approved Method for 

Measuring Lumen Maintenance of LED Light Sources and LED 

lumen depreciation time to L70). Test report for same should be 

submitted. 
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Item Component Specification 

6 Light output 

a) Luminous flux ≥ 6000 lumen 

b) Lumen efficacy ≥ 175lm/W 

c) Correlated Colour Temperature (CCT) ≥ 5700K 

d) Colour Rendering Index (CRI) ≥ 70 

e) For single light level: Minimum 29 Lux when measured at a point 

6m directly below the light. The illumination should be uniform 

without dark bands or abrupt variations, and soothing to the eye. 

Higher light output will be preferred. 

f) For multiple light levels: The luminaire should have two levels of 

light to take care of different lighting needs during the night. 

Minimum 29 Lux when measured at a point 6m directly below the 

light (at High illumination level). The illumination should be 

uniform without dark bands or abrupt variations. Minimum 15 Lux 

at lower illumination level. (Higher light output will be preferred)  

g) The luminaire shall be tested for Electrical, Photometry and Colour 

parameters as per the latest IES standard for the following 

performance parameters: Illuminance, CCT, CRI, and Lumen 

efficacy. 

h) Require validation report using .ies file, which is generated during 

luminous intensity distribution test and using maintenance factor 0.8 

and pole height of 6m., road width 8m and pole span 25m.  The 

average illuminance level and uniformity should comply with 

requirement as per the latest IES standards, wherever applicable. 

i) The luminaire should be tested for all type tests as per IEC 60598-2-

3 standards. 

7 Temperature 

a) Ambient temperature range: 0 to +35ºC 

b) Ambient temperature range for charging: 0 to +45ºC 

c) Ambient temperature range for discharging: -20 to +35ºC 

8 Mounting 

a) Pole height 6m above the ground level 

b) Buried 1m below the finished ground  

c) Luminaire shall be at least 8 m above the ground level. 

9 Lifespan    50,000h (L70B50) 

10 Driver efficiency    ≥90% 

11 Switching    In-built motion sensors 

12 Ingress protection    ≥IP65 

13 Impact resistance    ≥IK08 

14 
Radiated emission 

test 
   As per the latest version of CISPR-15 

15 

Electrostatic 

discharge (ESD) 

and radiated 

susceptibility test 

   As per IEC 61547 

16 Optical cover/lens    UV stabilized polycarbonate cover 

17 Warranty   Minimum 10 years 

18 

Manufacturing/ 

Compliance 

standards 

  Relevant and latest parts of IEC 61000, IEC 61347, IEC 60921, IEC 

60923, IEC 60598, IEC 62717. 
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1.2.2. Street lighting pole specifications 

Item Component Specification 

1 Material Class C Hot dip galvanised steel 

2 Height 6m 

3 Bracket 

a) Single arm 

b) Where a separate bracket is fixed to a column, the assembly of 

the column shaft and bracket shall incorporate a mechanical 

locking system using stainless steel bolts, in addition to high 

tensile socket head securing screws, and it shall be possible to 

fix the bracket in any 4 x 90º positions. 

c) Where correctly fixed, the design of the bracket shall not allow 

any movement of the bracket either vertically or horizontally 

with respect to the column. At the point of intersection, the 

cross-section of the bracket shall, preferably, equal to that of the 

column shaft. Brackets shall blend with their columns, in 

material, finish and colour and shall be as short as practicable. 

4 Tilt angle Zero (0) degrees 

5 Shaft 

a) Round and tapered cross section 

b) Antitheft features 

c) Antivandal features 

d) Thickness: 4mm 

6 
Ambient 

temperature 

a) Max.: +55ºC for about 6 hours a day  

b) Min.: –10ºC  

c) Max. yearly average: +30ºC 

d) Max. daily average:  +40ºC 

7 Air humidity 

a) Max.: 82% 

b) Min.: 75%  

c) Yearly average: 80%  

8 Wind velocity 
a) Max.: 28kph 

b) Min.: 8kph 

9 Altitude    20 – 30m 

10 

Performance under 

vehicle impact 

(Impact tested at 

kph) 

a) Untested: Class 0 

b) Tested: 100:NE:3 

11 
Partial load factor 

class:    B 

12 Deflection Class    3 

13 
Maximum luminaire 

weight 

a) The pole may be used with luminaires weighing up to 

appr. 20kg.  

b) The manufacturer must give guarantee that the pole 

can support such weight, all calculations must be 

submitted. 

14 
Maximum luminaire 

windage    0.25m2 

15 
Minimum terrain 

category 
   11 

16 Galvanization a) All components of street lighting poles must be hot-
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Item Component Specification 

dip galvanized, all components must be well 

protected against corrosion 

b) Minimum thickness of zinc coatings: 100µm and 

c) Min density 720gm/m2 on both inside and outside 

surfaces. 

d) Compliant with ISO 1461 

17 Mounting 

a) Column must have a root for planting to a depth of 

1.0m 

b) 0.5m from the edge of the roadway 

c) 0.9m light overhang 

18 Tests 

a) Type test: Type test certificates to prove the general design of 

the poles must be submitted, the certificates for tests that have 

been carried out on identical equipment and detailed in the 

relevant IEC standard which pertains to the equipment being 

tested. 

b) Routine test: The tests shall be carried out to determine:  

Mechanical, impact and deformation tests.  

Visual inspection and dimensional checks.  

Any other tests given by the relevant IEC recommendation. 

19 Standards 
a) For design: BS EN 40-&2, BS EN 40-3-1, BS EN 40-3-3 

b) For wind actions: BS EN 1991-1-4 

20 Lifetime    Minimum 25 years 
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STANDARD REFERENCE NUMBERS 

1. INTRODUCTION 

The Project Manager has agreed to use a method of modifying the text of Engineering specifications 

by referring to a Standard Specification Reference Number (SRN) instead of a National Standard and 

then providing a tabulated comparison between British and German Standards, cross-referenced further 

where appropriate to an International Standard (ISO), an International Electro-technical Standard 

(IEC), to an American Waterworks Standard (AWWA) or other appropriate National Standards. 

2. GENERAL CLAUSE ON STANDARD SPECIFICATION 

A general introductory clause to be inserted into general specification documents has been prepared. 

It is quoted below to assist in the preparation of Future Specification Volumes. 

Standards 

The Contractor shall observe these Specifications and shall carry out all work in a skilled and 

workmanlike manner in keeping with modern methods of mechanical and construction Engineering. 

In addition, the Contractor shall conform with all conditions currently in force with regard to the 

execution of construction work and shall follow all instructions issued by the competent Authorities, 

the Employer and The Project Manager. 

Where Standard Specifications are referred to in the Text of the Specifications this is done by reference 

to a Standard Specification Reference Number (SRN). A table of comparison is annexed to this 

Specification where the SRN is cross-referenced to Standard Specifications issued by the International 

Standards Organization (ISO) and to National Standard Specification that will be accepted in their 

English version by The Project Manager as providing for the quality of workmanship etc. required. 

The Bidder shall at his discretion base his Bid on one or other of the National Standard Specifications 

indicated in that table save that where a relevant Standard Specification issued by the ISO exists at 

the date of Bid, such an International Standard should as a minimum be compiled with.  As the 

National Standards referred to in the table of comparison may expand on or strengthen further the 

requirements of ISO, Bidders choosing not to comply with one of the National Standards indicated 

may either indicate an alternative National Standard with which they shall comply or provide with 

their Bid a full and detailed description of the Standards they propose to attain. 

 

Where a Bidder offers a particular item to a National Standard not specified in the table of comparison 

he shall comply with the requirements of the Instructions to Bidders in this respect and shall enclose 

a copy in English of the alternative National Standard offered with his Bid. Alternative National 

Standards or Bidder’s own detailed description of the Standards they propose shall be subject to the 

approval of The Project Manager. 
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3. LIST OF NATIONAL SPECIFICATION CROSS REFERENCED 

The list has been sub-divided into sections as follows: - 

SRN No. Specification 

001-099 Electrical and Mechanical 

100-199 Concrete 

200-299 Metallic Pipes and Fittings 

300-399 Plastic Pipes and Fittings 

400-499 Other Pipes and Fittings 

500-599 Valve, Meters, Hydrants and Other Specials 

600-649 Testing Methods and Equipment 

650-699 Site Work Codes of Practice 

700-749 Drawing Practice, Standard Symbols, etc. 

750-799 Glossary 

800-899 Building Materials (exclu. In-situ Concrete) 

900-999 Miscellaneous 
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3.1 CONCRETE 

 

SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 
100 METHOD FOR SPECIFYING CONCRETE 1045 TBL. 1 5328 TBL. 3 KS 02-594  
101 STANDARD OF MATERIAL & WORK - 

GENERAL 
See VOB 8110  VOB 2  

102 STANDARDS OF MATERIAL, WATER 

RETAINING STRUCTURES  SUB. 

NO. 
8007    

103 ORDINARY PORTLAND CEMENT 1164 1 12  KS 02-1262 

& KS 02-

1263 

 
104 SULPHATE RESISTANT CEMENT 1164 1;CL. 4 4027    
105 MORTAR CUBES - COMPRESSIVE 

STRENGTH 
1164 1;CL. 4-

4 
12 METHOD 2 

CL.7.3 
 

ISO 3893 
 

106 CEMENT - TEST FOR SOUNDNESS  6, 

EN.112 
12 CL.9   

107 SAMPLING AND TESTING OF 

AGGREGATES 4226 1-4 812 1, 2, 3 BS EN 1097-3 

BS EN 932-1 

BS 812 Part 1 Replaced by 

BS 882 

Part 2 Replaced by BS EN 

1097-3 

Part 102 Replaced by 

BS EN 932-1 but 

remains current 

107 SAMPLING AND TESTING OF 

AGGREGATES (CONT.) 
1045  812 101-119   

108 FINE AGGREGATE FOR CONCRETE - 

GENERAL 
4226 1-4 882 CL.4.1   
1045      

109 FINE AGGREGATE FOR CONCRETE - 

GRADING 
4226 1-4 882 TBL.2   

110 COARSE AGGREGATES FOR CONCRETE 

- GENERAL 
4226  882 CL.4.1   

110 COARSE AGGREGATES FOR CONCRETE 

- GENERAL (CONT.) 
1045      

111 COARSE AGGREGATES FOR CONCRETE 

- GRADING 
4226  882 TBL.2   

111 COARSE AGGREGATES FOR CONCRETE 

- GRADING (CONT.) 
1045      

112 COARSE AGGREGATES FOR CONCRETE 

- SHRINKAGE & ABSORPTION 
4226  812 2 ISO 6783 

BS EN 1367 
BS 812 Part 120 Replaced 

by BS EN 

1367 but remains current 112 COARSE AGGREGATES FOR CONCRETE 

- SHRINKAGE & ABSORPTION (CONT.) 
1045      

113 COARSE AGGREGATES FOR CONCRETE 

- FLAKINESS 
4226  812 105.1   

113 COARSE AGGREGATES FOR CONCRETE 

- FLAKINESS (CONT.) 
1045      

114 WATER FOR MAKING CONCRETE 4226  3148    
114 WATER FOR MAKING CONCRETE 

(CONT. 1) 
4030      

114 WATER FOR MAKING CONCRETE 

(CONT. 2)       
115 CONCRETE MIX DESIGN - GENERAL   5328    
115 CONCRETE MIX DESIGN - GENERAL 

(CONT.) 
1084 1     

116 TRIAL MIXES - CUBES 1048  1881 108   
117 SAMPLING & TESTING OF CONCRETE 1048  1881 5, 114, 

121, 122 
ISO 1920, 

4012, 4108, 4013  
118 CONCRETE BATCH MIXER   1305   BS 1305 Obsolescent 
119 CONCRETE BATCH TYPE MIXERS 459  3963   BS 3963 Obsolescent 
120 STRUCTURAL USE OF R/C IN BUILDING 1045  8110 1   
121 CONCRETE TRUCK-MOUNTED MIXERS 1084 3 4251 Withdrawn  BS 4251 Withdrawn 
122 BITUMEN RUBBER JOINT SEALING 

COMPOUND   2499 TYPE A1   

123 POLYSULPHIDE JOINT SEALING 

COMPOUND   4254   BS 4254 Obsolescent 
124 WATERPROOF BUILDING PAPERS   1521 (CLASS B)   

125 IMPACT TESTING OF MILD STEEL 488 3 7613 

7668 
Grade NDI, 

CL.B  

BS 4360 Withdrawn. 

Replaced by BS 7613, 

BS 7668, BS EN 10029 

Parts 1 to 3 of BS 

EN 10113, BS 

EN 10155, BS 

EN 10210-1 126 STEEL R/F HOT-ROLLED STEEL BARS 488 1-3 4449    
127 STEEL R/F COLD TWISTED 488 1-3 4449    
128 STEEL R/F STEEL FABRIC 488 4-5 4483    
129 BAR REINFORCEMENT AND BENDING   4466    
130 SAND FOR INTERNAL PLASTERING 4226  1199    
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SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 

131 PLYWOOD SHUTTERING 68791  6566 1-8  
BS 6566 Withdrawn. 

Replaced by various BS 

EN standards on the 

same subject 131 PLYWOOD SHUTTERING (CONT.) 68792      
132 CONCRETE COMPACTION 4235 1,2     
133 CONCRETE - SITE QUALITY CONTROL 1084 1     
134 DESIGN OF CONCRETE MIXES 52171  See 

HMSO  
HMSO 

RD NOTE 

4 
 

135 SAND FOR MORTAR 4226  1200    
  

SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 
136 SAND FOR RENDERING 4226  1199    137 HOT APPLIED JOINT SEALER   2499    
138 WATER STOPS AND WATER BARS 7865 1, 2 8007    
139 TESTING CONCRETE STATIC MODULES 

(COMPARISON ELASTICITY)   1881 121   

140 TESTING CONCRETE - WATER 

ABSORPTION   1881 122   

141 TESTING CON-SAMPLING, TESTING 

FRESH CONCRETE, ETC. 
1048  1881 101-110 & 

113 
KS 02-595 : 1-8  

142 PRECAST CONCRETE COMPONENTS 

(COPING UNITS)   5642/2 2   

143 STRUCTURAL USE OF CONCRETE 

DESIGN & CONSTRUCTION   8110 1   

144 STRUCTURAL USE OF CONCRETE - 

SPECIAL CIRC.       
145 IN-SITU CONCRETE DIAPHRAGM WALLS 4126      
146 TEST SIEVES FOR AGGREGATES   410    
147 LIGHT WEIGHT AGGREGATES FOR 

CONCRETE 
4226 2, 3 3797 2  BS 3797 Partly Replaced 

by 

BS EN 1744-1: 1998 148 SUPERSULPHATED CEMENT   4248 

(4550)   BS 4248 Partly Replaced 

by 

Parts and Section of BS 

4550 
149 CONCRETE ADMIXTURES   5075    
150 GRADUATE MEASURING CYLINDER   604  ISO 4788  
151 COLD REDUCED STEEL WIRE FOR THE 

REINFORCEMENT OF CONCRETE   4482    

152 
FUSION BONDED EPOXY COATED 

CARBON STEEL BARS FOR THE 

REINFORCEMENT OF CONCRETE 
  7295 1 & 2  

Part 1: Coated bars 

Part 2: Coatings 
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3.7 SITE WORK CODES OF PRACTICE 

 

SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 
650 SITE INVESTIGATIONS 18196  5930    
650 SITE INVESTIGATIONS (CONT.) 18307      
651 WATER SUPPLY 2000 See BS BS 6007  CP 310 CP 310 Withdrawn 

Replaced by BS 6007 
651 WATER SUPPLY (CONT. 1) 2425 3, 5 BS 8301  CP 301 CP 301 Withdrawn 

Replaced by BS 8301 
651 WATER SUPPLY (CONT. 2) 4046      
651 WATER SUPPLY (CONT. 3) 19630      
652 BUILDING DRAINAGE 1986 2-4 BS 8301  CP 301 CP 301 Withdrawn 

Replaced by BS 8301 
653 WATER PIPELINE CONSTRUCTION 19630      
654 TRENCHING FOR PIPELINES 4124      
655 SEWAGE PIPELINE CONSTRUCTION       
656 WALLING (BRICK & BLOCK 

MASONRY) 18330 See BS 5390 

5628  CP 121 
CP 121 Withdrawn 

Replaced by BS 5390 and BS 5628 

Part 3 

657 USE OF STRUCTURAL 

STEEL IN BUILDING 18203 1, 2 449 

BS 5950 2 GB 7101-91 

SABS 1431 
BS 449 Parts 1 and 2 Withdrawn 

Part 2: Addendum No. 1 (1975) 

Replaced by BS 5950 Part 5 

(1987) 658 SEWERAGE   8005  BS EN 1610  
659 SMALL SEWAGE TREATMENT 

WORKS AND CESSPOOLS   6297    
660 TEST PUMPING OF WATER WELLS   6316    

661 METHODS OF MEASUREMENT OF 

LIQUID FLOW IN OPEN CHANNEL   3680 1-10 
BS ISO 748 

BS ISO 1100-2 

ISO TR 8363 

BS 3680 Part 3A Withdrawn 

Replaced by BS ISO 748: 1997 

BS 3680 Part 3C Withdrawn 

Replaced by BS ISO 1100-2 

BS 3680 Part 3G Withdrawn 

Replaced by ISO TR 8363 

BS 3680 Parts 3J, 8F, 8G Withdrawn 

662 
MEASUREMENT OF FLOW IN 

CLOSED CONDUITS (BY 

CURRENT METERS OR PITOT 

STATIC TUBES) 

    ISO 7194  

663 CONSTRUCTION AND 

DEMOLITION OF CONCRETE 

AND MASONRY 
    ANSI A10, 9-1983  

664 DRAINAGE OF ROOFS AND 

PAVED AREAS   6367    

665 FOUNDATIONS   8004  CP 2004 CP 2004 Withdrawn 

Replaced by BS 8004 

666 STRUCTURAL USE OF TIMBER   5268  CP 112, 2 
CP 112, 2 Withdrawn 

Replaced by BS 5268 Part 2 

BS 5268 Part 3 
667 RETAINING WALLS 4085      
668 WATERPROOFING OF 

BUILDINGS & STRUCTURES 18195 1-4     
669 WATER QUALITY - SAMPLING     ISO 5667/2/3  

670 WELDING PROCEDURES - 

APPROVAL TESTING   4870 1 BS EN 288-3 

BS EN 288-4 

BS 4870 Part 1 Withdrawn 

Replaced by BS EN 288-3 

BS 4870 Part 2 Withdrawn 

Replaced by BS EN 288-4 

671 WELDING - APPROVAL TESTING   4871 1 BS EN 287-1 

BS EN 287-2 

BS 4871 Part 1 Withdrawn 

Replaced by BS EN 287-1 

BS 4871 Part 2 Withdrawn 

Replaced by BS EN 287-2 

672 LOGGING OF ROCK CORES     

LOGGING OF 

ROCK CORES 

FOR 

ENGINEERIN

G PURPOSES, 

GEOL. SOC. 

OF LONDON 

 

673 TEST FOR STABILISED SOILS   1924    
674 DRAIN AND SEWER SYSTEMS 

OUTSIDE BUILDINGS    1, 2 & 3 BS EN 752 
Part 1: Generalities and 

definitions Part 2: Performance 

requirements Part 3: Planning 
675 CONSTRUCTION AND 

TESTING OF DRAINS AND 

SEWERS 
    BS EN 1610  

676 IDENTIFICATION OF PIPELINES 

AND SERVICES   1710    

677 WELDING OF STEEL PIPELINES ON 

LAND AND OFFSHORE   4515    
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SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 

678 
PERFORMANCE REQUIREMENTS 

FOR JOINTS AND COMPRESSION 

FITTINGS FOR USE WITH 

POLYETHYLENE PIPES 

  5114    

679 STRUCTURAL USE OF TIMBER   5268 2, 3 & 5  

Part 2: Permissible stress 

design, materials and 

workmanship 

Part 3: Trussed rafter roof 

Part 5: Preservative treatment 

of structural timber 

680 STAIRS, LADDERS AND WALKWAYS   5395 1, 2 & 3  

Part 1: Design of straight stairs 

Part 2: Design of helical and 

spiral stairs 

Part 3: Design of industrial type 

stairs, permanent ladder and 

walkways 681 INTERNAL PLASTERING   5492    
682 GUIDE TO ACCURACY IN BUILDING   5606    
683 SAFE USE OF EXPLOSIVES IN 

THE CONSTRUCTION 

INDUSTRY 
  5607    

683 USE OF MASONRY   5628 3  
Part 3: Materials and 

components, design and 

workmanship 684 EARTHWORKS   6031    
685 PAINTING OF BUILDINGS   6150    
686 LOADING FOR BUILDINGS   6399 1  Part 1: Dead and imposed loads 
687 GUIDE TO INSTALLATION AND 

USE OF VALVES   6683    

688 

DESIGN, INSTALLATION, 

TESTING AND MAINTENANCE OF 

SERVICES 

SUPPLYING WATER FOR 

DOMESTIC USE WITHIN BUILDINGS 

AND THEIR CURTILAGES 

  6700    

689 
GUIDE FOR STRUCTURAL DESIGN 

OF PAVEMENTS CONSTRUCTED 

WITH CLAY OR CONCRETE BLOCK 

PAVER 

  7533    

690 SEWERAGE   8005 1  
Part 1: Guide to new 

sewerage construction 
691 PROTECTION OF STRUCTURES 

AGAINST WATER FROM THE 

GROUND 
  8102    

692 
DESIGN AND INSTALLATION OF 

DAMP- PROOF COURSES IN THE 

MASONRY CONSTRUCTION 
  8215    

693 CODE OF PRACTICE FOR BUILT-UP 

FELT ROOFING   8217    

 

3.8 DRAWING PRACTICE, STANDARD SYMBOLS ETC. 

 

SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 

700 IDENTIFICATION OF PIPELINE 

ACCORDING TO FLUID 

CONVEYED 
2403      

701 GRAPHICAL SYMBOLS FOR 

GENERAL ENGINEERING - 

PIPING SYSTEMS 
2406  1553 1   

701 
GRAPHICAL SYMBOLS FOR 

GENERAL ENGIINEERING - 

PIPING SYSTEMS (CONT.) 
2429 1     

702 PROJECT NETWORK TECHNIQUES   4335    
703 DRAWING OFFICE 

PRACTICE - ARCHITECTS 

AND BUILDERS 
  1192 1-4  BS 1192 Part 2 Obsolescent 

704 CONSTRUCTION DRAWING 

PRACTICE   1192 1-4  BS 1192 Part 2 Obsolescent 
705 ENGINEERING DRAWING PRACTICE   308 1 ISO 128, 2162, 

2203  

706 DRAWING PRACTICE FOR 

ENGINEERING DRAWINGS   5070 1-3 BS EN 61082 
BS 5070 Part 1 Partially Replaced by 

BS EN 61082-1 

BS 5070 Part 2 Withdrawn 

Replaced by BS EN 61082-2 
707 BUILDING AND CIVIL 

ENGINEERING TERMS   6100 1-6   
708 WATER SUPPLY - MAPS AND PLANS 2425 3, 5     
709 CARTOGRAPHIC 

REPRESENTATION OF CLIMATE 50019 1     
750 CONCRETE (INC. R/F) - GLOSSARY   6100 6.2, 6.3   
751 VALVES - GLOSSARY       
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752 IRON AND STEEL - GLOSSARY 

FOR PIPES   6562 1-2   

3.9 BUILDING MATERIALS 

 

SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 
801 LIME FOR MORTAR 1060 1, 2, 3 890 CL.B  DIN 1060 Part 2 & 3 Withdrawn 

802 QUARRY TILES FOR SILLS   6431  
BS EN ISO 10545- 

2, 3, 4, & 6 

BS 6431 Parts 10, 11, 12 & 14 

Replaced by B S  EN ISO 10545-

2, BS EN ISO 

10545-3 

BS EN ISO 10545-4 

BS EN ISO 10545-6 

Respectively but remain current 
803 DAMP-PROOF COURSE 

(BITUMINOUS FELT)   

743 (6398: 

BS 6398, 

BS 

6515 and BS 

8215) 

  BS 743 Partially Replaced by 

804 CONCRETE BLOCKS   6398  
KENYA 

M.O.W. ST. 

SPEC. 
 

804 CONCRETE BLOCKS (CONT.)   6073 1, 2  
BS 6073 Partially Replaced by 

BS EN 772-2 
805 HOLLOW CLAY PARTITION BLOCKS 278  3921   

BS 3921 Partially Replaced by 

BS EN 772-3 & 7 
806 BRICK WALLING 105 1-5 3921   

BS Partially Replaced by 

BS EN 772-3 & 7 
806 BRICK WALLING (CONT.) 106 1, 2     
807 ASBESTOS ROOF SLATES 

AND SHEETING   690 3, 4  
BS 690 Part 3 & 4 Withdrawn 

Replaced by BS EN 494 and 

492 respectively 
808 FIXING BOLTS & SCREENS 

FOR ROOFING       

809 INSULATION BOARD AND HARD 

BOARD   1142 1, 2, 3 
ISO 766/7/9, 

818/19, 2695, 

3340, 3546, 3729 

BS 1142 Partially Replaced by 

BS EN 120, 310, 316-323, 324: 1 & 

2, 

325, 382-1 and BS EN 622: 1-5 
809 INSULATION BOARD AND HARD 

BOARD (CONT.)       

810 BLOCKBOARD 68705 1, 3 3444  
ISO 1096, 97, 98, 

2074, 2426-30 DIN 68705 Part 1 Withdrawn 

811 PLYWOOD (TROPICAL HARDWOOD) 4078  6566 1-8 ISO 1096, 1097 BS 6566 Replaced by various BS 

EN Standards on the same subject 
811 PLYWOOD (TROPICAL 

HARDWOOD) (CONT.) 68705 1, 5   ISO 1098 DIN 68705 Part 1 Withdrawn 
812 SEALING OF EXT. WALL JOINTS 18540 SH. 1, 2, 3     

813 CHIPBOARD 68761 4 5669   

BS 5669 Part 1 Partially Replaced by 

BS EN 120, 309, 310, 311, 312, Parts 

1-6 and 317 

BS 5669 Part 4 Partially Replaced by 

BS EN 634-2 & BS EN 1328 

BS 5669 Part 5 Withdrawn 

Replaced by BS 7916 
813 CHIPBOARD (CONT.1 ) 68763      
813 CHIPBOARD (CONT. 2) 68764      
814 LAMINATED PLASTIC SHEETING 16922  3794  BS EN 438 BS 3794 Withdrawn 

Replaced by BS EN 438 Parts 1 & 2 

814 LAMINATED PLASTIC 

SHEETING (CONT. 1)       

814 LAMINATED PLASTIC 

SHEETING (CONT. 2)       
815 WOOD WOOL SLABS 1101  1105   BS 1105 Obsolescent 
815 WOOD WOOL SLABS (CONT. 1) 1102      
816 QUALITY OF TIMBER - 

WORKMANSHIP 
68141  1186 2   

817 MATERIAL FOR FLUSH DOORS 68706  459   BS 459 Part 3 Withdrawn 
817 MATERIAL FOR FLUSH DOORS 

(CONT. 1) 
18101      

817 MATERIAL FOR FLUSH DOORS 

(CONT. 2)       
818 WATERPROOF ADHESIVE 53255  1203 TYPE MR   

819 STRUCTURAL STEEL & 

METALWORK   
4360 

7316 

7668 
 

ISO 630, 6891 

BS EN 10029: 1-3 

BS EN 10113 

BS EN 10155 

BS EN 10210-1 

BS 4360 Withdrawn - Replaced by 

BS 7316, BS 7668, 

BS EN 10029 Parts 1 to 3 

BS EN 10113, BS EN 10155 and 

BS EN 10210-1 

819 STRUCTURAL STEEL & 

METALWORK (CONT. 1)     JIS G30101-87  
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SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 
820 SPLIT RING TIMBER CONNECTORS   1579    
821 METAL WINDOWS   6510    
822 GLASS FOR GLAZING 1249 1 952 1   
822 GLASS FOR GLAZING (CONT.) 18301      
823 GALVANISED M.S. TUBING (MILD 

STEEL) 
2440  1387  ISO 65, 7/1, 7/2  

823 GALVANISED M.S. TUBING (MILD 

STEEL) (CONT. 1) 2441  21    

823 GALVANISED M.S. TUBING (MILD 

STEEL) (CONT. 2) 2442      

823 GALVANISED M.S. TUBING (MILD 

STEEL) (CONT. 3) 2999 1     
824 FITTINGS TO M.S. TUBING MILD 

STEEL 
2460  1256, 143    

824 FITTINGS TO M.S. TUBING MILD 

STEEL   143  BS EN 10242  
824 FITTINGS TO M.S. TUBING MILD 

STEEL (CONT. 2)   1740 1   

825 POLYTHENE TUBING FOR COLD 

WATER SERVICES 19533  2782  
ISO 161-1 

BS ISO 4065 

BS ISO 11922-1 
 

825 POLYTHENE TUBING FOR COLD 

WATER SERVICES (CONT. 1) 8072  
6572 

6730    

825 POLYTHENE TUBING FOR COLD 

WATER SERVICES (CONT. 2) 8073      

825 POLYTHENE TUBING FOR COLD 

WATER SERVICES (CONT. 3) 8075      

825 POLYTHENE TUBING FOR COLD 

WATER SERVICES (CONT. 4) 8074      

826 BRASSWORK & FITTINGS FOR 

TAPS & STOP VALVES   1010 2   
827 BALL VALVES FOR CISTERNS   1212 3   
828 PLASTIC FLOATS FOR BALL VALVES   2456    
829 CAST IRON SOIL, WASTE & VENT 

PIPES   416    
829 CAST IRON SOIL, WASTE & VENT 

PIPES (CONT. 1)       

829 CAST IRON SOIL, WASTE & VENT 

PIPES (CONT. 2)       

829 CAST IRON SOIL, WASTE & VENT 

PIPES (CONT. 3) 19522 1, 2     

830 GALVANISED MILD STEEL COLD 

WATER TANKS   417 2 CL.A   
831 ENAMELLED CAST IRON BATH   1189    
831 ENAMELLED CAST IRON BATH 

(CONT. 1)       
831 ENAMELLED CAST IRON BATH 

(CONT. 2) 
4774      

832 PILLAR TAPS 7572  1010 2   
833 GLAZED VITREOUS CHINA W.C. PAN 1387  5503    
833 GLAZED VITREOUS CHINA 

W.C. PAN (CONT.) 1381      
834 HINGED PLASTIC SEAT TO W.C. PAN   1254    
835 GLAZED VITREOUS CHINA 

LAVATORY BASIN 4462  1188    

835 GLAZED VITREOUS CHINA 

LAVATORY BASIN (CONT.)   5506 2   
836 STAINLESS STEEL SINK 4465  1244 2   
837 BRASS “S” AND “P” TRAPS   1184   BS 1184 Obsolescent 
839 A/C DRAIN PIPES AND FITTINGS 19831  3656  BS EN 588-1 BS 3656 Withdrawn 

Replaced by BS EN 588-1 
839 A/C DRAIN PIPES AND 

FITTINGS (CONT. 1) 19841      

839 A/C DRAIN PIPES AND 

FITTINGS (CONT. 2) 19850 1, 2     

840 CONCRETE DRAIN PIPES See 409  2870    

841 PITCH FIBRE DRAIN PIPES   2760   BS 2760 Withdrawn 
842 CAST IRON DRAIN PIPES 19500  437  ISO 6594  
842 CAST IRON DRAIN PIPES (CONT. 1) 19501      
842 CAST IRON DRAIN PIPES (CONT. 2) 19502      
842 CAST IRON DRAIN PIPES (CONT. 3) 19503      
842 CAST IRON DRAIN PIPES (CONT. 4) 19504      
842 CAST IRON DRAIN PIPES (CONT. 5) 19505      
842 CAST IRON DRAIN PIPES (CONT. 6) 19506      
842 CAST IRON DRAIN PIPES (CONT. 7) 19507      
842 CAST IRON DRAIN PIPES (CONT. 8) 19508      
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SRN 
 

SUBJECT 
 

DIN 
 

PART 
 

BSS 
 

PART 
 

OTHER 
 

REMARKS 
842 CAST IRON DRAIN PIPES (CONT. 9) 19509      
842 CAST IRON DRAIN PIPES (CONT. 10) 195010      
842 CAST IRON DRAIN PIPES (CONT. 11) 195011      
842 CAST IRON DRAIN PIPES (CONT. 12) 195014      
842 CAST IRON DRAIN PIPES (CONT. 13) 195019      
842 CAST IRON DRAIN PIPES (CONT. 14) 19521      
843 JOINTING COMPOUND FOR C.I. 

DRAIN PIPES   BS 6956 1, 5, 6, 7   
844 C.I. S & S FITTINGS FOR DRAINS 19519  437    
845 STEP-IRONS TO MANHOLES & 

SEPTIC TANKS 1211 1 1247    

845 STEP-IRONS TO MANHOLES & 

SEPTIC TANKS (CONT. 1) 1212 1     

845 STEP-IRONS TO MANHOLES & 

SEPTIC TANKS (CONT. 2) 1213      

845 STEP-IRONS TO MANHOLES & 

SEPTIC TANKS (CONT. 3) 4281      

846 C.I. MANHOLE COVERS AND FRAMES 1229  497 1 BS EN 124 BS 497 Withdrawn 

Replaced by BS EN 124 
846 C.I. MANHOLE COVERS AND 

FRAMES (CONT. 1) 4271 1, 3     
846 C.I. MANHOLE COVERS AND FRAMES 19593 1, 2, 3     
846 C.I. MANHOLE COVERS AND 

FRAMES (CONT. 3) 19594 1, 2     

846 C.I. MANHOLE COVERS AND 

FRAMES (CONT. 4) 19596      

846 C.I. MANHOLE COVERS AND 

FRAMES (CONT. 5) 19597      

847 STEEL LADDERS FOR 

PERMANENT ACCESS 3620  4211    
848 HANDRAILING 24533  6180    
849 GALVANISED CHAIN LINK FENCING 11991  1722 1   
850 OPEN MESH STEEL FLOORING   4592 1   
851 MASTIC ASPHALT FOR ROOFING   6925    
852 ALUMINIUM FOR LOUVRE 

WINDOWS   1470  
BS EN 485 

BS EN 515 

BS EN 573 

BS 1470 Withdrawn 

Replaced by BS EN 485 Parts 1-

4, BS EN 515, BS EN 573 Parts 

1-4 
853 FIXING ACCESSORIES FOR 

BUILDING PURPOSES   1494 1  BS 1494 Part 2 Withdrawn 

854 PRECAST CONCRETE MANHOLES 4034  5911 2, 3  

BS 5911 Part 1 Withdrawn 

Replaced by 

BS 5911 Part 100 (1988) 

Bs 5911 Part 200 (1989) and BS 5911 

Part 200 (1994) 
855 PRECAST CONCRETE 

KERBS & CHANNELS 483  7263 1   
856 WATERPROOF BUILDING PAPERS 4122  1521    
856 WATERPROOF BUILDING 

PAPERS (CONT. 1) 52126      

856 WATERPROOF BUILDING 

PAPERS (CONT. 2) 52127      

856 WATERPROOF BUILDING 

PAPERS (CONT. 3) 52128      

856 WATERPROOF BUILDING 

PAPERS (CONT. 4) 52129      

856 WATERPROOF BUILDING 

PAPERS (CONT. 5) 52130      
857 METAL TIES FOR CAVITY WALL   1243    
858 A/C BUILDING 

PRODUCTS (TESTS 

FOR SHEETS) 
274 1-4 4624    

859 PRECAST CONCRETE FLAGSTONES 485  7263 1   
861 LINTELS - PREFABRICATED   5977 2   
862 uPVC SOIL AND VENT PIPES, 

FITTINGS, ETC. 1187  4514    

863 STRUCTURAL STEEL IN BUILDINGS   449 (5950) 2  
BS 449 Part 2 Withdrawn 

Replaced by BS 5950 Part 5 

864 
PROTECTIVE BARRIERS IN AND 

ABOUT BUILDINGS 

 

 

 

 

  6180    

866 BITUMENS FOR BUILDING & 

CIVIL ENGINEERING   3690 1, 3   
867 SOLAR WATER HEATERS     AS 2813-85  
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868 FLOORING - INITIAL 

TREAMENT 

MAINTENANCE 
  6263 2   

869 RIGID FLAT SHEET 

BUILDING MATERIALS       
870 BUILDING STONE   1438    
871 CAST STONE   1217    
872 WOOD PRESERVATIVES - CREOSOTE   144    
873 WASTE TRAPS - PLASTIC   3943    
874 COPPER FLOATS FOR FLOAT 

OPERATED VALVES   1968    
875 VITREOUS CHINA SANITARY 

FITTINGS   3402    
876 PAINTS - LEAD BASED   

2523 

(5082, 5358)   
BS 2523 Obsolescent, Partially 

Replaced by BS 5082 and BS 5358 
877 READY MIXED OIL-BASED 

PRIMING PAINTS   
2521/4 

(See 2523)    

878 READY MIXIED OIL-BASED 

UNDERCOATING AND FINISHING 

PAINTS 
      

879 COLD POURED SEALING 

MATEIALS FOR CONCRETE 

PAVEMENTS 
  5212    

880 
GULLY TOPS AND MANHOLE 

TOPS FOR VEHICULAR 

PEDESTRIAN AREAS. DESIGN 

REQUIREMENTS, TYPE TESTING, 

MARKING QUALITY CONTROL 

    BS EN 124  

881 STRUCTURAL TIMBER. 

STRENGTH CLASSES   338    

882 CLAY ROOFING TILES AND FITTINGS   402 1  
Part 1: Specification for plain tiles 

and fittings 

883 BITUMEN ROAD EMULSIONS 

(ANIONIC AND CATIONIC)   434 1  Part 1: Bitumen road emulsions 

884 DRESSED NATURAL STONE 

KERBS, CHANNELS, 

QUADRANTS AND SETTS 
  435    

885 CONCRETE ROOFING TILES 

AND FITTINGS. PRODUCT 

SPECIFICATION 
    BS EN 490  

886 AIR BRICKS AND GRATINGS FOR 

WALL VENTILATION   493    

887 EAVES GUTTERS AND FITTINGS 

MADE OF PVC-C     BS EN 607  

888 EAVES GUTTERS AND 

RAINWATER DOWN-PIPES OF 

METAL SHEET 
    BS EN 612  

889 PLYWOOD     BS EN 635  
890 TIMBER IN JOINERY     BS EN 942  
891 PRESSED STEEL GUTTERS, 

RAINWATER PIPES, FITTINGS AND 

ACCESSORIES 
  1091    

892 
WC FLUSHING CISTERNS 

(INCLUDING DUAL FLUSH 

CISTERNS AND FLUSH PIPES) 
  1125    

893 NAILS   1202 1, 2 & 3  
Part 1: Steel nails Part 

2: Copper nails Part 3: 

Aluminium nails 
893 FIXING ACCESSORIES FOR 

BUILDING PURPOSES   1494 1  
Part 1 Fixings for sheet, roof and 

wall coverings 
894 AUTOMATIC FLUSHING 

CISTERNS FOR URINALS   1876    

895 WASTES (EXCLUDING SKELETON 

SINK WASTES) AND BATH 

OVERFLOWS 
  3380    

896 
LIGHTWEIGHT AGGREGATES 

FOR MASONRY UNITS AND 

STRUCTURAL CONCRETE 
  3797    

897 TERRAZO TILES   4131    
898 WELDABLE STRUCTURAL STEELS   4360    

899.1 
UNPLASTICIZED POLYVINYL 

CHLRIDE (PVC-U) RAINWATER 

GOODS AND ACCESSORIES 
  4576    

899.2 
INDUSTRIAL TYPE METAL 

FLOORING, WALKWAYS AND 

STAIRS TREADS 
  4592 1, 2, 3 & 4  

Part 1: Open bar gratings 

Part 2: Expanded metal grating panels 

Part 3: Cold formed planks 

Part 4: Glass reinforced plastics 

open bar gratings 
899.3 READY-MIX BUILDING MORTARS   4721    
899.4 INTERNAL AND EXTERNAL WOOD 

DOORSETS, DOOR LEAVES AND 

FRAMES 
  4787 1  Part 1: Dimensional requirements 
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899.5 HOT-ROLLED STRUCTURAL 

STEEL SECTIONS   4848 2 & 4  
Part 2: Hot-finished hollow sections 

Part 4: Equal and unequal angles 
899.6 URINALS   4880 1  Part 1: Stainless steel slab urinals 

899.7 MORTAR ADMIXTURES   4887 1 & 2  
Part 1: Air-entraining (plasticizing) 

admixtures 

Part 2: Set retarding admixtures 
899.8 SOFTWOOD GRADES FOR 

STRUCTURAL USE   4978    

899.9 
COATED MACADAM FOR 

ROADS AND OTHER PAVED 

AREAS 
  4987 1 & 2  

Part 1: Constituent materials 

and mixtures 

Part 2: Transport, laying 

and compaction 
899.10 WATER-BORNE PRIMING 

PAINTS FOR WOODWORK   5082    
899.11 MASONRY CEMENT   5224    
899.12 EXTERNAL RENDERINGS   5262    
899.13 SOLVENT-BORNE PRIMING 

PAINTS FOR WOODWORK   5358    

899.14 WALL AND FLOOR TILING   5385 1, 2, 3, 4 & 5  

Part 1: Design and installation 

of internal ceramic wall tiling 

and mosaics in normal 

conditions Part 2: Design and 

installation of external 

ceramic wall tiling and 

mosaics (including terra cotta 

and faience tiles) 

Part 3: Design and installation 

of ceramic floor tiles and 

mosaics 

Part 4: Tiling and mosaics in 

specific conditions 

Part 5: Design and installation of 

terrazzo tile and slab, natural 

stone and composition block 

floorings 

899.15 STONE MASONRY   5390    
899.16 

SPECIFICATION FOR LOW-

RESISTANCE SINGLE TAPS AND 

COMBINATION TAP ASSEMBLIES 

(NOMINAL SIZE ½ AND 3/4) 

  5412    

 
SUITABLE FOR OPERATION AT PN 10 

MAX. AND A MINIMUM FLOW 

PRESSURE OF 0.01 MPa (0.1 BAR) 
      

899.17 VITREOUS CHINA WASHDOWN WC 

PANS WITH HORIZONTAL OUTLET   5503 1 & 2  

Part 1: Connecting 

dimensions 

Part 2: Materials, quality, 

performance and dimensions other 

than connecting dimensions 
899.18 VITREOUS CHINA BOWL 

URINALS (RIMLESS TYPE)   5520    
899.19 PRESERVATION OF TIMBER   5589    
899.20 

PLASTIC CONNECTORS FOR USE 

WITH HORIZONTAL OUTLET 

VITREOUS CHINA WC PANS 
  5627    

899.21 STILES, BRIDLE GATES AND 

KISSING GATES   5709    
899.22 GLAZING FOR BUILDINGS   6262    
899.23 

MANUFACTURE OF GLUED 

STRUCTURAL COMPONENTS FOR 

TIMBER AND WOOD BASED PANEL 

PRODUCTS 

  6446    

899.24 POLYETHYLENE DAMP-

PROOF COURSES FOR 

MASONRY 
  6515    

899.25 INSTALLATION OF CHMICAL 

DAMP- PROOF COURSES   6576    

899.26 PORTLAND PULVERIZED-

FUEL ASH CEMENTS   6588    
899.27 PRECAST CONCRETE PAVING 

BLOCKS   6717 1  Part 1: Paving blocks 
899.28 EXTERIOR WOOD COATING 

SYSTEMS   6952 1  
Part 1: Guide to classification 

and selection 
899.29 PRECAST CONCRETE FLAGS, 

KERBS, CHANNELS, EDGINGS AND 

QUADRANTS 
  7263 1 & 2  

Part 1: Specification 

Part 2: Code of practice for laying 
899.30 IN-SITU FLOORINGS   8204 2  Part 2: Concrete wearing surfaces 

 

3.10 ELECTRICAL / MECHANICAL 
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001 FRACTIONAL HORSE-POWER 

MOTORS (DIMENSIONS) 42021  2048 1   
002 CURRENT FRANSFORMERS   7626  IEC 60185  
003 VOLTAGE TRANSFORMERS   7625  IEC 60186/186A  
004 CIRCUIT BREAKERS 1 kV A.C.   5311  IEC 60056/267  
005 CIRCUIT BREAKERS A.C. 

VOLT. OPERATED   842  BS EN 61008-1  

006 CIRCUIT A.C. CURRENT OPERATED   4293  BS IEC 1008-2-2 BS 4293 Partially Replaced by 

BS EN 61008-1 and BS IEC 1008-2-

2 
007 FUSE SWITCHES (AIR BREAK)   5419  IEC 408 BS 5419 Withdrawn 

Replaced by BS EN 60947-3 

008 MOTOR STARTERS AND 

CONTROLLERS 46062  587   
BS 587 Withdrawn 

Replaced by BS EN 60947-4-1 and 

BS 5856-1 
009 MOTOR STARTERS ABOVE 1000 

V.A.C.   5856 1 IEC 60632-1  
010 ELECTRIC MOTOR DIMENSIONS 42673 BL. 1-4 4999 10 IEC 60072, 72A  
011 INDUCTION MOTORS FOR 

GENERAL PURPOSE 42673 BL. 1-4 5000 10 IEC 60072  

012 ENCLOSURE PROTECTION 

SWITCH / CONTROL GEAR 40050 BL. 2, 6, 9, 10 5420  IEC 60144 (IP32) BS 5420 Withdrawn 

Replaced by BS EN 60947-1 
013 MOTOR STARTERS NOT EXC. 1000 

V.A.C. 46062  4941 1, 3, 4 IEC 292, 1, 2, 3, 4 BS 4941 Withdrawn 

Replaced by BS EN 60947-4-1 
014 ELECTRICITY METERS   37 1, 5, 8  

BS 37 Withdrawn 

Replaced by Parts 1-4 of BS 5685 
015 WATT-HOUR METERS   5685  IEC 521 BS 5685 Part 1 (1979) and Parts 2, 3 

& 4 (1986) all Obsolescent 
016 ACCEPTANCE TESTS FOR 

PUMPS (CLASS C) 4325  5316 1 ISO 2548 

IEC 198  

017 ACCEPTANCE TESTS FOR 

PUMPS (CLASS B) 4325  5316 2 ISO 3555 

IEC 198  

018 CODE OF PRACTICE, 

ELECTRICAL WIRING     
IEE W. 

REGS (15TH 

ED) 
 

019 ELECTRICAL PROTECTIVE RELAYS   142   
BS 142 Part 1 Section 1.5 Sub- 

Section 1.5.1 - 1.5.3 all 

renumbered as BS 60255-21-1, 2, 

3 respectively 
020 FACTORY BUILT 

SWITCHGEAR 

ASSEMBLIES 
57670 TL. 6 5486 1, 2, 3, 13 IEC 439-2 BS 5486 Part 1 Withdrawn 

Replaced by BS EN 60439-1 

021 RECIPROCATING INT/COMB. 

ENGINES   5514 1, 2 
ISO 

3046, PT. 

1, 2 

BS 5541 Part 2 (1988) 'Test 

Methods' Withdrawn - Replaced by 

BS 5514 

Part 1 (1996) 
022 MACHINES FOR 

MISCELLANEOUS 

APPLICATIONS 
  5000 99   

023 INSULATING MATERIALS 

FOR ELECTRICAL 

MACHINES 
  2757  IEC 85  

024 PCV INSULATED CABLES 

NOT EXCEEDING 1900 

V.A.C. 
57207 4, 5 6346    

025 ROTATING ELECTRICAL 

MACHINES - GENERAL   4999 1, 2, 3 IEC 34-1, 34-8, 72, 

72A Renumbered as EN 60034-4 
026 CONCRETE CABLE COVERS   2484   BS 2484 Obsolescent 

027 
ELECTRIC POWER 

SWITCHGEAR (LOW VOL. 

N.E. 1kV) 
57660  

5486 

5727 

7354 
   

028 SAFETY ISOLATING 

TRANSFORMERS   3535    
029 ROTATING ELECTRICAL 

MACHINES - RATING PLATES 42961  4999 4 IEC 60034-1  

030 ROTATING ELECTRICAL 

MACHINES - ENCLOSURES 40050  4999 20 IEC 60035-5  

031 ROTATING ELECTRICAL 

MACHINES - CONDITIONS   4999 31 IEC 60034-1  

032 ROTATING ELECTRICAL 

MACHINES - TEMPERATURE 

LIMITS 

See 

E DIN  4999 32 IEC 60034-1 

E DIN  

033 ROTATING ELECTRICAL 

MACHINES - VIBRATION 
See 

DIN 

ISO 
 4999 50 ISO 2373  

034 ROTATING ELECTRICAL 

MACHINES - TESTS   4999 60 IEC 60034-1  

035 GENERATORS DRIVEN BY I/C 

ENGINES 
See 

VDMA  5000 3 VDMA 6280  

036 MACHINES WITH 

FLAMEPROOF 

ENCLOSURES 
22418  5000 17   

037 MAINTENANCE OF 

ELECTRICAL 

SWITCHGEAR (V.N.E. 14 kV) 
  6626    
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038 
PROTECTION PROVIDED BY 

ENCLOSURES (CLASS N OF 

DEG.) 
  5490  

IEC 600529, 

BS EN 

60529 
BS 5490 Withdrawn 

Replaced by BS EN 60529 

039 
ELECTRICAL 

EQUIPMENT OF 

INDUSTRIAL MACHINES 
  2771  EN 60204, Part 1 

BS 2771 Part 1 Replaced by EN 

60204-1 (1993) but remains current 

for use as a reference standard for 

BS EN 60204-3-1: 1992 
040 SWITCHGEAR AND CONTROL 

GEAR UPTO 1000V   4752  
IEC 600157-1, 

600157-1A 
BS 4752 Withdrawn 

Replaced by BS EN 60947-2 
041 PVC INSULATED CABLES FOR 

SWITCHES AND CONTROL GEAR   6231    

042 BASIC ENVIRONMENTAL 

TESTING PROCEDURES   2011 1.1 IEC 60068-1 BS 2011 Parts Withdrawn and 

Replaced by Parts of BS EN 60068 
043 DEFINITIONS AND 

GENERAL 

REQUIREMENTS 
    IEC 60051-1  

044 PANEL MOUNTED 

INSTRUMENTS - DIMENSIONS     IEC 600473  

045 CELLULOSIC PAPERS FOR 

ELECTRICAL PURPOSES   5626 1, 2, 3 IEC 600554  

046 COMMISSIONIING, OPERATION 

AND MAINTENANCE OF 

STORAGE PUMPS 
    IEC 600805  

047 RUBBER INSULATED CABLES     IEC 600245  
048 VOLTAGE FLUCTUATION LIMITS - 

GUIDE     IEC 600827  
049 ELECTRIC CABLES - ARMOURING - 

WIRE FOR     KS 04-290  

050 ROTATING ELECTRICAL 

MACHINES FOR HARZARDOUS 

AREAS (“N”) 
  5000 16   

051 POWER TRANSFORMERS - GENERAL     BS EN 60076-1  
052 ELECTRIC CONDUIT - STEEL   4568 2   
053 BUS BARS   159    
054 NON-METALLIC CONDUITS   4607 (6099) 2  

Partially Replaced by BS 6099 Part 

1 and BS 6099 Section 2.2 
055 PVC CABLES IN CONDUITS   6004    
056 INSULATED FLEXIBLE CORD   6500    
057 M.I.C.C. CABLES   4782 1   
058 FLUSH SWITCHES   3676    
059 ELECTRIC SOCKETS   1363   

Part 3: 1989 Replaced by BS 1363 

Part 3 (1995) but remains current 
060 FUSED SPUR BOXES   1362    
061 CONTACTORS   775   

Part 1 (1969) Withdrawn 

Replaced by BS 5424: Part 1 1977 
062 SECURITY LIGHTING INSTALLATION     CP 1004 Renumbered as BS 5498 
063 ALUMINIUM SOLID CONDUCTORS   3988    
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900 ZINC SPRAY PROTECTION 55928 1-9 2569 1 ISO 2063 

BS EN 22063 
BS 2569 Withdrawn 

Replaced by BS EN 22063 

900 ZINC SPRAY PROTECTION (CONT.)   5493  BS EN ISO 12944 
BS 5493 Proposed for Obsolescence 

Partially Replaced by Parts 1-8 of 

BS EN ISO 12944 
901 METALLIC ZINC RICH PRIMER   4652    
902 COLOUR OF FINISH 

(BUILDING MATERIALS) See VOB  4800  VOB pt. C  
903 HOT DIP GALVANIZING ON IRON & 

STEEL   729  ISO 1459  
903 HOT DIP GALVANIZING ON IRON & 

STEEL (CONT.)   5493  
ISO 1461 

BS EN ISO 12944 
BS 5493 Proposed for Obsolescence 

Partially Replaced by Parts 1-8 of 

BS EN ISO 12944 
904 BLACK BITUMEN SOLUTION 

(COLD APP.) FOR WATER TANKS  See DVGW 3416 TYPE II DVGW-GWS  

905 WELDABLE STRUCTURAL STEELS 1025 1-5 4360  ISO 630 
BS 4360 Withdrawn - 

Replaced by BS 7613, BS 

7668, BS EN 10113, BS EN 

10155 & BS EN 10210 
906 CLASSIFICATION OF GREY CAST 

IRON   1452  ISO 185 BS 1452 Withdrawn 

Replaced by BS EN 1561 
907 BEARING DESIGN LIFE       
908 BITUMEN - HOT APPLIED - 

COATINGS FOR IRON AND 

STEEL 
30673  4147    

908 BITUMEN - HOT APPLIED - 

COATINGS FOR IRON AND 

STEEL (CONT.) 
  5493    

909 PRESSED STEEL RECTANGULAR 

TANKS   1564    
910 GREY IRON CASTINGS FOR 

MANHOLE COVERS   1452 GRADE 10   

911 MALLEABLE CAST IRON   6681  ISO 5922 BS 6681 Withdrawn - Replaced by 

BS EN 1562 
911 MALLEABLE CAST IRON (CONT.)     ASTM A 47-77  

912 ROLLED STEEL   4360  ISO 630 
BS 4360 Withdrawn - 

Replaced by BS 7613, BS 

7668, BS EN 10113, BS EN 

10155 & BS EN 10210 
912 ROLLED STEEL (CONT.)       
913 STRUCTURAL STEEL SECTIONS 1025 1-5 4 1  

BS 4 Part 2 (1969) Withdrawn 

Replaced by BS 4848 Part 2 
914 ISO METRIC BLACK HEXAGONAL 

BOLTS, SCREWS AND NUTS 267 1, 2 4190  ISO 272, 4759-1, 3 BS 4160 Obsolescent 

914 ISO METRIC BLACK HEXAGONAL 

BOLTS, SCREWS AND NUTS (CONT 

1) 
    ISO 885, 888  

914 ISO METRIC BLACK HEXAGONAL 

BOLTS, SCREWS AND NUTS (CONT 

2) 
    ISO 898/2, 898/1  

915 SIZES FOR FERROUS & NON-

FERROUS BARS   6722    

916 MECHANITE IRON, GRADE E     
ASTM A48, No. 

308  

917 CORROSION PROTECTION OF 

STEEL STRUCTURES - GENERAL 55928 1-9 5493  BS EN ISO 12944 
BS 5493 Proposed for Obsolescence 

Partially Replaced by Parts 1-8 of 

BS EN ISO 12944 

918 INGOT ZINC   3436  
ISO 752 

BS EN 

1179 

(1996) 

BS 3436 Withdrawn 

Replaced by BS EN 1179 (1996) 

919 WELDING OF STEELS (METAL ARC) 8528 1-2 5135 1  
BS 5135 Partially Replaced by BS 

EN 

1011-1 (1998) 
919 WELDING OF STEELS (METAL 

ARC) (CONT 1) 8553  499 1  
BS 499 Part Obsolescent / 

Withdrawn 
919 WELDING OF STEELS (METAL 

ARC) (CONT 2) 8558 1     

919 WELDING OF STELLS (METAL 

ARC) (CONT 3) 50120 1     

920 STEEL PLATE, SHEET AND STRIP   1449 1 (Withdrawn) ISO 3573 

BS 1499 Parts Withdrawn 

Replaced by BS EN 10111, 

10209, BS EN 10149-2 & 3, 

10051, 10131, 

10139, 10149-2 & 3, 10048, 10140, 

10029, 10258 & 10259 
920 STEEL PLATE, SHEET AND 

STRIP (CONT 1)     ISO 3574  

920 STEEL PLATE, SHEET AND 

STRIP (CONT 2)       
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920 STEEL PLATE, SHEET AND 

STRIP (CONT 3)       

920 STEEL PLATE, SHEET AND 

STRIP (CONT 4)       

920 STEEL PLATE, SHEET AND 

STRIP (CONT 5)       

920 STEEL PLATE, SHEET AND 

STRIP (CONT 6) 1614      

920 STEEL PLATE, SHEET AND STRIP 

(CONT 7) 1632 2     

920 STEEL PLATE, SHEET AND 

STRIP (CONT 8) 1624      

921 ELECTROPLATED 

COATINGS ON THREADS - 

STANDARD 
  3382 1-6   

922 ELECTROPLATED 

COATINGS ON THREADS - 

THICKENED 
  3382 7 ISO-DIS 4042  

923 ISO METRIC SCREW THREADS   3643 1-2 ISO 68, 261, 724, 

965/1, 965/3, 262  
923 ISO METRIC SCREW THREADS 

(CONT)     ISO 1106-3, 7438  
924 ISO METRIC PRECISION 

HEXAGON BOLTS, SCREWS 

AND NUTS 
  3692  ISO 887 BS 3692 Obsolescent 

925 METAL WASHERS FOR 

GENERAL ENGINEERING   4320  
ASS 2602: 83 

2603: 83 - ISO/12 

887 
 

926 STEEL STRUCTURES - PAINTS 

FOR POLYURETHANE       
927 SHEAR TEST FOR METALS 50141      
928 WELDED STEEL TANKS FOR 

OIL STORAGE     APS 650  

929 LIFTING APPLIANCES - 

OVERHEAD TRAVELLING 

CRANES 
    ISO 7752/5  

930 HIGH STRENGTH FRICTION GRIP 

BOLTS   4325    
931 ELECTRODES FOR MANUAL 

ARC WELDING   639  BS EN 499 BS 639 Withdrawn 

Replaced by BS EN 499 
932 BLACK CUP COUNTERSUNK 

BOLTS, SCREWS WITH NUTS   4933   BS 4933 Obsolescent 
933 METAL LATHING   1369    
934 ROLLED ASPHALT HOT PROCESS 

FOR ROADS   594    

935 BINDER DIST. FOR ROAD 

SURFACE DRESSING   1707    
936 BITUMINOUS ROOFING FELT   747  CP 114: 3 CP 114:3 Withdrawn 
937 GAS WELDING   2640    
938 

METALLIC COATINGS. HOT DIP 

GALVANISED COATINGS ON 

FERROUS MATERIALS 
    BS EN 1460  

939 
METHOD FOR SPECIFYING 

ELECTROPLATED COATINGS OF 

ZINC AND CADMIUM ON IRON 

AND STEEL 

  1706    

940 DIMENSIONS OF GASKETS FOR 

PIPE FLANGES TO BS 4504   4865 1  
Part 1: Non-metallic flat gaskets 

(including gaskets for flanges to BS 

4722) 

941 
BONDING AGENTS FOR USE 

WITH GYPSUM PLASTERS 

AND CEMENT 
  5270 1  

Part 1: Polyvinyl acetate 

(PVAC) emulsion bonding 

agents for indoor use with 

gypsum building plasters 942 FALSEWORK   5975    
943 

TUBULAR POLYETHYLENE FILM 

FOR USE AS A PROTECTIVE 

SLEEVING FOR BURIED IRON PIPES 

AND FITTINGS 

  6076    

944 

FLEXIBLE JOINTS FOR GREY OR 

DUCTILE CAST IRON DRAINPIPES 

AND FITTINGS (BS 437) AND FOR 

DISCHARGE AND VIENTILATING 

PIPES AND FITTINGS (BS 416) 

  6087    

945 HOT ROLLED PRODUCTS OF NON-

ALLOY STRUCTURAL STEELS   10025    

946 STAINLESS STEELS   10088 2  
Part 2: Technical delivery 

conditions for sheet/plate and strip 

for general purposes 
 

4.1 DIN 
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105 806 2000 651 2988 204 4279 405 19630 651 
106 806 2403 700 2990 204 4279 602 19648 510 
267 914 2406 701 2991 204 4281 845 19800 401 
278 805 2410 213 2993 204 4325 017 19850 402 
459 119 2413 210 2999 203 4325 016 19850 839 
483 855 2413 228 2999 823 7572 832 19850 860 
488 128 2425 708 3202 502 7865 138 22418 036 
488 127 2425 651 3202 505 8061 305 28500 201 
488 126 2429 701 3202 501 8061 314 28500 200 
488 125 2440 203 3221 509 8061 313 28601 217 
1025 905 2440 823 3230 501 8062 300 28602 218 
1025 913 2441 203 3352 501 8062 305 28603 219 
1045 108 2441 823 3352 502 8063 301 30670 227 
1045 107 2442 203 3352 511 8072 825 30671 215 
1045 110 2442 823 3354 506 8073 825 30672 221 
1045 120 2444 225 3356 504 8074 825 30673 214 
1045 111 2448 213 3357 514 8075 825 30673 908 
1045 113 2458 213 3441 515 8528 919 30674 220 
1045 112 2460 210 3620 847 8553 919 40050 012 
1048 116 2460 213 4030 114 855 919 40050 030 
1048 117 2460 824 4032 407 8564 600 42021 001 
1060 801 2500 207 4032 409 8565 220 42673 010 
1084 115 2501 207 4033 655 1045 100 42673 011 
1084 121 2505 216 4034 854 16450 301 42961 029 
1084 133 2519 207 4035 409 16451 301 46062 008 
1101 815 2526 207 4035 408 16922 814 46062 013 
1102 815 2559 210 4046 651 16928 302 50019 709 
1164 103 2566 207 4060 222 16963 307 50120 600 
1164 106 2605 226 4078 811 16970 304 50120 919 
1164 105 2615 226 4085 667 18101 817 50141 927 
1164 104 2615 216 4124 654 18195 668 50976 903 
1187 862 2616 226 4126 145 18196 601 52128 856 
1199 849 2616 216 4226 109 18196 650 52129 856 
1211 845 2617 216 4226 110 18203 657 52130 856 
1212 845 2617 226 4226 108 18301 822 53255 818 
1229 846 2632 207 4226 107 18307 650 55928 900 
1230 414 2633 207 4226 130 18330 656 55928 917 
1249 822 2673 207 4226 111 18540 812 57207 024 
1381 833 2693 208 4226 136 19522 829 57660 027 
1387 833 2695 208 4226 114 19532 300 57670 020 
1614 920 2696 208 4226 113 19532 305 68705 811 
1623 920 2697 208 4226 112 19533 825 68706 817 
1624 920 2873 221 4226 135 19593 846 68761 813 
1626 213 2950 209 4235 132 19594 846 68763 813 
1629 213 2980 204 4271 846 19596 846 68764 813 
1754 205 2986 203 4279 202 19597 846 68791 131 
1986 652 2987 204 4279 303 19630 653 68792 131 

          
 

4.2 BSS 

 

BSS 
 

SRN 
 

BSS 
 

SRN 
 

BSS 
 

SRN 
 

BSS 
 

SRN 
 

BSS 
 

SRN 
4 913 1188 835 2494 308 4466 129 5486 020 
12 103 1189 831 2499 137 4483 128 5493 900 
12 106 1192 703 2439 122 4504 207 5493 908 
12 105 1192 704 2569 900 4514 862 5493 917 
21 203 5911 410 2640 937 6811 012 5506 835 
21 223 1199 130 2757 023 4550 603 5514 021 
21 823 1199 136 2871 206 4568 052 5626 045 
5685 014 1200 135 2871 205 4592 850 5642 142 
65 414 1203 818 3148 114 4607 054 5669 813 
78 (4772) 224 1211 (4772) 200 3284 (6811) 307 4622 200 5685 015 
143 824 1212 508 3382 921 4624 401 5728 510 
144 872 1212 827 3382 922 4624 858 5834 513 
159 053 1217 871 3402 875 4625 408 5856 009 
308 705 1243 857 3416 904 4652 901 5886 405 
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336 512 1244 836 3444 810 4660 309 5911 407 
368 859 1247 845 3505 311 4670 938 5911 409 
410 146 1254 834 3505 310 4800 902 5911 413 
416 829 1256 824 3505 300 4870 670 5911 854 
417 830 1363 059 3505 305 4871 671 5927 404 
437 844 1369 933 3505 312 4999 030 5930 650 
437 842 1377 601 3506 305 4999 033 5977 861 
459 817 1387 203 3535 028 4999 034 6004 055 
499 919 1362 060 3600 213 4999 031 6072 600 
534 210 1387 823 3600 228 4999 010 6073 804 
534 212 1438 870 3601 213 4999 029 6100 707 
569 860 1449 920 3643 923 4999 025 6100 750 
594 934 1521 124 3656 839 5000 011 6180 864 
604 150 1521 856 3676 058 5000 022 6231 041 
690 807 1553 701 3680 661 5000 036 6263 868 
729 903 1554 229 3690 866 5000 035 6282 505 
743 803 1564 909 3692 924 5000 050 6297 659 
747 936 1579 820 3889 600 5041 517 6316 660 
750 509 1707 935 3921 805 5070 706 6346 024 
775 061 1722 849 3921 806 5075 149 6367 664 
812 107 1740 204 3941 003 5135 919 6398 804 
812 112 1740 824 3943 873 5150 502 6431 802 
812 113 1881 139 3988 063 5151 503 6464 317 
842 005 1881 140 3974 406 5152 504 6500 056 
882 108 1881 141 4027 104 5153 505 6510 821 
882 109 1881 116 4147 214 5154 511 6626 037 
882 110 1881 117 4147 908 5163 501 6722 915 
882 111 1924 673 4211 847 5212 879 6746 024 
890 801 1968 874 4248 148 5311 004 6925 851 
952 822 2011 042 4293 006 5316 016 8007 102 
1010 826 2048 001 4320 925 5316 017 8010 316 
1010 832 2494 318 4335 702 5328 100 8110 101 
1105 815 2521 877 4346 301 5328 115 8110 143 
1142 809 2456 828 4395 930 8007 138   
1186 816 2494 222 4449 126 5419 007   

 

4.3 OTHER STANDARDS 

 

OTHER STANDARDS 
 

SRN 
 

OTHER STANDARDS 
 

SRN 
AAS 2602:83, 2603:03 926 ISO 2035, 2044 301 
AGMA 5T 510 907 ISO 2045, 2048, 2536 301 
ANSI A10 9-1983 663 ISO 2063 900 
AP15LS 234 ISO 2505, 3114, 3472, 3473, 3474 315 
APS 650 928 ISO 2531 202 
AS 2813-85 867 ISO 2531 207 
ASTM A 47-77 911 ISO 2548 ICE 198 016 
ASTM A 48, No. 308 916 ISO 272, 4759-1, 3 914 
AWWA C. 508-82 505 ISO 3046, PARTS 1, 2 021 
AWWA C.104A, C602-76 211 ISO 3114, 3606 300 
AWWA C.200-75 210 ISO 3127 310 
AWWA C.200-75 230 ISO 4042 922 
AWWA C.203-78 221 ISO 4179, 6600, DVGW W342 211 
AWWA C.205 DVGW-W-342-71 212 ISO 4200 228 
AWWA C.214-83 232 ISO 4633 222 
AWWA C.602-83 212 ISO 49 209 
AWWA C.602-89 413 ISO 7/2 203 
CP 1004 062 ISO 7005/2, 3 207 
CP 112, 2 666 ISO 7-1/2 223 
CP 2004 665 ISO 7186 411 
CP 2005 658 ISO 7194 662 
CP 301 652 ISO 7268 231 
CP 310 651 ISO 752 918 
CP 312 302 ISO 7751 412 
CP 499 848 ISO 7752/5 929 
IEC 60072 011 ISO 8493 205 
IEC 60072, 72A 010 ISO 881 402 
IEC 600805 046 ISO 885, 888 914 
IEC 600827 048 ISO 887 925 
IEC 60085 023 ISO 898/2, 898/1 914 
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IEE W. REGS (15TH EDITION) 018 ISO 965/3, 262 923 
ISO 1106-3, 7438 924 ISO DIS 4042 921 
ISO 1167 306 KENYA M.O.W. STANDARD SPEC. 804 
ISO 128, 2162, 2203, 5455, 5457 705 KS 04-290 049 
ISO 13 200 KS 05-459:5 606 
ISO 160 401 KS 06-149:2 300 
ISO 161/1 300 KS 06-248 1, 2 510 
ISO 161-1 825 VDB 2 101 
ISO 185 906 VDB PART C 902 
ISO 1920, 4012, 4108, 4013 117 VDMA 6280 035 
ISO 196 (TESTS) 206   
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Environmental and Social Requirements  

SUGGESTED CONTENT FOR AN ENVIRONMENTAL AND SOCIAL POLICY 

(STATEMENT) 

The Works’ policy goal, as a minimum, should be stated to integrate environmental protection, 

occupational and community health and safety, gender, equality, child protection, vulnerable 

people (including those with disabilities), sexual harassment, gender-based violence, Sexual 

Exploitation and Abuse (SEA), HIV/AIDS awareness and prevention and wide stakeholder 

engagement in the planning processes, programs, and activities of the parties involved in the 

execution of the Works. The Employer is advised to consult with the World Bank to agree the 

issues to be included which may also address: climate adaptation, land acquisition and 

resettlement, indigenous people, etc. The policy should set the frame for monitoring, 

continuously improving processes and activities and for reporting on the compliance with the 

policy.  

The policy shall include a statement that, for the purpose of the policy and/or code of conduct, 

the term “child” / “children” means any person(s) under the age of 18 years. 

The policy should, as far as possible, be brief but specific and explicit, and measurable, to 

enable reporting of compliance with the policy in accordance with Sub-Clause 30.3 of the 

General Conditions of Contract.   

As a minimum, the policy is set out to the commitments to: 

1. apply good international industry practice to protect and conserve the natural 

environment and to minimize unavoidable impacts; 

2. provide and maintain a healthy and safe work environment and safe systems of 

work; 

3. protect the health and safety of local communities and users, with particular 

concern for those who are disabled, elderly, or otherwise vulnerable; 

4. be intolerant of, and enforce disciplinary measures for illegal activities. To be 

intolerant of, and enforce disciplinary measures for gender-based violence, 

inhumane treatment, sexual exploitation, rape, sexual abuse, sexual activity with 

children, and sexual harassment;  

5. incorporate a gender perspective and provide an enabling environment where 

women and men have equal opportunity to participate in, and benefit from, 

planning and development of the Works; 

6. work co-operatively, including with end users of the Works, relevant authorities, 

contractors and local communities; 

7. engage with and listen to affected persons and organizations and be responsive to 

their concerns, with special regard for vulnerable, disabled, and elderly people; 

8. provide an environment that fosters the exchange of information, views, and ideas 

that is free of any fear of retaliation, and protects whistleblowers; 
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9. minimize the risk of communicable diseases and to mitigate the effects of 

communicable diseases associated with the execution of the Works; 

The policy should be signed by the senior manager of the Employer. This is to signal the 

intent that it will be applied rigorously. 

MINIMUM CONTENT OF ES REQUIREMENTS 

In preparing detailed specifications for ES requirements, the specialists should refer to and 

consider: 

• project reports e.g. ESIA/ESMP 

• consent/permit conditions 

• required standards including World Bank Group EHS Guidelines  

• relevant international conventions or treaties etc., national legal and/or regulatory 

requirements and standards (where these represent higher standards than the WBG 

EHS Guidelines) 

• relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides 

• relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning Urban 

Waste Water Treatment 

• grievance redress mechanism including types of grievances to be recorded and how to 

protect confidentiality e.g. of those reporting allegations of SEA. 

• SEA prevention and management. 

The detail specification for ES should, to the extent possible, describe the intended outcome 

rather than the method of working. 

The ES requirements should be prepared in manner that does not conflict with the relevant 

General Conditions of Contract and Particular Conditions of Contract. 

PAYMENT FOR ES REQUIREMENTS 

The Employer’s ES and procurement specialists should consider how the Contractor will cost 

the delivery of the ES requirements. In the majority of cases, the payment for the delivery of 

ES requirements shall be a subsidiary obligation of the Contractor covered under the prices 

quoted for other Bill of Quantity items or activities. For example, normally the cost of 

implementing workplace safe systems of work, including the measures necessary for ensuring 

traffic safety, shall be covered by the Bidder’s rates for the relevant works. Alternatively, 

provisional sums could be set aside for discrete activities for example for HIV counseling 

service, and, and, GBV/SEA awareness and sensitization awareness and sensitization or to 

encourage the contractor to deliver additional ES outcomes beyond the requirement of the 

Contract. 
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Key Personnel 

Key Personnel 

Item 

No. 

Position/ 

specialization 

Minimum Relevant 

academic qualifications 

Minimum years of relevant 

work experience 

1 Contractor’s 

Representative/Site 

Agent - (1No.)  

- BSc. /BEng. /BTech. or 

Equivalent Degree in 

Civil Engineering 

- Registered Professional 

Engineer with EBK or 

Equivalent Body 

- Valid Practicing 

License 

i. 10 years’ general experience 

ii. 8 years’ specific experience 

in construction of paved 

roads 

iii. At least 5 years as a Site 

Agent in a project as in ii 

above but within urban setup. 

2 Assistant Site 

Agent/Site 

Engineer – (1No.)  

- OND Civil or 

Equivalent 

- Registered Technician 

Engineer with EBK or 

equivalent 

i. 8 years’ general experience 

ii. 5 years’ specific experience 

in construction of paved 

roads. 

iii. At least 3 years as a Site 

Engineer or Assistant Site 

Agent in a project as in ii 

above but within urban setup  

3 Surveyor – (1No.) - Diploma in 

(Survey/Geomatics/Ge

ospatial Engineering) 

or equivalent. 

- Registered with ISK or 

any other equivalent 

body 

- Conversant in 

AUTOCAD/CIVIL 3D 

i. 8 years’ general experience 

ii. 5 years’ specific experience 

in construction projects 

iii. At least 3 years as a surveyor 

in a project as in ii above but 

within urban setup 

 

4 Environmentalist – 

(1No.) 

- BSc. In Environmental 

science/Natural science 

or its equivalent 

- Registered by NEMA 

as a Lead expert 

- Valid NEMA License 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction projects 

iii. At least 3 years as an 

Environmentalist in a project 

as in ii above but within urban 

setup. 

5 Sociologist – 

(1No.) 

- B.A(Sociology/Commu

nity 

Development/Social 

Work/Political Science) 

or its equivalent 

iv. 8 years’ general experience 

v. 5 years’ specific experience in 

construction projects 

vi. At least 3 years as a 

Sociologist in a project as in ii 

above but within urban setup  
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6 Occupation Health 

& Safety Officer – 

(1No.) 

- Dip. (Occupational 

Health and Safety) or 

its equivalent 

- Be a Certified Health 

and Safety Officer by 

relevant body 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction projects 

iii. At least 3 years as an HSO in 

a project as in ii above but 

within urban setup or 

informal settlement 

7 Road Works 

Foreman – (1 No.) 

- Diploma (Civil 

Engineering) or 

Building Construction 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction of paved roads 

iii. At least 3 years as a Road 

works foreman in a project as 

in ii above but within urban 

setup or informal settlement 

8 Concrete Works 

Foreman (1No.) 

- Diploma (Civil 

Engineering) or 

Building Construction 

i. 8 years’ general experience 

ii. 5 years’ specific experience 

in construction of 

bituminous paved roads 

iii. At least 3 years as a Road 

works foreman in a project 

as in ii above but within 

urban setup  

9 Electrical Foreman 

– (1No.) 

- Diploma (Electrical 

Engineering) 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

installation of integrated solar 

street lights and/or public 

high mast flood lighting 
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Drawings 

The Drawings are presented as volume 2 of 2 as follows 

VOLUME 2 OF 2 – TENDER DRAWINGS:  

CONSTRUCTION WORKS FOR THE UPGRADING OF KWA CHIEF MNARANI 

CENTRE ROAD TO PAVED STANDARD, INCLUDING STREET LIGHTING, 

GREENING AND ASSOCIATED WORKS 
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Supplementary Information 
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PART 3 – Conditions of Contract and 

Contract Forms 
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Section VIII - General Conditions of Contract 

 

 

These General Conditions of Contract (GCC), read in conjunction with the Particular 

Conditions of Contract (PCC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend 

in the construction industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 
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General Conditions of Contract 

A.  General 
 

1. Definitions Boldface type is used to identify defined terms. 

(a) The “Accepted Contract Amount” means the amount 

accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any 

defects. 

(b) The “Activity Schedule” is a schedule of the activities 

comprising the construction, installation, testing, and 

commissioning of the Works in a lump-sum contract. It 

includes a lump-sum price for each activity, which is used 

for valuations and for assessing the effects of Variations 

and Compensation Events. 

(c) The “Adjudicator” is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC Clause 23. 

(d) “Bank” means the financing institution named in the 

PCC. 

(e) “Bill of Quantities” means the priced and completed Bill 

of Quantities forming part of the Bid. 

(f) “Compensation Events” are those defined in GCC 

Clause 42 hereunder. 

(g) The “Completion Date” is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC Sub-Clause 55.1. 

(h) The “Contract” is the Contract between the Employer 

and the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in GCC Sub-

Clause 2.3 below. 

(i) The “Contractor” is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(j) The “Contractor’s Bid” is the completed bidding 

document submitted by the Contractor to the Employer. 

(k) The “Contract Price” is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(l) “Days” are calendar days; months are calendar months. 

(m) “Dayworks” are varied work inputs subject to payment 

on a time basis for the Contractor’s employees and 
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Equipment, in addition to payments for associated 

Materials and Plant. 

(n) A “Defect” is any part of the Works not completed in 

accordance with the Contract. 

(o) The “Defects Liability Certificate” is the certificate 

issued by Project Manager upon correction of defects by 

the Contractor. 

(p) The “Defects Liability Period” is the period named in 

the PCC pursuant to GCC Sub-Clause 36.1 and 

calculated from the Completion Date. 

(q) “Drawings” means the drawings of the Works, as 

included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Employer in 

accordance with the Contract, include calculations and 

other information provided or approved by the Project 

Manager for the execution of the Contract. 

(r) The “Employer” is the party who employs the Contractor 

to carry out the Works, as specified in the PCC. 

(s) “Equipment” is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-

written, printed or electronically made, and resulting in a 

permanent record; 

(u) The “Initial Contract Price” is the Contract Price listed 

in the Employer’s Letter of Acceptance. 

(v) The “Intended Completion Date” is the date on which 

it is intended that the Contractor shall complete the 

Works.  The Intended Completion Date is specified in 

the PCC.  The Intended Completion Date may be revised 

only by the Project Manager by issuing an extension of 

time or an acceleration order. 

(w) “Materials” are all supplies, including consumables, 

used by the Contractor for incorporation in the Works. 

(x) “Plant” is any integral part of the Works that shall have 

a mechanical, electrical, chemical, or biological function. 

(y) The “Project Manager” is the person named in the 

PCC (or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible 

for supervising the execution of the Works and 

administering the Contract. 
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(z) “PCC” means Particular Conditions of Contract.  

(aa) The “Site” is the area defined as such in the PCC. 

(bb) “Site Investigation Reports” are those that were 

included in the bidding document and are factual and 

interpretative reports about the surface and subsurface 

conditions at the Site. 

(cc) “Specification” means the Specification of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager. 

(dd) The “Start Date” is given in the PCC. It is the latest date 

when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee) A “Subcontractor” is a person or corporate body who 

has a Contract with the Contractor to carry out a part of 

the work in the Contract, which includes work on the Site. 

(ff) “Temporary Works” are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 

(gg) A “Variation” is an instruction given by the Project 

Manager which varies the Works. 

(hh) The “Works” are what the Contract requires the 

Contractor to construct, install, and turn over to the 

Employer, as defined in the PCC. 

(ii) “Contractor’s Personnel” refers to all personnel whom 

the Contractor utilizes on the Site or other places where 

the Works are carried out, including the staff, labor and 

other employees of each Subcontractor. 

(jj) “Key Personnel” means the positions (if any) of the 

Contractor’s personnel that are stated in the Specification.  

(kk) “ES” means Environmental and Social (including Sexual 

Exploitation and Abuse (SEA) and Sexual Harassment 

(SH); 

(ll) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or 

attempted abuse of position of vulnerability, differential 

power or trust, for sexual purposes, including, but not 

limited to, profiting monetarily, socially or politically from 

the sexual exploitation of another;  
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“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions;   

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other 

verbal or physical conduct of a sexual nature by the 

Contractor’s Personnel with other Contractor’s or 

Employer’s Personnel; and  

(nn) “Employer’s Personnel” refers to the Project Manager 

and all other staff, labor and other employees (if any) of 

the Project Manager and of the Employer engaged in 

fulfilling the Employer’s obligations under the Contract; 

and any other personnel identified as Employer’s 

Personnel, by a notice from the Employer or the Project 

Manager to the Contractor. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include 

all genders. Words indicating the singular also include the plural 

and words indicating the plural also include the singular.  

Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically 

defined. The Project Manager shall provide instructions 

clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 

(f) Specification, 

(g) Drawings, 

(h) Bill of Quantities,1 and 

 
1  In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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(i) any other document listed in the PCC as forming part of 

the Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the Contract 

are stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall 

comply with the import of goods and services prohibitions in the 

Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country; or  

(b) by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, the Borrower’s Country 

prohibits any import of goods from that country or any 

payments to any country, person, or entity in that country.  

4. Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

5. Delegation 5.1 Otherwise specified in the PCC, the Project Manager may 

delegate any of his duties and responsibilities to other people, 

except to the Adjudicator, after notifying the Contractor, and may 

revoke any delegation after notifying the Contractor. 

6. Communica-

tions 

6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing. A notice shall 

be effective only when it is delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval 

of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. The Contractor shall require that its 

Subcontractors execute the Works in accordance with the 

Contract, including complying with the relevant ES requirements 

and the obligations set out in Sub-Clause 26.1of the General 

Conditions of Contract. 

7.2 Submision by the Contractor for approval of the Project Manager, 

addition of any Subcontractor not named in the Contract, shall 

also include the Subcontractor’s declaration in accordance with 

Appendix C- Sexual exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Performance Declaration 
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8. Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, as 

referred to in the PCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The 

Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification.  
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9. Personnel and 

Equipment 

9.1 The Contractor shall employ the Key Personnel and use the 

Equipment identified in its Bid, to carry out the Works or other 

personnel and Equipment approved by the Project Manager. The 

Project Manager shall approve any proposed replacement of Key 

Personnel and Equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those 

proposed in the Bid. 

9.2 The Project Manager may require the Contractor to remove (or 

cause to be removed) any person employed on the Site or Works, 

including the Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, 

health, or the protection of the environment; 

(e) based on reasonable evidence, is determined to have 

engaged in Fraud and Corruption during the execution of 

the Works;  

(f) has been recruited from the Employer’s Personnel; 

(g) undertakes behavior which breaches the Code of Conduct 

for Contractor’s Personnel (ES). 

If appropriate, the Contractor shall then promptly appoint (or 

cause to be appointed) a suitable replacement with equivalent 

skills and experience.  

Notwithstanding any requirement from the Project Manager to 

remove or cause to remove any person, the Contractor shall take 

immediate action as appropriate in response to any violation of 

(a) through (g) above. Such immediate action shall include 

removing (or causing to be removed) from the Site or other 

places where the Works are being carried out, any Contractor’s 

Personnel who engages in (a), (b), (c), (d), (e) or (g) above or has 

been recruited as stated in (f) above. 

9.3 Labor 

9.3.1 Engagement of Staff and Labor. The Contractor shall provide 

and employ on the Site for the execution of the Works such 

skilled, semi-skilled and unskilled labor as is necessary for the 

proper and timely execution of the Contract. The Contractor is 

encouraged, to the extent practicable and reasonable, to employ 

staff and labor with appropriate qualifications and experience 

from sources within the Country. 
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Unless otherwise provided in the Contract, the Contractor shall 

be responsible for the recruitment, transportation, 

accommodation and welfare facilities in accordance with GCC 

Sub-Clause 9.3.6, of the Contractor’s Personnel, and for all 

payments in connection therewith.  

9.3.2 Conditions of Labor. The Contractor shall pay rates of wages, 

and observe conditions of labor, which comply with all 

applicable laws. The Contractor shall inform the Contractor’s 

Personnel about their liability to pay personal income taxes in 

the Country in respect of such of their salaries, wages, 

allowances and any benefits as are subject to tax under the Laws 

of the Country for the time being in force, and the Contractor 

shall perform such duties in regard to such deductions thereof as 

may be imposed on him by such Laws. 

9.3.3 The Contractor may bring into the Country any foreign 

personnel who are necessary for the execution of the Works to 

the extent allowed by the applicable Laws. The Contractor shall 

ensure that these personnel are provided with the required 

residence visas and work permits. The Employer will, if 

requested by the Contractor, use its best endeavors in a timely 

and expeditious manner to assist the Contractor in obtaining any 

local, state, national, or government permission required for 

bringing in the Contractor’s personnel. 

9.3.4 The Contractor shall at its own expense provide the means of 

repatriation to and the Contractor’s Personnel employed on the 

Contract at the Site to their various home countries. It shall also 

provide suitable temporary maintenance of all such persons from 

the cessation of their employment on the Contract to the date 

programmed for their departure. In the event that the Contractor 

defaults in providing such means of transportation and 

temporary maintenance, the Employer may provide the same to 

such personnel and recover the cost of doing so from the 

Contractor. 

9.3.5 Disorderly conduct. The Contractor shall at all times during the 

progress of the Contract use its best endeavors to prevent any 

unlawful, riotous or disorderly conduct or behavior by or 

amongst the Contractor’s Personnel.  

9.3.6 Facilities for Staff and Labor. Except as otherwise stated in the 

Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the 

Contractor’s Personnel. The Contractor shall also provide 

facilities for the Employer’s Personnel as stated in the 

Specification. 
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9.3.7 The Contractor shall, in all dealings with the Contractor’s 

Personnel, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and 

regulations pertaining to the employment of labor. The 

Contractor shall provide the Contractor’s Personnel annual 

holiday and sick, maternity and family leave, as required by 

applicable laws or as stated in the Specification. 

9.3.8 Supply of Foodstuffs. The Contractor shall arrange for the 

provision of a sufficient supply of suitable food as may be stated 

in the Specification at reasonable prices for the Contractor’s 

Personnel for the purposes of or in connection with the Contract. 

9.3.9 Supply of Water. The Contractor shall, having regard to local 

conditions, provide on the Site an adequate supply of drinking 

and other water for the use of the Contractor’s Personnel. 

9.3.10 Measures against Insect and Pest Nuisance. The Contractor 

shall at all times take the necessary precautions to protect the 

Contractor’s Personnel employed on the Site from insect and 

pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local 

health authorities, including use of appropriate insecticide. 

9.3.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise 

than in accordance with the laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or 

drugs, or permit or allow importation, sale, gift, barter or 

disposal thereto by Contractor’s Personnel. 

9.3.12 Arms and Ammunition. The Contractor shall not give, barter, or 

otherwise dispose of, to any person, any arms or ammunition of 

any kind, or allow Contractor’s Personnel to do so. 

9.3.13 Funeral Arrangements. The Contractor shall be responsible, to 

the extent required by local regulations, for making any funeral 

arrangements for any of its local employees who may die while 

engaged upon the Works. 

9.3.14 Forced Labor. The Contractor, including its Subcontractors, 

shall not employ or engage forced labor. Forced labor consists 

of any work or service, not voluntarily performed, that is exacted 

from an individual under threat of force or penalty, and includes 

any kind of involuntary or compulsory labor, such as indentured 

labor, bonded labor or similar labor-contracting arrangements.  

No persons shall be employed or engaged who have been subject 

to trafficking. Trafficking in persons is defined as the 

recruitment, transportation, transfer, harboring or receipt of 

persons by means of the threat or use of force or other forms of 

coercion, abduction, fraud, deception, abuse of power, or of a 
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position of vulnerability, or of the giving or receiving of 

payments or benefits to achieve the consent of a person having 

control over another person, for the purposes of exploitation. 

9.3.15 Child Labor. The Contractor, including its Subcontractors, shall 

not employ or engage a child under the age of 14 unless the 

national law specifies a higher age (the minimum age).  

The Contractor, including its Subcontractors, shall not employ 

or engage a child between the minimum age and the age of 18 in 

a manner that is likely to be hazardous, or to interfere with, the 

child’s education, or to be harmful to the child’s health or 

physical, mental, spiritual, moral, or social development. 

The Contractor including its Subcontractors, shall only employ 

or engage children between the minimum age and the age of 18 

after an appropriate risk assessment has been conducted by the 

Contractor with the Project Manager’s approval. The 

Contractor shall be subject to regular monitoring by the Project 

Manager that includes monitoring of health, working conditions 

and hours of work.  

Work considered hazardous for children is work that, by its 

nature or the circumstances in which it is carried out, is likely 

to jeopardize the health, safety, or morals of children. Such 

work activities prohibited for children include work: 

(a) with exposure to physical, psychological or sexual 

abuse; 

(b) underground, underwater, working at heights or in 

confined spaces;  

(c) with dangerous machinery, equipment or tools, or 

involving handling or  

(d) transport of heavy loads;  

(e) in unhealthy environments exposing children to 

hazardous substances, agents, or processes, or to 

temperatures, noise or vibration damaging to health; or 

(f) under difficult conditions such as work for long hours, 

during the night or in confinement on the premises of 

the employer. 

9.3.16  Employment Records of Workers. The Contractor shall keep 

complete and accurate records of the employment of labor at the 

Site. The records shall include the names, ages, genders, hours 

worked, and wages paid to all workers. These records shall be 

summarized on a monthly basis and submitted to the project 

Manager. 
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9.3.17 Workers’ Organizations. In countries where the relevant labor 

laws recognize workers’ rights to form and to join workers’ 

organizations of their choosing and to bargain collectively 

without interference, the Contractor shall comply with such 

laws. In such circumstances, the role of legally established 

workers’ organizations and legitimate workers’ representatives 

will be respected, and they will be provided with information 

needed for meaningful negotiation in a timely manner. Where 

the relevant labor laws substantially restrict workers’ 

organizations, the Contractor shall enable alternative means for 

the Contractor’s Personnel to express their grievances and 

protect their rights regarding working conditions and terms of 

employment. The Contractor shall not seek to influence or 

control these alternative means. The Contractor shall not 

discriminate or retaliate against the Contractor’s Personnel who 

participate, or seek to participate, in such organizations and 

collective bargaining or alternative mechanisms. Workers’ 

organizations are expected to fairly represent the workers in the 

workforce. 

9.3.18 Non-Discrimination and Equal Opportunity. The Contractor 

shall not make decisions relating to the employment or treatment 

of Contractor’s Personnel on the basis of personal characteristics 

unrelated to inherent job requirements. The Contractor shall base 

the employment of Contractor’s Personnel on the principle of 

equal opportunity and fair treatment, and shall not discriminate 

with respect to any aspects of the employment relationship, 

including recruitment and hiring, compensation (including 

wages and benefits), working conditions and terms of 

employment, access to training, job assignment, promotion, 

termination of employment or retirement, and disciplinary 

practices.  

Special measures of protection or assistance to remedy past 

discrimination or selection for a particular job based on the 

inherent requirements of the job shall not be deemed 

discrimination. The Contractor shall provide protection and 

assistance as necessary to ensure non-discrimination and equal 

opportunity, including for specific groups such as women, 

people with disabilities, migrant workers and children (of 

working age in accordance with GCC Sub-Clause 9.3.15).  

9.3.19 Contractor’s Personnel Grievance Mechanism. The Contractor 

shall have a grievance mechanism for Contractor’s Personnel, 

and where relevant the workers’ organizations stated in GCC 

Sub-Clause 9.3.17, to raise workplace concerns. The grievance 

mechanism shall be proportionate to the nature, scale, risks and 

impacts of the Contract. The mechanism shall address concerns 
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promptly, using an understandable and transparent process that 

provides timely feedback to those concerned in a language they 

understand, without any retribution, and shall operate in an 

independent and objective manner.  

The Contractor’s Personnel shall be informed of the grievance 

mechanism at the time of engagement for the Contract, and the 

measures put in place to protect them against any reprisal for its 

use. Measures will be put in place to make the grievance 

mechanism easily accessible to all Contractor’s Personnel.  

The grievance mechanism shall not impede access to other 

judicial or administrative remedies that might be available, or 

substitute for grievance mechanisms provided through 

collective agreements. 

The grievance mechanism may utilize existing grievance 

mechanisms, providing that they are properly designed and 

implemented, address concerns promptly, and are readily 

accessible to Contractor’s Personnel. Existing grievance 

mechanisms may be supplemented as needed with Contract-

specific arrangements. 

9.3.20 Training of Contractor’s Personnel. The Contractor shall 

provide appropriate training to relevant Contractor’s Personnel 

on ES aspects of the Contract, including appropriate 

sensitization on prohibition of SEA and SH, and health and 

safety training.  

As stated in the Specification or as instructed by the Project 

Manager, the Contractor shall also allow appropriate 

opportunities for the relevant Contractor’s Personnel to be 

trained on ES aspects of the Contract by the Employer’s 

Personnel. 

The Contractor shall provide training on SEA, including its 

prevention, to any of its personnel who has a role to supervise 

other Contractor’s Personnel.  

10. Employer’s 

and 

Contractor’s 

Risks 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 
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(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end 

of the Defects Liability Period, in the amounts and deductibles 

stated in the PCC for the following events which are due to the 

Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall provide 
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for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 

policies. 

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information 

available to the Contractor. 

15. Contractor to 

Construct the 

Works 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specification and Drawings. 

16. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

16.2 The Contractor shall not carry out mobilization to the Site unless 

the Project Manager gives approval, an approval that shall not be 

unreasonably delayed, to the measures the Contractor proposes to 

address environmental and social   risks and impacts, which at a 

minimum shall include applying the Management Strategies and 

Implementation Plans (MSIPs) and Code of Conduct for 

Contractor’s Personnel submitted as part of the Bid and agreed as 

part of the Contract.  

The Contractor shall submit, to the Project Manager for its 

approval any additional MSIPs as are necessary to manage the 

ES risks and impacts of ongoing Works. These MSIPs 

collectively comprise the Contractor’s Environmental and Social 

Management Plan (C-ESMP). The Contractor shall review the C-

ESMP, periodically (but not less than every six (6) months), and 

update it as required to ensure that it contains measures 

appropriate to the Works. The updated C-ESMP shall be 

submitted to the Project Manager for its approval. 
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17. Approval by 

the Project 

Manager 

17.1 The Contractor shall submit Specification and Drawings showing 

the proposed Temporary Works to the Project Manager, for his 

approval. 

17.2 The Contractor shall be responsible for design of Temporary 

Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design 

of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Project Manager before this use. 

18. Health, Safety 

and Protection 

of the 

Environment 

18.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

18.2 The Contractor shall: 

(a) comply with all applicable health and safety regulations and 

Laws; 

(b) comply with all applicable health and safety obligations 

specified in the Contract; 

(c) take care for the health and safety of all persons entitled to be 

on the Site and other places, if any, where the Works are being 

executed; 

(d)  keep the Site and Works clear of unnecessary obstruction so as 

to avoid danger to these persons; 

(e) provide fencing, lighting, safe access, guarding and watching 

of:  

(i) the Works until the Works are taken over by the 

Employer; and  

(ii) any part of the Works where the Contractor is executing 

outstanding works or remedying any defects during the 

Defects Liability Period; and 

(f) provide any Temporary Works (including roadways, footways, 

guards and fences) which may be necessary, because of the 

execution of the Works, for the use and protection of the public 

and of owners and occupiers of adjacent land.  

18.3 Protection of the environment 

The Contractor shall take all necessary measures to: 

(a) protect the environment (both on and off the Site); and  
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(b) limit damage and nuisance to people and property resulting 

from pollution, noise and other results of the Contractor’s 

operations and/ or activities. 

The Contractor shall ensure that emissions, surface discharges, 

effluent and any other pollutants from the Contractor’s activities 

shall exceed neither the values indicated in the Specification, nor 

those prescribed by applicable laws. 

In the event of damage to the environment, property and/or 

nuisance to people, on or off Site as a result of the Contractor’s 

operations, the Contractor shall agree with the Project Manager 

the appropriate actions and time scale to remedy, as practicable, 

the damaged environment to its former condition. The Contractor 

shall implement such remedies at its cost to the satisfaction of the 

Project Manager 

19. Archaeological 

and Geological 

Findings 

19.1 All fossils, coins, articles of value or antiquity, structures, groups 

of structures, and other remains or items of geological, 

archaeological, paleontological, historical, architectural or 

religious interest found on the Site shall be placed under the care 

and custody of the Employer. The Contractor shall: 

(a) take all reasonable precautions, including fencing-off the 

area or site of the finding, to avoid further disturbance and 

prevent Contractor’s Personnel or other persons from 

removing or damaging any of these findings;  

(b) train relevant Contractor’s Personnel on appropriate 

actions to be taken in the event of such findings; and 

(c) implement any other action consistent with the requirements 

of the Specification and relevant laws.  

The Contractor shall, as soon as practicable after discovery of any 

such finding, notify the Project Manager of such discoveries and 

carry out the Project Manager’s instructions for dealing with 

them. 

20. Possession of 

the Site 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated 

in the PCC, the Employer shall be deemed to have delayed the 

start of the relevant activities, and this shall be a Compensation 

Event. 

21. Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being carried 

out or is intended to be carried out. 
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22. Instructions, 

Inspections 

and Audits 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site 

is located. 

 22.2 The Contractor shall keep, and shall make all reasonable efforts 

to cause its Subcontractors and sub consultants to keep, accurate 

and systematic accounts and records in respect of the Works in 

such form and details as will clearly identify relevant time 

changes and costs. 

 22.3 Inspections &Audit by the Bank 

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud 

and Corruption, the Contractor shall permit and shall cause its 

agents (where declared or not), subcontractors, sub consultants, 

service providers, suppliers, and personnel, to permit, the Bank 

and/or persons appointed by the Bank to inspect the site and/or 

the accounts, records and other documents relating to the 

procurement process, selection and/or contract execution, and to 

have such accounts, records and other documents audited by 

auditors appointed by the Bank. The Contractor’s and its 

Subcontractors’ and sub consultants’ attention is drawn to GCC 

Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the 

Bank’s inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of 

ineligibility pursuant to the Bank’s prevailing sanctions 

procedures). 

23. Appointment 

of the 

Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and 

the Contractor, at the time of the Employer’s issuance of the 

Letter of Acceptance. If, in the Letter of Acceptance, the 

Employer does not agree on the appointment of the Adjudicator, 

the Employer will request the Appointing Authority designated 

in the PCC, to appoint the Adjudicator within 14 days of receipt 

of such request.  

23.2 Should the Adjudicator resign or die, or should the Employer and 

the Contractor agree that the Adjudicator is not functioning in 

accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Employer and the 

Contractor.  In case of disagreement between the Employer and 

the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the PCC 

at the request of either party, within 14 days of receipt of such 

request. 
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24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Adjudicator within 14 days 

of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days 

of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in 

the PCC, together with reimbursable expenses of the types 

specified in the PCC, and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is 

reached by the Adjudicator. Either party may refer a decision of 

the Adjudicator to an Arbitrator within 28 days of the 

Adjudicator’s written decision. If neither party refers the dispute 

to arbitration within the above 28 days, the Adjudicator’s 

decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and, in 

the place, specified in the PCC.  

25. Fraud and 

Corruption 

25.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures 

as set forth in the WBG’s Sanctions Framework, as set forth in 

Appendix A to the GCC. 

25.2 The Employer requires the Contractor to disclose any 

commissions or fees that may have been paid or are to be paid to 

agents or any other party with respect to the bidding process or 

execution of the Contract. The information disclosed must 

include at least the name and address of the agent or other party, 

the amount and currency, and the purpose of the commission, 

gratuity or fee.  

26. Code of 

Conduct 

26.1 The Contractor shall have a Code of Conduct for the Contractor’s 

Personnel.  

The Contractor shall take all necessary measures to ensure that 

each Contractor’s Personnel is made aware of the Code of 

Conduct including specific behaviors that are prohibited, and 

understands the consequences of engaging in such prohibited 

behaviors.   

These measures include providing instructions and 

documentation that can be understood by the Contractor’s 

Personnel and seeking to obtain that person’s signature 
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acknowledging receipt of such instructions and/or 

documentation, as appropriate. 

The Contractor shall also ensure that the Code of Conduct is 

visibly displayed in multiple locations on the Site and any other 

place where the Works will be carried out, as well as in areas 

outside the Site accessible to the local community and project 

affected people. The posted Code of Conduct shall be provided in 

languages comprehensible to Contractor’s Personnel, Employer’s 

Personnel and the local community. 

The Contractor’s Management Strategy and Implementation 

Plans shall include appropriate processes for the Contractor to 

verify compliance with these obligations.   

27. Security of the 

Site 

27.1 The Contractor shall be responsible for the security of the Site, 

and: 

(a) for keeping unauthorized persons off the Site;  

(b) authorized persons shall be limited to the Contractor’s 

Personnel, the Employer’s personnel, and to any other 

personnel identified as authorized personnel (including the 

Employer’s other contractors on the Site), by a notice from 

the Employer or the Project Manager to the Contractor. 

The Contractor shall (i) conduct appropriate background checks 

on any personnel retained to provide security; (ii) train the 

security personnel adequately (or determine that they are 

properly trained) in the use of force (and where applicable, 

firearms), and appropriate conduct towards Contractor’s 

Personnel, Employer’s Personnel and affected communities; and 

(iii) require the security personnel to act within the applicable 

Laws and any requirements set out in the Specification.  

The Contractor shall not permit any use of force by security 

personnel in providing security except when used for preventive 

and defensive purposes in proportion to the nature and extent of 

the threat. 

In making security arrangements, the Contractor shall also 

comply with any additional requirements stated in the 

Specification. 

B.  Time Control 

28. Program 28.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager 

for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the 

Works. In the case of a lump-sum contract, the activities in the 
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Program shall be consistent with those in the Activity Schedule. 

The Project Manager’s approval of the Program shall not alter the 

Contractor’s obligations. The Contractor may revise the Program 

and submit it to the Project Manager again at any time.  A revised 

Program shall show the effect of Variations and Compensation 

Events. 

28.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

28.3 The Contractor shall monitor progress of the Works and submit to 

the Project manager progress report and any updated Program 

showing the actual progress achieved and the effect of the progress 

achieved on the timing of the remaining Works, including any 

changes to the sequence of the activities, at intervals no longer 

than the period stated in the PCC. If the Contractor does not 

submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the PCC from the 

next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue 

Program has been submitted. In the case of lump-sum Contract, 

the Contractor shall provide an updated Activity Schedule within 

14 days of being instructed to by the Project Manager.   

28.4 Unless otherwise stated in the Specification, each progress report 

shall include the Environmental and Social (ES) metrics set out in 

Appendix B 

28.5 In addition to the progress report, the Contractor shall inform the 

Project Manager immediately of any allegation, incident or 

accident in the Site, which has or is likely to have a significant 

adverse effect on the environment, the affected communities, the 

public, Employer’s Personnel, or Contractor’s Personnel. This 

includes, but is not limited to, any incident or accident-causing 

fatality or serious injury; significant adverse effects or damage to 

private property; or any allegation of SEA and/or SH. In case of 

SEA and/or SH, while maintaining confidentiality as appropriate, 

the type of allegation (sexual exploitation, sexual abuse or sexual 

harassment), gender and age of the person who experienced the 

alleged incident should be included in the information. 

The Contractor, upon becoming aware of the allegation, incident 

or accident, shall also immediately inform the Project Manager of 

any such incident or accident on the Subcontractors’ or suppliers’ 

premises relating to the Works which has or is likely to have a 

significant adverse effect on the environment, the affected 

communities, the public, Employer’s Personnel, or Contractor’s, 
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its Subcontractors’ and suppliers’ personnel. The notification 

shall provide sufficient detail regarding such incidents or 

accidents. The Contractor shall provide full details of such 

incidents or accidents to the Project Manager within the 

timeframe agreed with the Project Manager.  

The Contractor shall require its Subcontractors and suppliers 

(other than Subcontractors) to immediately notify the Contractor 

of any incidents or accidents referred to in this Subclause. 

29. Extension of 

the Intended 

Completion 

Date 

29.1 The Project Manager shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which 

makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the Contractor 

to incur additional cost. 

29.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

30. Acceleration 30.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from 

the Contractor. If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

30.2 If the Contractor’s priced proposals for an acceleration are 

accepted by the Employer, they are incorporated in the Contract 

Price and treated as a Variation. 

31. Delays 

Ordered by the 

Project 

Manager 

31.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

32. Management 

Meetings 

32.1 Either the Project Manager or the Contractor may require the 

other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining 

work and to deal with matters raised in accordance with the early 

warning procedure. 
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32.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either 

at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

33. Early Warning 33.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works.  The Project 

Manager may require the Contractor to provide an estimate of the 

expected effect of the future event or circumstance on the 

Contract Price and Completion Date. The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

33.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction 

of the Project Manager. 

C.  Quality Control 

34. Identifying 

Defects 

34.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such 

checking shall not affect the Contractor’s responsibilities. The 

Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project Manager 

considers may have a Defect. 

35. Tests 35.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has 

a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. If there is no Defect, the test shall 

be a Compensation Event. 

36. Correction of 

Defects 

36.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the PCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

36.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Project Manager’s notice. 
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37. Uncorrected 

Defects 

37.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 

Contractor shall pay this amount. 

D.  Cost Control 

38. Contract 

Price2 

38.1 The Bill of Quantities shall contain priced items for the Works to 

be performed by the Contractor. The Bill of Quantities is used to 

calculate the Contract Price. The Contractor will be paid for the 

quantity of the work accomplished at the rate in the Bill of 

Quantities for each item. 

39. Changes in the 

Contract 

Price3 

39.1 If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than 25 

percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to allow 

for the change. The Project Manager shall not adjust rates from 

changes in quantities if thereby the Initial Contract Price is 

exceeded by more than 15 percent, except with the prior approval 

of the Employer. 

39.2 If requested by the Project Manager, the Contractor shall provide 

the Project Manager with a detailed cost breakdown of any rate 

in the Bill of Quantities. 

40. Variations 40.1 All Variations shall be included in updated Programs4 produced 

by the Contractor. 

40.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do so 

by the Project Manager. The Contractor shall also provide 

information of any ES risks and impacts of the Variation. The 

Project Manager shall assess the quotation, which shall be given 

within seven (7) days of the request or within any longer period 

stated by the Project Manager and before the Variation is ordered. 

 
2  In lump-sum contracts, replace GCC Sub-Clauses 38.1 as follows: 

38.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by 

the Project Manager.  The Activity Schedule shall contain the priced activities for the Works to be 

performed by the Contractor. The Activity Schedule is used to monitor and control the 

performance of activities on which basis the Contractor will be paid. If payment for materials on 

site shall be made separately, the Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 
3  In lump-sum contracts, replace entire GCC Clause 39 with new GCC Sub-Clause 39.1, as follows: 

39.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or 

method of working made at the Contractor’s own discretion.  Prices in the Activity Schedule shall 

not be altered when the Contractor makes such changes to the Activity Schedule. 
4  In lump-sum contracts, add “and Activity Schedules” after “Programs.” 
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40.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the 

Contract Price, which shall be based on the Project Manager’s 

own forecast of the effects of the Variation on the Contractor’s 

costs. 

40.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

40.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning.  

40.6 If the work in the Variation corresponds to an item description in 

the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GCC Sub-

Clause 39.1 or the timing of its execution do not cause the cost 

per unit of quantity to change, the rate in the Bill of Quantities 

shall be used to calculate the value of the Variation. If the cost 

per unit of quantity changes, or if the nature or timing of the work 

in the Variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form 

of new rates for the relevant items of work. 5 

40.7 Value Engineering: The Contractor may prepare, at its own cost, 

a value engineering proposal at any time during the performance 

of the contract. The value engineering proposal shall, at a 

minimum, include the following; 

(a) the proposed change(s), and a description of the difference 

to the existing contract requirements; 

(b) a full cost/benefit analysis of the proposed change(s) 

including a description and estimate of costs (including 

life cycle cost) the Employer may incur in implementing 

the value engineering proposal;  

(c) a description of any effect(s) of the change on 

performance/functionality; and   

(d) a description of the proposed work to be performed, a 

program for its execution and sufficient ES information to 

enable an evaluation of ES risks and impacts. 

The Employer may accept the value engineering proposal if the 

proposal demonstrates benefits that: 

(a) accelerates the contract completion period; or 

 
5  In lump-sum contracts, delete this paragraph. 
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(b) reduces the Contract Price or the life cycle costs to the 

Employer; or 

(c) improves the quality, efficiency, safety or sustainability of 

the Facilities; or 

(d) yields any other benefits to the Employer, 

without compromising the functionality of the Works. 

If the value engineering proposal is approved by the Employer 

and results in: 

(a) a reduction of the Contract Price; the amount to be paid to 

the Contractor shall be the percentage specified in the 

PCC of the reduction in the Contract Price; or 

(b) an increase in the Contract Price; but results in a reduction 

in life cycle costs due to any benefit described in (a) to (d) 

above, the amount to be paid to the Contractor shall be the 

full increase in the Contract Price. 

41. Cash Flow 

Forecasts 

41.1 When the Program,6 is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.  The cash 

flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange 

rates. 

42. Payment 

Certificates 

42.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

42.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

42.3 The value of work executed shall be determined by the Project 

Manager. 

42.4 The value of work executed shall comprise the value of the 

quantities of work in the Bill of Quantities that have been 

completed.7 

42.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

42.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

 
6  In lump-sum contracts, add “or Activity Schedule” after “Program.” 
7  In lump-sum contracts, replace this paragraph with the following:  “The value of work executed shall 

comprise the value of completed activities in the Activity Schedule.” 
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42.7 If the Contractor was, or is, failing to perform any ES obligations 

or work under the Contract, the value of this work or obligation, 

as determined by the Project Manager, may be withheld until the 

work or obligation has been performed, and/or the cost of 

rectification or replacement, as determined by the Project 

Manager, may be withheld until rectification or replacement has 

been completed. Failure to perform includes, but is not limited to 

the following: 

(a) failure to comply with any ES obligations or work 

described in the Works’ Requirements which may include: 

working outside site boundaries, excessive dust, failure to 

keep public roads in a safe usable condition, damage to 

offsite vegetation, pollution of water courses from oils or 

sedimentation, contamination of land e.g. from oils, human 

waste, damage to archeology or cultural heritage features, 

air pollution as a result of unauthorized and/or inefficient 

combustion; 

(b) failure to regularly review C-ESMP and/or update it in a 

timely manner to address emerging ES issues, or 

anticipated risks or impacts; 

(c) failure to implement the C-ESMP e.g. failure to provide 

required training or sensitization; 

(d) failing to have appropriate consents/permits prior to 

undertaking Works or related activities; 

(e) failure to submit ES report/s (as described in Appendix B), 

or failure to submit such reports in a timely manner; 

failure to implement remediation as instructed by the Project 

Manager within the specified timeframe (e.g. remediation 

addressing non-compliance/s).  

43. Payments 43.1 Payments shall be adjusted for deductions for advance payments 

and retention. The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 28 days of the 

date of each certificate. If the Employer makes a late payment, 

the Contractor shall be paid interest on the late payment in the 

next payment. Interest shall be calculated from the date by which 

the payment should have been made up to the date when the late 

payment is made at the prevailing rate of interest for commercial 

borrowing for each of the currencies in which payments are 

made. 

43.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as set 

out in this clause. Interest shall be calculated from the date upon 
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which the increased amount would have been certified in the 

absence of dispute. 

43.3 Unless otherwise stated, all payments and deductions shall be 

paid or charged in the proportions of currencies comprising the 

Contract Price. 

43.4 Items of the Works for which no rate or price has been entered in 

shall not be paid for by the Employer and shall be deemed 

covered by other rates and prices in the Contract. 

44. Compensation 

Events 

44.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specification, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon work, which is then found 

to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of the 

Letter of Acceptance from the information issued to bidders 

(including the Site Investigation Reports), from 

information available publicly and from a visual inspection 

of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 
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44.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or the 

Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

44.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, 

the Project Manager shall adjust the Contract Price based on the 

Project Manager’s own forecast. The Project Manager shall 

assume that the Contractor shall react competently and promptly 

to the event. 

44.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

45. Tax 45.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 28 days 

before the submission of bids for the Contract and the date of the 

last Completion certificate. The adjustment shall be the change 

in the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price or are a 

result of GCC Clause 47. 

46. Currencies 46.1 Where payments are made in currencies other than the currency 

of the Employer’s country specified in the PCC, the exchange 

rates used for calculating the amounts to be paid shall be the 

exchange rates stated in the Contractor’s Bid. 

47. Price 

Adjustment 

47.1 Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the PCC. If so provided, the amounts certified 

in each payment certificate, before deducting for Advance 

Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. 

A separate formula of the type specified below applies to each 

Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 
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 Pc is the adjustment factor for the portion of the Contract 

Price payable in a specific currency “c.” 

 Ac and Bc are coefficients8 specified in the PCC, 

representing the nonadjustable and adjustable portions, 

respectively, of the Contract Price payable in that specific 

currency “c;” and 

 Imc is the index prevailing at the end of the month being 

invoiced and Ioc is the index prevailing 28 days before Bid 

opening for inputs payable; both in the specific currency “c.” 

47.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations 

in costs. 

48. Retention 48.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the PCC until Completion of 

the whole of the Works. 

48.2 Upon the issue of a Certificate of Completion of the Works by 

the Project Manager, in accordance with GCC Sub-Clause 55.1, 

half the total amount retained shall be repaid to the Contractor 

and half when the Defects Liability Period has passed and the 

Project Manager has certified that all Defects notified by the 

Project Manager to the Contractor before the end of this period 

have been corrected. The Contractor may substitute retention 

money with an “on demand” Bank guarantee. 

49. Liquidated 

Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the PCC for each day that the 

Completion Date is later than the Intended Completion Date.  The 

total amount of liquidated damages shall not exceed the amount 

defined in the PCC. The Employer may deduct liquidated 

damages from payments due to the Contractor.  Payment of 

liquidated damages shall not affect the Contractor’s liabilities. 

49.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate.  The Contractor shall be 

paid interest on the overpayment, calculated from the date of 

 
8  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, 

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the 

nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed 

cost elements or other nonadjustable components.  The sum of the adjustments for each currency are added 

to the Contract Price. 
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payment to the date of repayment, at the rates specified in GCC 

Sub-Clause 43.1. 

50. Bonus 50.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PCC for each day (less any days for 

which the Contractor is paid for acceleration) that the Completion 

is earlier than the Intended Completion Date. The Project 

Manager shall certify that the Works are complete, although they 

may not be due to be complete. 

51. Advance 

Payment 

51.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the PCC by the date stated in the PCC, 

against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer in 

amounts and currencies equal to the advance payment. The 

Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the Guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. 

Interest shall not be charged on the advance payment. 

51.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

51.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works 

on a payment basis. No account shall be taken of the advance 

payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 

52. Securities 52.1 The Performance Security, and if so specified in the PCC an 

environmental and social (ES) performance security, shall be 

provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount specified 

in the PCC, by a bank or surety acceptable to the Employer, and 

denominated in the types and proportions of the currencies in 

which the Contract Price is payable. The Performance Security 

shall be valid until a date 28 days from the date of issue of the 

Certificate of Completion in the case of a Bank Guarantee, and 

until one year from the date of issue of the Certificate of 

Completion in the case of a Performance Bond. 
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53. Dayworks 53.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 

used only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that 

way. 

53.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager.  Each 

completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

53.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

54. Cost of 

Repairs 

54.1 Loss or damage to the Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the 

Contractor’s acts or omissions. 

E.  Finishing the Contract 

55. Completion 55.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project 

Manager shall do so upon deciding that the whole of the Works 

is completed. 

56. Taking Over 56.1 The Employer shall take over the Site and the Works within 

seven days of the Project Manager’s issuing a certificate of 

Completion. 

57. Final Account 57.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment that 

is due to the Contractor within 56 days of receiving the 

Contractor’s account if it is correct and complete. If it is not, 

the Project Manager shall issue within 56 days a schedule that 

states the scope of the corrections or additions that are 

necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the Project Manager shall decide on the 

amount payable to the Contractor and issue a payment 

certificate. 

58. Operating and 

Maintenance 

Manuals 

58.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by the 

dates stated in the PCC. 
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58.2 If the Contractor does not supply the Drawings and/or manuals 

by the dates stated in the PCC pursuant to GCC Sub-Clause 

60.1, or they do not receive the Project Manager’s approval, 

the Project Manager shall withhold the amount stated in the 

PCC from payments due to the Contractor. 

59. Termination 59.1 The Employer or the Contractor may terminate the Contract if 

the other party causes a fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract shall include, but shall not 

be limited to, the following: 

 (a) the Contractor stops work for 28 days when no stoppage 

of work is shown on the current Program and the 

stoppage has not been authorized by the Project 

Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not 

withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid 

by the Employer to the Contractor within 84 days of the 

date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct 

a particular Defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonable 

period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is 

required;  

(g) the Contractor has delayed the completion of the Works 

by the number of days for which the maximum amount 

of liquidated damages can be paid, as defined in the 

PCC; or 

(h) if the Contractor, in the judgment of the Employer has 

engaged in Fraud and Corruption, as defined in   

paragraph 2.2 a of the Appendix A to the GCC, in 

competing for or in executing the Contract, then the 

Employer may, after giving fourteen (14) days written 

notice to the Contractor, terminate the Contract and 

expel him from the Site. 
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59.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

 59.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site 

as soon as reasonably possible. 

 59.5 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those 

listed under GCC Sub-Clause 59.2 above, the Project Manager 

shall decide whether the breach is fundamental or not. 

60. Payment upon 

Termination 

60.1 If the Contract is terminated because of a fundamental breach 

of Contract by the Contractor, the Project Manager shall issue 

a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the 

value of the work not completed, as specified in the PCC. 

Additional Liquidated Damages shall not apply.  If the total 

amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the 

Employer. 

60.2 If the Contract is terminated for the Employer’s convenience 

or because of a fundamental breach of Contract by the 

Employer, the Project Manager shall issue a certificate for the 

value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

61. Property 61.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of the 

Employer if the Contract is terminated because of the 

Contractor’s default. 

62. Release from 

Performance 

62.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which 

a commitment was made. 
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63. Suspension of 

Bank Loan or 

Credit 

63.1 In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor 

are being made: 

(a) The Employer is obligated to notify the Contractor of 

such suspension within 7 days of having received the 

Bank’s suspension notice. 

(b) If the Contractor has not received sums due to it within 

the 28 days for payment provided for in GCC Sub-

Clause 43.1, the Contractor may immediately issue a 14-

day termination notice. 
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APPENDIX A 

TO GENERAL CONDITIONS 
 

Fraud and Corruption 
(Text in this Appendix shall not be modified) 

 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 

under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-

consultants, service providers or suppliers; any agents (whether declared or not); and any 

of their personnel, observe the highest standard of ethics during the procurement process, 

selection and contract execution of Bank-financed contracts, and refrain from Fraud and 

Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence improperly the 

actions of another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 

obtain financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false statements 

to investigators in order to materially impede a Bank 

investigation into allegations of a corrupt, fraudulent, coercive, 

or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 
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(b) acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under paragraph 2.2 e. 

below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring misprocurement, if the Bank determines 

at any time that representatives of the Borrower or of a recipient of any part of the 

proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices during the procurement process, selection and/or execution of the contract in 

question,  without the Borrower having taken timely and appropriate action 

satisfactory to the Bank to address such practices when they occur, including by failing 

to inform the Bank in a timely manner at the time  they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 

contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, 

consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 

being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 

made by the Bank or otherwise to participate further in the preparation or 

implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 

service providers, suppliers, agents personnel, permit the Bank to inspect3 all accounts, 

records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the Bank. 

 
1  For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 

consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 
addendum or amendment introducing a material modification to any existing contract. 

2  A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different 

names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the 

qualification requirements for the particular bid; or (ii) appointed by the Borrower.   
3  Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the 

Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of 

an allegation of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: 

accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; 

accessing and examining any other documents, data and information (whether in hard copy or electronic format) 

deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 

individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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APPENDIX B 

 

Environmental and Social (ES) Metrics for Progress 

Reports 

 [Note to Employer: the following metrics may be amended to reflect the specifics of 

the Contract. The Employer shall ensure that the metrics provided are appropriate 

for the Works and impacts/key issues identified in the environmental and social 

assessment.] 

Metrics for regular reporting: 

a. environmental incidents or non-compliances with contract requirements, 

including contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries that require treatment and all 

fatalities;  

c. interactions with regulators:  identify agency, dates, subjects, outcomes (report 

the negative if none); 

d. status of all permits and agreements:  

i. work permits: number required, number received, actions taken for those 

not received; 

ii. status of permits and consents:  

▪ list areas/facilities with permits required (quarries, asphalt & batch 

plants), dates of application, dates issued (actions to follow up if not 

issued), dates submitted to resident engineer (or equivalent), status of 

area (waiting for permits, working, abandoned without reclamation, 

decommissioning plan being implemented, etc.); 

▪ list areas with landowner agreements required (borrow and spoil areas, 

camp sites), dates of agreements, dates submitted to resident engineer 

(or equivalent); 

▪ identify major activities undertaken in each area in the reporting period 

and highlights of environmental and social protection (land clearing, 

boundary marking, topsoil salvage, traffic management, 

decommissioning planning, decommissioning implementation); 

▪ for quarries: status of relocation and compensation (completed, or 

details of activities and current status in the reporting period). 
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e. health and safety supervision:  

i. safety officer: number days worked, number of full inspections & partial 

inspections, reports to construction/project management; 

ii. number of workers, work hours, metric of PPE use (percentage of workers 

with full personal protection equipment (PPE), partial, etc.), worker 

violations observed (by type of violation, PPE or otherwise), warnings given, 

repeat warnings given, follow-up actions taken (if any); 

f. worker accommodations: 

i. number of expats housed in accommodations, number of locals; 

ii. date of last inspection, and highlights of inspection including status of 

accommodations’ compliance with national and local law and good practice, 

including sanitation, space, etc.;  

iii. actions taken to recommend/require improved conditions, or to improve 

conditions. 

g. Health services: provider of health services, information and/or training, 

location of clinic, number of non-safety disease or illness treatments and 

diagnoses (no names to be provided); 

h. gender (for expats and locals separately): number of female workers, 

percentage of workforce, gender issues raised and dealt with (cross-reference 

grievances or other sections as needed); 

i. training: 

i. number of new workers, number receiving induction training, dates of 

induction training; 

ii. number and dates of toolbox talks, number of workers receiving 

Occupational Health and Safety (OHS), environmental and social training; 

iii. number and dates of communicable diseases (including STDs) 

sensitization and/or training, no. workers receiving training (in the 

reporting period and in the past); same questions for gender sensitization, 

flag person training. 

iv. number and date of SEA and SH prevention sensitization and/or training 

events, including number of workers receiving training on Code of 

Conduct for Contractor’s Personnel (in the reporting period and in the 

past), etc. 

j. environmental and social supervision: 
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i. environmentalist: days worked, areas inspected and numbers of 

inspections of each (road section, work camp, accommodations, quarries, 

borrow areas, spoil areas, swamps, forest crossings, etc.), highlights of 

activities/findings (including violations of environmental and/or social 

best practices, actions taken), reports to environmental and/or social 

specialist/construction/site management; 

ii. sociologist: days worked, number of partial and full site inspections (by 

area: road section, work camp, accommodations, quarries, borrow areas, 

spoil areas, clinic, HIV/AIDS center, community centers, etc.), highlights 

of activities (including violations of environmental and/or social 

requirements observed, actions taken), reports to environmental and/or 

social specialist/construction/site management; and 

iii. community liaison person(s): days worked (hours community center 

open), number of people met, highlights of activities (issues raised, etc.), 

reports to environmental and/or social specialist /construction/site 

management. 

k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) 

received in the reporting period and number of unresolved past grievances by 

date received, complainant’s age and sex, how received, to whom referred to for 

action, resolution and date (if completed), data resolution reported to 

complainant, any required follow-up (Cross-reference other sections as needed): 

i. Worker grievances; 

ii. Community grievances  

l. Traffic, road safety and vehicles/equipment: 

i. traffic and road safety incidents and accidents involving project vehicles 

& equipment: provide date, location, damage, cause, follow-up; 

ii. traffic and road safety incidents and accidents involving non-project 

vehicles or property (also reported under immediate metrics): provide 

date, location, damage, cause, follow-up;  

iii. overall condition of vehicles/equipment (subjective judgment by 

environmentalist); non-routine repairs and maintenance needed to 

improve safety and/or environmental performance (to control smoke, 

etc.). 

m. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of waterings/day, number of 

complaints, warnings given by environmentalist, actions taken to resolve; 
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highlights of quarry dust control (covers, sprays, operational status); % of 

rock/ spoil lorries with covers, actions taken for uncovered vehicles; 

ii. erosion control: controls implemented by location, status of water 

crossings, environmentalist inspections and results, actions taken to 

resolve issues, emergency repairs needed to control 

erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify 

major activities undertaken in the reporting period at each, and highlights 

of environmental and social protection: land clearing, boundary marking, 

topsoil salvage, traffic management, decommissioning planning, 

decommissioning implementation; 

iv. blasting: number of blasts (and locations), status of implementation of 

blasting plan (including notices, evacuations, etc.), incidents of off-site 

damage or complaints (cross-reference other sections as needed); 

v. spill clean-ups, if any:  material spilled, location, amount, actions taken, 

material disposal (report all spills that result in water or soil 

contamination; 

vi. waste management: types and quantities generated and managed, 

including amount taken offsite (and by whom) or 

reused/recycled/disposed on-site; 

vii. details of tree plantings and other mitigations required undertaken in the 

reporting period; 

viii. details of water and swamp protection mitigations required undertaken in 

the reporting period. 

n. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the 

Work, including quarries, etc.): statement of compliance or listing of 

issues and actions taken (or to be taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

iii. compliance status of SEA and SH prevention and response action plan: 

statement of compliance or listing of issues and actions taken (or to be 

taken) to reach compliance 
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iv. compliance status of Health and Safety Management Plan re: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

v. other unresolved issues from previous reporting periods related to 

environmental and social: continued violations, continued failure of 

equipment, continued lack of vehicle covers, spills not dealt with, 

continued compensation or blasting issues, etc.  Cross-reference other 

sections as needed.  
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APPENDIX C  

Sexual Exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Performance Declaration for 

Subcontractors 

 

[The following table shall be filled in by each subcontractor proposed by the Contractor, that was not named 

in the Contract] 

Subcontractor’s Name: [insert full name] 

Date: [insert day, month, year] 

Contract reference [insert contract reference] 

Page [insert page number] of [insert total number] pages 

 

SEA and/or SH Declaration  

 

We: 

  (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations. 

  (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. 

  (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An 

arbitral award on the disqualification case has been made in our favor.  

  (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

for a period of two years. We have subsequently demonstrated that we have adequate capacity 

and commitment to comply with SEA /SH obligations.  

  (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for 

a period of two years. We have attached specific evidence demonstrating that we have adequate 

capacity and commitment to comply with SEA and SH obligations.  

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues 

underlying the disqualification.] 

[If (d) or ( e) above are applicable, provide the following information:] 

Period of disqualification: From: _______________ To: ________________ 

If previously provided on another Bank financed works contract, details of evidence that demonstrated 

adequate capacity and commitment to comply with SEA/SH obligations (as per (d) above) 

Name of Employer: ___________________________________________ 

Name of Project: _____________________________________ 

Contract description: _____________________________________________________  

Brief summary of evidence provided: ________________________________________ 
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______________________________________________________________________ 

Contact Information: (Tel, email, name of contact person): _______________________ 

______________________________________________________________________ 

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and 

commitment to comply with SEA/SH obligations (as per (e) above) ) [attach details as appropriate]. 

 

___________________________________________________________________________ 

____________________________________________________________________________ 

 

 

Name of the Subcontractor  

Name of the person duly authorized to sign on behalf of the Subcontractor _______ 

Title of the person signing on behalf of the Subcontractor ______________________ 

Signature of the person named above ______________________ 

Date signed ________________________________ day of ___________________, _____ 

Countersignature of authorized representative of the Contractor: 

Signature: ________________________________________________________ 

Date signed ________________________________ day of ___________________, _____ 
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Section IX - Particular Conditions of Contract 

 

Except where otherwise specified, all Particular Conditions of Contract should be filled in by 

the Employer prior to issuance of the bidding document.  Schedules and reports to be provided 

by the Employer should be annexed. 

 

A. General 

GCC 1.1 (d) The financing institution is: The World Bank  

GCC 1.1 (r) The Employer is; 

Municipal Manager 

Municipality of Kilifi,  

P.O. Box 519-80108, Kilifi, Kenya 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be xxxxx 

GCC 1.1 (y) The Project Manager is; 

Eng. xxxxx 

GCC 1.1 (aa) The Site is located at Mnarani , Mnarani Ward, Kilifi North and is 

defined in drawings No. KUSP 2/SAL/KIL/MN  

GCC 1.1 (dd) The Start Date shall be XXX 

GCC 1.1 (hh) The Works consist of CONSTRUCTION WORKS FOR THE 

UPGRADING OF KWA CHIEF MNARANI CENTRE ROAD TO 

PAVED STANDARD, INCLUDING STREET LIGHTING, 

GREENING AND ASSOCIATED WORKS 

GCC 2.2 Sectional Completions are: Not Applicable   

GCC 2.3(i) The following documents also form part of the Contract: C-ESMP 

GCC 3.1  The language of the contract is English.  

The law that applies to the Contract is the law of Kenya 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: Not Applicable 

GCC 13.1 
The minimum insurance amounts and deductibles shall be: 

(a) and (b) for loss or damage to the Works, Plant, Materials and 

Equipment (Contractors All Risk Insurance): 
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Minimum Amount: Contract Amount 

Deductibles: 10% of Claimed Amount 

(c) for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract and personal Injury or death of other 

people (Employers Liability (Common Law) Insurance): 

Minimum Amount: As per the Laws of Kenya 

Deductibles: 10% of Claimed Amount 

(d) for personal injury or death of the Contractor’s employees (Work Injury 

Benefit Act (WIBA) Insurance. 

Minimum Amount: As per the Laws of Kenya 

Deductibles: 10% of Claimed Amount 

Contractor to bear the responsibility of the payments of deductibles. 

GCC 14.1 Site Data are: Not Applicable 

GCC 20.1 The Site Possession Date(s) shall be: xxxx 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator:  The Chartered Institute of 

Arbitrators, Kenya 

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

[insert hourly fees and reimbursable expenses]. 

GCC 24.4 Institution whose arbitration procedures shall be used: Chartered Institute 

of Arbitrators - Kenya 

 “United Nations Commission on International Trade Law (UNCITRAL) 

Arbitration Rules: 

Any dispute, controversy, or claim arising out of or relating to this 

Contract, or breach, termination, or invalidity thereof, shall be settled by 

arbitration in accordance with the UNCITRAL Arbitration Rules as at 

present in force.” 

The place of arbitration shall be: Nairobi, Kenya 

B. Time Control 
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GCC 28.1 The Contractor shall submit for approval a Program for the Works within 

28 days from the date of the Letter of Acceptance. 

GCC 28.3 The period between Program updates is 56 days. 

The amount to be withheld for late submission of an updated Program is 

Ksh. 100,000 

The period for submission of progress reports is 28 days. 

C. Quality Control 

GCC 36.1 The Defects Liability Period is: 365 days. 

D. Cost Control 

GCC 40.7 If the value engineering proposal is approved by the Employer the amount to 

be paid to the Contractor shall be ___% (insert appropriate percentage. The 

percentage is normally up to 50%) of the reduction in the Contract Price.  

Not Applicable 

GCC 46.1 The currency of the Employer’s Country is: Kenya Shillings. 

GCC 47.1 The Contract is not subject to price adjustment in accordance with GCC 

Clause 45 & 47, and the following information regarding coefficients does 

not apply. 

[Price adjustment is mandatory for contracts which provide for time of 

completion exceeding 18 months] 

The coefficients for adjustment of prices are: 

(a) For currency [insert name of currency]: 

(i) [insert percentage] percent non adjustable element (coefficient 

A). 

(ii) [insert percentage] percent adjustable element (coefficient B). 

(b) For currency [insert name of currency]: 

(i) [insert percentage] percent nonadjustable element (coefficient 

A). 

(ii) [insert percentage] percent adjustable element (coefficient B). 

The Index I for local currency shall be [insert index]. 

The Index I for the specified international currency shall be [insert index]. 
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[These proxy indices shall be proposed by the Contractor, subject to 

acceptance by the Employer] 

The Index I for currencies other than the local currency and the specified 

international currency shall be [insert index]. 

[These proxy indices shall be proposed by the Contractor, subject to 

acceptance by the Employer.] 

GCC 48.1 The proportion of payments retained is 10% 

GCC 49.1 The liquidated damages for the whole of the Works are 0.05% per day. The 

maximum amount of liquidated damages for the whole of the Works is 10% 

of the final Contract Price. 

GCC 50.1 The Bonus for the whole of the Works is [insert percentage of final 

Contract Price] per day. The maximum amount of Bonus for the whole of 

the Works is [insert percentage] of the final Contract Price. 

Not Applicable 

GCC 51.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the 

Contractor no later than [insert date(s)]. Not Applicable 

GCC 52.1 The Performance Security will be in the form of a demand guarantee in the 

amount(s) of 10 percent of the Accepted Contract Amount and in the same 

currency (ies) of the Accepted Contract Amount.  

E. Finishing the Contract 

GCC 58.1 The date by which operating and maintenance manuals are required is 

within 28 Days of Taking Over 

The date by which “as built” drawings are required is within 28 Days of 

Taking Over 

GCC 58.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GCC Sub-Clause 

58.1 is KES. 1,000,000 

GCC 59.2 (g) The maximum number of days is: 100 days 

GCC 60.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 30%. 
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Notification of Intention to Award 

 

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.] 

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder 

Information Form] 

For the attention of Bidder’s Authorized Representative  

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The 

Notification must be sent to all Bidders simultaneously. This means on the same date and 

as close to the same time as possible.]   

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)  

Notification of Intention to Award 
Employer: [insert the name of the Employer] 

Project: [insert name of project] 

Contract title: [insert the name of the contract] 

Country: [insert country where RFB is issued] 

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant] 

RFB No: [insert RFB reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to 

award the above contract. The transmission of this Notification begins the Standstill 

Period. During the Standstill Period, you may: 

a) request a debriefing in relation to the evaluation of your Bid, and/or 

b) submit a Procurement-related Complaint in relation to the decision to award the 

contract. 

1. The successful Bidder 

Name: [insert name of successful Bidder] 

Address: [insert address of the successful Bidder] 

Contract price: [insert contract price of the successful Bid] 



Section X - Contract Forms 343 

 

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. 

If the Bid’s price was evaluated include the evaluated price as well as the Bid price 

as read out.] 

Name of Bidder Bid price 
Evaluated Bid price  

(if applicable) 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

3. Reason/s why your Bid was unsuccessful 

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do 

NOT include: (a) a point-by-point comparison with another Bidder’s Bid or (b) 

information that is marked confidential by the Bidder in its Bid.] 

4. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert 

date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Bid. If 

you decide to request a debriefing your written request must be made within three (3) 

Business Days of receipt of this Notification of Intention to Award.  

Provide the contract name, reference number, name of the Bidder, contact details; and 

address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

If your request for a debriefing is received within the 3 Business Days deadline, we will 

provide the debriefing within five (5) Business Days of receipt of your request. If we are 

unable to provide the debriefing within this period, the Standstill Period shall be extended 

by five (5) Business Days after the date that the debriefing is provided. If this happens, 

we will notify you and confirm the date that the extended Standstill Period will end.  
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The debriefing may be in writing, by phone, video conference call or in person. We shall 

promptly advise you in writing how the debriefing will take place and confirm the date 

and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In 

this case, we will provide the debriefing as soon as practicable, and normally no later 

than fifteen (15) Business Days from the date of publication of the Contract Award 

Notice. 

5. How to make a complaint  

Period:  Procurement-related Complaint challenging the decision to award shall be 

submitted by midnight, [insert date] (local time).  

Provide the contract name, reference number, name of the Bidder, contact details; and 

address the Procurement-related Complaint as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to have 

requested, or received, a debriefing before making this complaint. Your complaint must 

be submitted within the Standstill Period and received by us before the Standstill Period 

ends. 

Further information: 

For more information see the Procurement Regulations for IPF Borrowers (Procurement 

Regulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.

aspx?docid=4005] (Annex III). You should read these provisions before preparing and 

submitting your complaint. In addition, the World Bank’s Guidance “How to make a 

Procurement-related Complaint” [http://www.worldbank.org/en/projects-

operations/products-and-services/brief/procurement-new-framework#framework] 

provides a useful explanation of the process, as well as a sample letter of complaint. 

In summary, there are four essential requirements: 

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted 

a Bid in this bidding process, and is the recipient of a Notification of Intention to 

Award. 

2. The complaint can only challenge the decision to award the contract.  

3. You must submit the complaint within the period stated above. 

https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework


Section X - Contract Forms 345 

 

4. You must include, in your complaint, all of the information required by the 

Procurement Regulations (as described in Annex III). 

6. Standstill Period  

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time). 

The Standstill Period lasts ten (10) Business Days after the date of transmission of this 

Notification of Intention to Award.  

The Standstill Period may be extended as stated in Section 4 above.  

If you have any questions regarding this Notification, please do not hesitate to contact us. 

On behalf of the Employer: 

Signature:   ______________________________________________ 

Name: ______________________________________________ 

Title/position: ______________________________________________ 

Telephone: ______________________________________________ 

Email: ______________________________________________ 
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Beneficial Ownership Disclosure Form  

 

RFB No.: [insert number of RFB process] 

Request for Bid No.: [insert identification] 

 

To: [insert complete name of Employer] 

 

In response to your request in the Letter of Acceptance dated [insert date of letter of 

Acceptance] to furnish additional information on beneficial ownership: [select one option as 

applicable and delete the options that are not applicable]  

 

(i) we hereby provide the following beneficial ownership information.   

 

Details of beneficial ownership  

Identity of 

Beneficial Owner 

 

Directly or indirectly 

holding 25% or more 

of the shares 

(Yes / No) 

 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

 

Directly or indirectly 

having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Bidder 

(Yes / No) 

[include full name 

(last, middle, first), 

   

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 

THE FORM 

 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful 

Bidder.  In case of joint venture, the Bidder must submit a separate Form for each 

member.  The beneficial ownership information to be submitted in this Form shall be 

current as of the date of its submission.  

 

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who 

ultimately owns or controls the Bidder by meeting one or more of the following conditions: 

 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of 

directors or equivalent governing body of the Bidder 
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nationality, country 

of residence] 

 

OR 

 

(ii) We declare that there is no Beneficial Owner meeting one or more of the following 

conditions:  

 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Bidder 

 

 

OR  

 

(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of 

the following conditions. [If this option is selected, the Bidder shall provide explanation on 

why it is unable to identify any Beneficial Owner] 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Bidder]” 

 

Name of the Bidder: *[insert complete name of the Bidder]_________ 

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert 

complete name of person duly authorized to sign the Bid]___________ 

 

Title of the person signing the Bid: [insert complete title of the person signing the 

Bid]______ 

 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above]_____ 

 

Date signed [insert date of signing] day of [insert month], [insert year]_____ 

 

 

 

 
* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the 

event that the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure Form 

(including this Introduction thereto) shall be read to refer to the joint venture member.  
** Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be 

attached with the Bid Schedules. 
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Letter of Acceptance 

[on letterhead paper of the Employer] 

 

. . . . . . . [date]. . . . . . . 

 

To: . . . . . . . . . .  [ name and address of the Contractor] . . . . . . . . . .    

 

Subject: . . . . . . . . . .   [Notification of Award Contract No].  . . . . . . . . . .    

 

This is to notify you that your Bid dated . . . . [insert date] . . . .  for execution of the . . . . . . 

. . . .[insert name of the contract and identification number, as given in the PCC] . . . . . . . . . . for the 

Accepted Contract Amount of . . . . . . . . .[insert amount in numbers and words and name of 

currency], as corrected and modified in accordance with the Instructions to Bidders is 

hereby accepted by our Agency. 

 

You are requested to furnish (i) the Performance Security and an Environmental and 

Social (ES)  Performance Security [Delete ES Performance Security if it is not required 

under the contract] within 28 days in accordance with the Conditions of Contract, using 

for that purpose the of the Performance Security Form and  the ES Performance Security 

Form, [Delete reference to the ES Performance Security Form if it is not required under 

the contract] and (ii) the additional information on beneficial ownership in accordance 

with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership 

Disclosure Form, included in Section X - Contract Forms, of the bidding document.  

[Choose one of the following statements:] 

 

We accept that __________________________[insert the name of Adjudicator proposed by the 

Bidder]  be appointed as the Adjudicator. 

 

[or] 

 

We do not accept that _______________________[insert the name of the Adjudicator proposed 

by the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter of 

Acceptance to ________________________________________[insert name of the 

Appointing Authority], the Appointing Authority, we are hereby requesting such Authority 

to appoint the Adjudicator in accordance with ITB 48.1 and GCC Sub-Clause 23.1. 

 

Authorized Signature:   ........................................................................................................  

 

Name and Title of Signatory:   .............................................................................................  

 

Name of Agency:   ...............................................................................................................  

 

Attachment:  Contract Agreement 
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Contract Agreement 

 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . 

. [name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . 

[name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . 

.should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects therein,  

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Letter of Acceptance 

(b) the Letter of Bid  

(c) the addenda Nos ________(if any) 

(d) the Particular Conditions  

(e) the General Conditions of Contract, including appendix; 

(f) the Specification 

(g) the Drawings  

(h) Bill of Quantities; 1 and 

(i) any other document listed in the PCC as forming part of the Contract, but not 

limited to; 

i. the ES Management Strategies and Implementation Plans; and 

ii. Code of Conduct for Contractor’s Personnel (ES).  

3. In consideration of the payments to be made by the Employer to the Contractor as 

specified in this Agreement, the Contractor hereby covenants with the Employer to execute 

the Works and to remedy defects therein in conformity in all respects with the provisions 

of the Contract. 

 
1  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the Contract 

Price or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

in accordance with the laws of . . . . . [name of the borrowing country]. . . . .on the day, 

month and year specified above. 

 

 

Signed by:  Signed by: 
 

for and on behalf of the Employer for and on behalf the Contractor 

in the 

presence of: 

 in the 

presence of: 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Performance Security – 

Option 1: Demand Guarantee 

 

 [Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: _ [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that _ [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into 

Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 

for the execution of _ [insert name of contract and brief description of Works] (hereinafter 

called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

(______) [insert amount in words],1 such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s 

complying demand supported by the Beneficiary’s statement, whether in the demand itself or 

in a separate signed document accompanying or identifying the demand, stating that the 

Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing 

to prove or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for 

payment under it must be received by us at this office indicated above on or before that date.   

 
1  The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the 

currency(ies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 55.1. 

The Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

 



Section X – Contract Forms 352 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) 

is hereby excluded. 

 

_____________________  

[signature(s)]  
 

  

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the final product. 

 

 
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months][one year], in response to the Beneficiary’s written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee.” 
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Performance Security  

Option 2: Performance Bond 

 

 

By this Bond [insert name of Principal] as Principal (hereinafter called “the Contractor”) and 

[insert name of Surety] as Surety (hereinafter called “the Surety”), are held and firmly bound 

unto [insert name of Employer] as Obligee (hereinafter called “the Employer”) in the amount 

of [insert amount in words and figures], for the payment of which sum well and truly to be 

made in the types and proportions of currencies in which the Contract Price is payable, the 

Contractor and the Surety bind themselves, their heirs, executors, administrators, successors 

and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the 

  day of  , 20  , for [name of contract and brief 

description of Works] in accordance with the documents, plans, specifications, and 

amendments thereto, which to the extent herein provided for, are by reference made part hereof 

and are hereinafter referred to as the Contract. 

 

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then 

this obligation shall be null and void; otherwise, it shall remain in full force and effect. 

Whenever the Contractor shall be, and declared by the Employer to be, in default under the 

Contract, the Employer having performed the Employer’s obligations thereunder, the Surety 

may promptly remedy the default, or shall promptly: 

 

(1) complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a Bid or Bids from qualified Bidders for submission to the Employer for 

completing the Contract in accordance with its terms and conditions, and upon 

determination by the Employer and the Surety of the lowest responsive Bidder, 

arrange for a Contract between such Bidder and Employer and make available as 

work progresses (even though there should be a default or a succession of defaults 

under the Contract or Contracts of completion arranged under this paragraph) 

sufficient funds to pay the cost of completion less the Balance of the Contract Price; 

but not exceeding, including other costs and damages for which the Surety may be 

liable hereunder, the amount set forth in the first paragraph hereof.  The term 

“Balance of the Contract Price,” as used in this paragraph, shall mean the total 

amount payable by Employer to Contractor under the Contract, less the amount 

properly paid by Employer to Contractor; or 

 

(3) pay the Employer the amount required by Employer to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of 

this Bond. 
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The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

Any suit under this Bond must be instituted before the expiration of one year from the date of 

issue of the Certificate of Completion. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other 

than the Employer named herein or the heirs, executors, administrators, successors, and assigns 

of the Employer. 

 

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly attested by the 

signature of his legal representative, this   day of   20 

 . 

 

 

SIGNED ON   on behalf of   

 

 

By   in the capacity of   

 

 

In the presence of   

 

 

 

SIGNED ON   on behalf of   

 

 

By   in the capacity of   

 

 

In the presence of   
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Environmental and Social (ES) Performance Security 

ES Demand Guarantee 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: [Insert date of issue] 

ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that ________________ (hereinafter called "the Applicant") has 

entered into Contract No. _____________  dated ____________ with the Beneficiary, for the 

execution of _____________________ (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ___________ (                    

),1 such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by the 

Beneficiary’s statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its 

Environmental and/or Social (ES) obligation(s) under the Contract, without the Beneficiary 

needing to prove or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for 

payment under it must be received by us at this office indicated above on or before that date.   

 
1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency 

(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 55.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary’s written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee.” 
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) 

is hereby excluded. 

 

 

_____________________  

[signature(s)]  

 

  

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 
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Advance Payment Security 

Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code]  

Beneficiary: [Insert name and Address of Employer]   

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

 

We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into 

Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 

for the execution of [insert name of contract and brief description of Works] (hereinafter called 

"the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum [insert amount in figures] () [insert amount in words] is to be made against 

an advance payment guarantee. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

(                    ) [insert amount in words]1 upon receipt by us of the Beneficiary’s complying 

demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate 

signed document accompanying or identifying the demand, stating either that the Applicant: 

(a) has used the advance payment for purposes other than the costs of mobilization in 

respect of the Works; or 

(b)  has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Applicant has failed to repay.  

 

A demand under this guarantee may be presented as from the presentation to the Guarantor of 

a certificate from the Beneficiary’s bank stating that the advance payment referred to above 

 
1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated 

either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible 

currency acceptable to the Employer. 
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has been credited to the Applicant on its account number [insert number] at  [insert name and 

address of Applicant’s bank].. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Applicant as specified in copies of interim statements or 

payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent 

of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on 

the [insert day] day of [insert month], 2 [insert year],2 whichever is earlier.  Consequently, 

any demand for payment under this guarantee must be received by us at this office on or before 

that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is 

hereby excluded. 

____________________  

[signature(s)] 
 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 

 

 

 
 

 
2  Insert the expected completion date as described in GC Clause 55.1. The Employer should note that in the 

event of an extension of the expected completion date, the Employer would need to request an extension of 

this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the 

expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 

one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the 

Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.” 
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