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INVITATION TO TENDER 

PROCURING ENTITY: COUNTY GOVERNMENT OF MIGORI IN COLLABORATION WITH KENYAN URBAN 

SUPPORT PROGRAM 

CONTRACT NAME AND DESCRIPTION: PROPOSED REHABILLITATION OF AWENDO BUS 

PARK. 

The County Government of Migori in collaboration with Kenyan Urban Support Program invites sealed 

tenders from eligible candidates for PROPOSED REHABILLITATION OF AWENDO BUS PARK. 

 

1. Tendering will be conducted under Open Tender National method using a standardized tender 

document. Tendering is open to all qualified and interested eligible Tenderers.  

2. Qualified and interested tenderers may obtain further information through email address 

procurement@migori.go.ke.  

3. Tender documents may be obtained electronically from the Public Procurement Information Portal, 

https://supplier.treasury.go.ke, County Website www.migori.go.ke or through https://tenders.go.ke. 

Tender documents will be free of charge. 

 

4. All tenders to be accompanied by a dully filled in, signed and stamped tender security declaration form and 

shall be in the format provided in the tender document.     

 

5. All Tenders must be accompanied by a tender Security of Ksh.370,000.                                                                                                                                                                                                                                                                    
 

6. The Tenderer shall chronologically serialize all pages of the tender documents submitted in the format 

of 1,2,3,4,5……. 

7. Tender evaluation criteria and qualification requirements are contained in Section III of this tender 

document. 

8. Complete tender documents MUST be submitted manually inside the tender box as per the 

requirements contained in the document so as to be received on or before the date and time indicated 

in the tender document (23
rd
 November 2026 at 10.00 am) 

9.  All tenders MUST be submitted through the Manual / Hard copy submission at the County 

Headquarters in the tender box   

10. Mandatory site visit shall be on 3
rd
 NOVEMBER 2026 on site as from 8.00 am. 

11. Late submissions SHALL be rejected                         

12. For further inquiries contact; 

THE ACCOUNTING OFFICER 

COUNTY GOVERNMENT OF MIGORI 

P.O. BOX 195-40400 SUNA  

OR through e-mail 

procurement@migori.go.ke 

mailto:procurement@migori.go.ke
https://supplier.treasury.go.ke/
http://www.migori.go.ke/
https://tenders.go.ke/
mailto:procurement@migori.go.ke
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       SECTION I: INSTRUCTIONS TO TENDERERS 

A  GENERAL PROVISIONS 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots (contracts) 

of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 

Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 

person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 

and a declaration that the person or his or her sub-contractors are not debarred from participating in 

public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 

required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 

Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-

consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect 

all accounts, records and other documents relating to any initial selection process, pre-qualification 

process, tender submission, proposal submission, and contract performance (in the case of award), 

and to have them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms 

or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender. To that end, the Procuring Entity shall 

indicate in the Data Sheet and make available to all the firms together with this tender document all 

information that would in that respect give such firm any unfair competitive advantage over 

competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 

3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an 

existing agreement or with the intent to enter into such an agreement supported by a letter of intent. 

In the case of a joint venture, all members shall be jointly and severally liable for the execution of the 

entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who 

shall have the authority to conduct all business for and on behalf of any and all the members of the 

JV during the tendering process and, in the event the JV is awarded the Contract, during contract 

execution. Members of a joint venture may not also make an individual tender, be a subcontractor in 

a separate tender or be part of another joint venture for the purposes of the same Tender. The 

maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 

have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 

Public Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 

tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 

tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 

in a position to influence the tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process; or Any of its affiliates participated as a 
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consultant in the preparation of the design or technical specifications of the goods or works that 

are the subject of the tender; or 

e) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 

consultant for Contract implementation; or 

f) Would be providing goods, works, or non-consulting services resulting from or directly related 

to consulting services for the preparation or implementation of the contract specified in this 

Tender Document; or 

g) Has a close business or personal relationship with senior management or professional staff of the 

Procuring Entity who has the ability to influence the bidding process and: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications 

of the Contract, and/or the Tender evaluation process of such contract; or 

ii) may be involved in the implementation or supervision of such Contract unless the conflict 
stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract. 

3.4 A   tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer 

that is proven to have been involved in any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 

except for permitted alternative tenders. This includes participation as a subcontractor in other 

Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 

involved. Members of a joint venture may not also make an individual tender, be a subcontractor in 

a separate tender or be part of another joint venture for the purposes of the same Tender. A firm that 

is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 

incorporated or registered in and operates inconformity with the provisions of the laws of that 

country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be. This criterion also shall apply to the 

determination of the nationality of proposed subcontractors or sub-consultants for any part of the 

Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to 

tender or be awarded a contract. The list of debarred firms and individuals is available from the 

website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 

and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following 

conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and 

iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, 

or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 

contracting of works or services from that country, or any payments to any country, person, or 

entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 

Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 

supplies, local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign 

tenderer shall provide inits tender documentary evidence that this requirement is met. Foreign 

tenderers not meeting this criterion will be automatically disqualified. Information required to enable 

the Procuring Entity determine if this condition is met shall be provided for this purpose in “SECTION 

http://www.ppra.go.ke/
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III-EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the 

tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 

ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms 

are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by 

Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract 

price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate 

before they can undertake any construction works in Kenya. Registration shall not be a condition for 

tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given 

opportunity to register before such award and signature of contract. Application for registration with 

National Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 

which may prevent, distort or lessen competition in provision of services are prohibited unless they 

are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 

required to seek for exemption from the Competition Authority. Exemption shall not be a condition 

for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 

opportunity to seek such exemption as a condition of award and signature of contract. Application 

for exemption from the Competition Authority of Kenya may be accessed from the website 

www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 

obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue 

Authority. 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to 

provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the 

relevant national environmental protection agency or by other competent authority as harmful to 

human beings and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 

the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the Site of the Works and its surroundings and obtain all information that may be necessary 

for preparing the tender and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 

enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 

Procuring Entity against all liability arising from death or personal injury, loss of or damage to 

property, and any other losses and expenses incurred as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 

which should be read in conjunction with any Addenda issued in accordance with ITT10. 

PART 1: Tendering Procedures  

Section I: Instructions to Tenderers  

Section II: Tender Data Sheet (TDS) 

http://www.nca.go.ke/
http://www.cak.go.ke/
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Section III: Evaluation and Qualification Criteria  

Section IV: Tendering Forms 

PART 2: Works' Requirements  

Section V: Bills of Quantities Section  

VI: Specifications Section  

VII: Drawings 

PART3: Conditions of Contract and Contract Forms 

 Section   VIII:   General    Conditions (GCC)  

Section IX: Particular Conditions of Contract  

Section X: Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of a pre-

arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 

in accordance with ITT 10. In case of any contradiction, documents obtained directly from the 

Procuring Entity shall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the 

Tender document. 

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 

meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to 

any request for clarification, provided that such request is received no later than the period specified 

in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies 

of its response to all tenderers who have acquired the Tender documents in accordance with ITT 7.4, 

including a description of the inquiry but without identifying its source. If so specified in   the TDS, 

the Procuring Entity shall also promptly publish its response at the web page identified in the TDS. 

Should the clarification result in changes to the essential elements of the Tender Documents, the 

Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT 

22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the site(s) of the required contracts and obtain all information that may be necessary for 

preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring 

Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held, 

when and where. The Tenderer's designated representative is invited to attend a pre-arranged site 

visit and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender 

meeting will be to clarify issues and to answer questions on any matter that may be raised at that 

stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 

than the period specified in the TDS before the meeting. 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 

text of the questions asked by Tenderers and the responses given, together with any responses 

prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the 

Tender Documents. Minutes shall not identify the source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged 

site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification 

to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those 

of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an 

Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-

attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause for 

disqualification of a Tenderer. 
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8. Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing 

to all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall 

also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to 

ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and 

the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or 

outcome of the tendering process. 

10. Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are 

accompanied by an accurate and notarized translation of the relevant passages into the English 

Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a 

Joint Venture Agreement in the event of a successful Tender shall be signed by all members and 

submitted with the Tender, together with a copy of the proposed JV Agreement. Change of 

membership and conditions of the JV prior to contract signature will render the tender liable for 

disqualification. 

12. Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 

forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations 

to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces 

shall be filled in with the information requested. The Tenderer shall chronologically serialize all pages 

of the tender documents submitted. 

 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 

paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 
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in the TDS, and the method of evaluating different alternative times for completion will be described 

in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of 

the alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic 

technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements. 

14. Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 

for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An 

item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 

provided that the Tender is determined substantially responsive notwithstanding this omission, the 

average price of the item quoted by substantially responsive Tenderers will be added to the Tender 

price and the equivalent total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of 

the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 

Tender, in accordance with ITT 12 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the 

Conditions of Contract, excepting cases where the contract is subject to fluctuations and adjustments, 

not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for the price 

adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the 

Tenderer to justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify 

in their Tender the price reductions applicable to each package, or alternatively, to individual 

Contracts within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the 

Tenders for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 

cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the 

rates and prices and the total Tender Price submitted by the Tenderer. 

15. Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) 

indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), 

needed by the Tenderer for the payment of such foreign currency requirements, limited to no more 

than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 

percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender 

and shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days 

prior to the actual date of tender opening. Such exchange rate shall apply for all foreign payments 

under the Contract. 
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15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 

their local and foreign currency requirements, and to substantiate that the amounts included in the 

unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are 

reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided 

by Tenderers. 

16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and 

the completion time. 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, 

individually or in joint ventures, applying for eligibility for national preference shall supply all 

information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a particular contract or or group of contractors qualifies for a 

margin of preference. Further the information will enable the Procuring Entity identify any actual or 

potential conflict of interest in relation to the procurement and/or contract management processes, 

or a possibility of collusion between tenderers, and there by help to prevent any corrupt influence in 

relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 

to keep information relating to its ownership and control confidential where it is tendering to 

undertake public sector work and receive public sector funds. Thus, confidentiality will not be accepted 

by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide 

required information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entity may request in relation to ownership and control which information on any changes 

to the information which was provided by the tenderer under ITT 6.4. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current 

and accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tenderer will be 

rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 

reasonable degree the information submitted by a tenderer pursuant to these requirements, then the 

tender will be rejected. If information submitted by a tenderer pursuant to these requirements, or 

obtained by the Procuring Entity (whether through its own enquiries, through notification by the 

public or otherwise), shows any conflict of interest which could materially and improperly benefit the 

tenderer in relation to the procurement or contract management process, then: 

i) If the procurement process is still on going, the tenderer will be disqualified from the 

procurement process, 

ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) The tenderer will be referred to the relevant law enforcement authorities for investigation of 

whether the tenderer or any other persons have committed any criminal offence. 

17.9 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
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of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue 

unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act 

was not material, or was due to genuine error which was not attributable to the intentional act, 

negligence or recklessness of the tender. 

18. Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period 

starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in 

accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the Procuring Entity 

as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses 

shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may 

refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be 

required or permitted to modify its Tender. 

19. Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 

and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in Section 

IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee 

in any of the following forms at the Tenderer's option: 

i) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority; or 

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from 

a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid 

for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 

extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 

rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall 

be returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing 

the Performance Security and any other documents required in the TDS.The Procuring Entity shall also 

promptly return the tender security to the tenderers where the procurement proceedings are 

terminated, all tenders were determined non-responsive or a bidder declines to extend tender validity 

period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and any 

other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer 

on the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required 

in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that 

PPRA debars the Tenderer from participating in public procurement as provided in the law. 
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19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 

of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future 

members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20. Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 

11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall 

be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the 

number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between 

the original and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 

their business. This may include proprietary information, trade secrets, or commercial or financially 

sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 

by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 

written confirmation as specified in the TDS and shall be attached to the Tender. The name and 

position held bye ach person signing the authorization must be typed or printed below the signature. 

All pages of the Tender where entries or amendments have been made shall be signed or initialed by 

the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 

attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in 

a single sealed container bearing the name and Reference number of the Tender, addressed to the 

Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 

the single envelope, package or container, the Tenderer shall place the following separate, sealed 

envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 

describedinITT11; and 

b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE TENDER”, the alternative 

Tender; and 

ii) in the envelope or package or container marked “COPIES-ALTERNATIVETENDER”, all required copies 

of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) Bear the name and address of the Procuring Entity. 

b) Bear the name and address of the Tenderer; and 

c) Bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were 

misplaced or opened prematurely will not be accepted. 

22. Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than 

the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the 

option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall 
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follow the electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of 

the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the 

deadline as extended. 

23. Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 

for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24. Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 

written notice, duly signed by an authorized representative, and shall include a copy of the 

authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 

The corresponding substitution or modification of the Tender must accompany the respective written 

notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 

do not require copies), and in addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 

accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 

Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 

on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read 

out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 

presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific 

electronic Tender opening procedures required if electronic Tendering is permitted in accordance with 

ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall 

be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawal and is read out attender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 

to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender.No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out at Tender opening. 

25.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer 

and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 

any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing 

Declaration, if required; and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 

be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be 

decided on by the tender opening committee) are to be initialed by the members of the tender 

opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 

any Tender (except for late Tenders, in accordance with ITT 23.1). 
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25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 

c) Any alternative Tenders; 

d) The presence or absence of a Tender Security, if one was required. 

e) Number of pages of each tender document submitted. 

 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 

of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A 

copy of tender opening register shall be issued to a tenderer upon request. 

E. Evaluation and Comparison of Tenders 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 

be disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with 

ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 

award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 

tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it shall 

do so in writing. 

27. Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 

clarification and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 

confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 

tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 

Entity's request for clarification, its Tender may be rejected. 

28. Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 

the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in 

the Tender document. 

29. Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 

the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 

material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, 

if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights 

or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders. 
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29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 

ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without 

any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 

rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 

material deviation, reservation, or omission. 

30. Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-

conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 

submit the necessary information or documentation, within a reasonable period of time, to rectify 

nonmaterial non- conformities in the tender related to documentation requirements. Requesting 

information or documentation on such non-conformities shall not be related to any aspect of the price 

of the tender. Failure of the tenderer to comply with the request may result in the rejection of its 

tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS. 

31. Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 

shall not be the subject of correction, adjustment or amendment in anyway by any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 

lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub total 

and total bid price shall be considered as a major deviation that affects the substance of the 

tender and shall lead to disqualification of the tender as non-responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 

32. Tenderers shall be notified of any error detected in their bid during the notification of award. 

Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a 

single currency as specified in the TDS. 

33. Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 

tendering where foreign contractors are expected to participate in the tendering process and where 

the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations 

exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and 

Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with 

disability, as the case may be), and who are appropriately registered as such by the authority to be 

specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates 

that only businesses or firms belonging to the specified group are eligible to tender.  No tender shall 

be reserved to more than one group. If not so stated in the Invitation to Tender and in the Tender 

documents, the invitation to tender will be open to all interested tenderers. 

34. Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 

elements of the Works by subcontractors selected/nominated by the Procuring Entity. Incase the 

Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 
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Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 

between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume 

of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for 

their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 

unless their specialized parts of the Works were previously designated so by the Procuring Entity in 

the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which 

case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to 

the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 

permitted. By applying the criteria and methodologies the Procuring Entity shall determine the Lowest 

Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and contingencies, 

if any, but including Day work items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency 

in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; 

and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 

the period of execution of the Contract, shall not be considered intender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one 

or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 

methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or 

based on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification 

Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the 

Eligibility and Qualification Criteria Form for each Lot. 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37. Abnormally Low Tenders and Abnormally High Tenders Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 

Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards 

to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 

competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 

the Procuring Entity shall reject the Tender. 

Abnormally High Tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other constituent 

elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 

concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 
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high a price for the contract compared with market prices or that genuine competition between 

Tenderers is compromised. 

37.5 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, 

check if the estimated cost of the contract is correct and review the Tender Documents to check if the 

specifications, scope of work and conditions of contract are contributory to the abnormally high 

tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 

the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 

Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget 

considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 

high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 

based on revised estimates, specifications, scope of work and conditions of contract, as the case 

may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before 

retendering. 

38. Unbalanced and/or Front-Loaded Tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 

seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide 

written clarifications. Clarifications may include detailed price analyses to demonstrate the consistency 

of the tender prices with the scope of works, proposed methodology, schedule and any other 

requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 10% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 

much for undelivered works; or 

d) reject the Tender, 

39. Qualifications of the Tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as 

having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying 

criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 

affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), 

or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring 

Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 

evaluated price to make a similar determination of that Tenderer's qualifications to perform 

satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 

Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) The lowest evaluated price. 
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41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 

and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 

Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be 

promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender. 

43. Notice of Intention to enter into a Contract 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 

shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 

which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the stand still 

period; 

44. Stand still Period 

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 

shall not apply. 

42.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 

each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45. Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 

ITT 43, an unsuccessful tenderer may make a   concerns regarding their tender. The Procuring Entity 

shall provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its 

own costs of attending such a debriefing meeting. 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 

ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 

Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 

the successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

47. Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 

the parties meeting their respective statutory requirements, the Procuring Entity shall send the 

successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 

date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and 

before expiry of the tender validity period. 

48. Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required in the 

TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 
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Performance Security and other Forms included in Section X, Contract Forms, or another form 

acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 

that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS or sign the Contract shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 

award the Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount 

specified in the Regulations. 

49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract 

at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice 

shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 

selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 

opening. 

50. Procurement Related Complaint and Administrative Review 

50.1   The procedures for making Procurement-related Complaints shall be specified in the TDS. 

50.2   A request for administrative review shall be made in the form provided under contract forms. 

 



25 

 

 

Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 

Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  GENERAL 

 

 

ITT 1.1 

 

The name of the contract is: PROPOSED REHABILLITATION OF AWENDO BUS PARK. 

The reference number of the Contract is CGM/AWE/04/2026-2027  

ITT 2.4 ]The Information made available on competing firms is as follows: 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: N/A 

____________________________________________________________________________ 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A 

B.  CONTENTS OF TENDER DOCUMENT 

ITT 7.1 The Tenderer will submit any questions for clarifications in writing, through the Procuring 

Entity’s address: 

 

(1) Name of Procuring Entity AWENDO MUNICIPALITY 

(2)        Postal Address: P.O. BOX 195-40400, SUNA 

 (3)           Name: TERESIA WACHERA 

(4)            Tel: 0715165378,  

 (5)            E-mail Address: procurement@migori.go.ke                 

 

ITT 7.2 

(A) A pre-arranged pretender site visit shall take place at the following date, time and 

place: 

Date: 3
rd
 November,2026 

Time: 8.00 AM 

Place: AWENDO BUS PARK IN AWENDO TOWN. 

 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 

than 3
rd
 November,2026 before the meeting  

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-

arranged pre-tender will be published is www.migori.go.ke 

                                C.  PREPARATION OF TENDERS 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: AS 

PROVIDED IN THE PRELIMINARY EVALUATION CRITERIA   

ITT 13.1 Alternative Tenders SHALL NOT BE considered.  

mailto:procurement@migori.go.ke
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 13.2 Alternative times for completion SHALL NOT BE permitted. 

 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

N/A______________________________  

ITT 14.5 The prices quoted by the Tenderer shall be: FIXED 

 

ITT 15.2(a) Foreign currency requirements NOT ALLOWED. 

1ITT 18.2 The Tender validity period SHALL BE 91 DAYS. 

ITT 18.3  a)  The Number of days beyond the expiry of the initial tender validity period will be 30 

days. 

b) The Tender price shall be adjusted by the following percentages of the tender price: (i) 

By 5% of the local currency portion of the contract price adjusted to reflect local inflation 

during the period of extension N/A 

 

    ITT 19.1 

 

 

Tenderers shall provide dully filled in, signed and stamped tender security declaration form 

    ITT 19.2 Tender shall provide a Tender Security  

The type of Tender security shall be 

i) a bank guarantee  

OR 

ii) a guarantee by an insurance company registered and licensed 

by the Insurance Regulatory Authority listed by the Authority;  

  370,000 in the amount of Kenya shillings  

 

ITT 19.3 Other documents required are as provided in the preliminary evaluation criteria   

ITT 20.1 In addition to the original of the Tender, the number of copies is:  N/A 

 

 

ITT 20.3 

The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 

DULY COMMISSIONED POWER OF ATTORNEY by an advocate of the High Court. - giving 

the name of the person who should be signing the bid, authorizing him to submit / execute the 

agreement as a binding document for this specific tender.  The specimen signature should be in its 

original form. 

D.  SUBMISSION AND OPENING OF TENDERS  

ITT 22.1 A) For Tender submission purposes only, the Procuring Entity’s address is:  

            THE ACCOUNTING OFFICER                                                                    
COUNTY GOVERNMENT OF MIGORI 

P.O. BOX 195-40400, 

SUNA-MIGORI 

Contact person: TERESIA WACHERA; +254715165378 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

So as to reach on or before 23rd November 2026 Tenderers SHALL SUBMIT tenders  

 

                        Tenders SHALL SUBMIT tenders manually. 

 

ITT 25.1 

 

The Tender opening shall take place at the time and the address for Opening of Tenders 

provided below:  

COUNTY GOVERNMENT OF MIGORI 

PROCUREMENT OFFICE 

P.O. BOX 195-40400, SUNA 

                                    Tenders SHALL BE OPENED MANUALLY 

 

ITT 25.1 

If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic 

tender submission procedures IN LINE WITH IFMIS. 

        E.  EVALUATION, AND COMPARISON OF TENDERS  

     

     ITT 30.3 

 

The adjustment shall be based on the ____________ [insert “average” or “highest”] price of 

the item or component as quoted in other substantially responsive Tenders. If the price of 

the item or component cannot be derived from the price of other substantially responsive 

Tenders, the Procuring Entity shall use its Lowest estimate.  

    The evaluated price for each bid shall be determined by: - 

i) taking bid price in the tender form; 
ii) taking into consideration the prevailing market price 
iii) a financial comparison of the Bidders shall be undertaken for purposes of 

identifying the Bidder with the lowest evaluated price for consideration for 
contract award. 

 

 

ITT 31.2 

The error shall be considered a major deviation that leads to disqualification of the tender 

if the percentage of the error (error over the tender price quoted) is: more than 15% or 

less than 15% of the Engineers Estimates. 

ITT 32.1 The currency that shall be used for Tender evaluation and comparison purposes is: KENYA 

SHILLINGS 

ITT 33.2 A margin of preference SHALL NOT apply.  

ITT 33.4 The invitation to tender is OPEN TO ALL INTERESTED AND ELIGIBLE BIDDERS 

 

ITT 34.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts of the 

Works by subcontractors selected in advance. 

 

ITT 34.2 

 

Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 

N/A % of the total contract amount. Tenderers planning to subcontract more than 10% of total 

volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to 

be subcontracted along with complete details of the subcontractors and their qualification and 

experience. 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

ITT 34.3 

 

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: N/A 

 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section 

III, Evaluation and Qualification Criteria. 

MANDATORY REQUIREMENTS 

Tenderers MUST include the following information and documents with their Tenders: 

1. Duly filled Form of Tender – Correctly filled, signed, certified and stamped 

2.  Copy of certificate of incorporation  

3.  Copy of recent CR12/CR2 Form issued within the period of tendering and 

their ID’s 

4. Valid National Construction Authority (Both Civil works and Building); Minimum 

NCA 7  

5. Copy of Valid National Construction Authority Practicing license in the classes 

specified 

6. Copy of Valid of PIN/VAT Certificate 

7. Copy of Valid Tax Compliance Certificate from KRA. 

8. Copy of valid Single Business Permit/ Trading license.  

9. Power of attorney certified by an advocate of the High court for the person 

authorized to transact on behalf of the company. 

10. Physical location of the company’s offices-attach, copy of tittle deed, lease 

agreement, water/power bills. 

11. Commitment letter for Environmental and Social safeguards. 

12. Signed and Stamped Site Visit Certificate 

13. Bidders shall SEQUENTIALLY SERIALIZE ALL PAGES for each tender 

document submitted as 1,2,3… failure to which the bidder shall be disqualified. 

 NOTE: ALL ELIGIBLE FORMS AND CERTIFICATIONS MUST BE DONE BY 

AN ADVOCATE OF THE HIGH COURT OF KENYA. 

 

 

 

ITT 38.2 

Price Analysis 

After the evaluation of the information and detailed price analyses presented by 

the Tenderer against the prevailing market rates, the Procuring Entity may as 

appropriate: 

a) accept the Tender; or 

b) reject the Tender 

 

 

ITT 39.1 

Due diligence - shall be caried out to determine whether the eligible Tenderer that is selected 

as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 

qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

      

      ITT 40 

Award - The tender shall be awarded to the lowest evaluated responsive bidder whose 

tender shall have been determined to be substantially responsive and determined to be 

lowest evaluated tender, provided further that the tenderer is determined to be qualified 

to execute the contract satisfactorily. 

 

ITT 48.1 

 

The winning bidder will provide a 5% Performance Bond Before or on the date of 

Contract signing  
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

    

 

 

      ITT 50.1 

The procedures for making a Procurement-related Complaints are detailed in the 

“Regulations” available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related Complaint, 

the Tenderer should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email to: procurement 

@migori.go.ke 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 

Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the 

last day of the respective calendar year (in which the amounts for that year is to be converted) 

was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any 

error in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No 

other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer 

shall provide all the information requested in the forms included in Section IV, Tendering Forms. The 

Procuring Entity should use the Standard Tender Evaluation Document for Goods and Works for 

evaluating Tenders. 

Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 

arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 

determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the 

Lowest Evaluated Tender price shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 

criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 

requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with 

unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front 

loaded. The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders 

provides very clear guide on how to deal with review of these requirements. Tenders that do not pass the 

Preliminary Examination will be considered irresponsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be attached or 
clearly described all information and list of documentation to be submitted by Tenderers to enable preliminary 
evaluation of the Tender] 

3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (c) the 

following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

………………………………………………………………… 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will 

be evaluated as follows: …………………………………………… 

iii) Other Criteria; if permitted under ITT 35.2(d): 

………………………………………………………………………………………………… 
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4. Multiple Contracts 

 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of 

Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one 

Option of the two Options listed below for award of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. 

The tenderer will be awarded the combination of Lots for which the tenderer qualifies and the 

others will be considered for award to second lowest the tenderers. 

 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 

the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 

Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots. 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 

Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 

conforming to the basic technical requirements shall be considered by the Procuring Entity. 

6. Margin of Preference 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) 

to be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of 

Kenyan citizens is less than fifty-one percent (51%). 

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for qualification, 

such information, including details of ownership, as shall be required to determine whether, according 

to the classification established by the Procuring Entity, a particular contract or or group of contractors 

qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 

assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall be 

classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens 

hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens 

hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 

lowest tender, and the lowest evaluated tender in each group shall be further compared with each 

other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for the 

award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in Item 3.1 

of the respective tender price, including unconditional discounts and excluding provisional sums and 

the cost of day works, if any, shall be added to the evaluated price offered in each tender from Group 

B. All tenders shall then be compared using new prices with added prices to Group Band the lowest 

evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be selected 

for award. If not, the lowest evaluated tender from Group B based on the first evaluation price shall be 

selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 
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b) In case the tender was not subject to post-qualification, the tender that has been determined to be 

the lowest evaluated tenderer shall be considered for contract award, subject to meeting each 

of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual advance p a y m e n t) sufficient to meet t h e construction c a s h fl o w o f K e 

n y a Shillings 

  . 

ii) Minimum average annual construction turnover of Kenya Shillings____________ [insert 

amount], equivalent calculated as total certified payments received for contracts in progress 

and/or completed within the last  [insert of year] years. 

iii) At least  (insert number) of contract(s) of a similar nature executed within Kenya, 

or the East African Community or abroad, that have been satisfactorily and substantially 

completed as a prime contractor, or joint venture member or sub-contractor each of 

minimum value Kenya shillings   equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as    

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as [specify requirements for each lot as applicable]    

vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that 

non-performance of a contract did not occur because of the default of the Tenderer, 

or the member of a JV in the last  (specify years). The required information shall 

be furnished in the appropriate form. 

b) Pending Litigation  

Financial position and prospective long-term profitability of the Single Tenderer, and 

in the case the Tenderer is a JV, of each member of the JV, shall remain sound 

according to criteria established with respect to Financial Capability under Paragraph 

(i) above if all pending litigation will be resolved against the Tenderer. Tenderer shall 

provide information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the 

Tenderer, in the last  (specify years). All parties to the contract shall furnish 

the information in the appropriate form about any litigation or arbitration resulting 

from contracts completed or ongoing under its execution over the years specified. A 

consistent history of awards against the Tenderer or any member of a JV may result in 

rejection of the tender. 



 

 

 

 

8 EVALUATION CRITERA 

i) Preliminary Evaluation 

NOTE: ALL ELIGIBLE FORMS AND CERTIFICATIONS MUST BE CERTIFIED BY AN ADVOCATE OF THE HIGH COURT OF KENYA. 

Qualification 

Subject 
Qualification Document Qualification Requirement Yes / No 

MR1- Statutory 

Requirements 

(Subject to 

verification) 

Nationality Certified copy of valid Certificate of Incorporation / Certificate of Registration   

Company Ownership 

Certified copy of current CR 12 for limited companies in the last 3 months from date of tender opening 

(Attach certified National Identity cards/passports for the Directors).   
  

Physical Address Copy of Single B. Permit / Trading License/Lease Agreement    

Tax Obligations  Copy of valid KRA Tax Compliance Certificate   

NCA Authorization 

Copy of valid NCA 7 for both Civil and Building works Certificate together with practicing License for 

Construction Works. 
  

Company Representative 

Shall comprise of either  

       Duly commissioned Power of Attorney certified by An Advocate of the high court of Kenya OR  

       Company resolution authorizing a representative; giving the name of the person who should be 

signing the bid, authorizing him to submit / execute the agreement as a binding document for this specific 

tender.  The specimen signature should be in its original form. 

  

MR2 - Form of 

Tender & 

Eligibility Forms 

Authenticity 

Must be prepared on the bidder's letter head, duly filled, stamped and signed by authorized representative 

and submitted in the format provided 
  

Schedule of Requirements Duly filled & stamped Schedule of Requirements and signed by authorized representative   

Confidential Business 

Questionnaire 
Duly filled & stamped Confidential Business Questionnaire and signed by authorized representative   

Conflict of Interest 

Disclosure 
Duly filled & stamped Conflict of Interest Disclosure and signed by authorized representative   



 

 

Certificate of Independent 

Tender Determination 

Duly filled & stamped Certificate of Independent Tender Determination and signed by authorized 

representative 
  

Self-Declaration FORM  Duly filled & stamped Self Declaration FORM and signed by authorized representative   

MR3 - Tender 

Security 
Tender Security Tender security submitted in line with ITT 19.2    

MR4- Sanctity of 

Bid Document 

Tender completeness 

Having the bid document intact with all information as it was issued without omission or alteration 

whatsoever. Duly Filled & Priced BOQ stamped and signed by authorized representative. 
  

Pagination All pages sequentially serialized in the format of 1,2,3,4,5…. Etc in line with ITT 6   

 

 

 

Qualification 

Subject 
Qualification Document Qualification Requirement Yes / No 

MR5 – 

Tenderers 

Qualification 

Forms 

Form CON-2; History of 

Non-Performing Contracts 

Duly filled & stamped Form CON-2; and signed by authorized representative indicating non-performance 

of a contract did not occur as a result of contractor default since 1st January 2021 
  

Form CON-2; Pending 

Litigation 

Duly filled & stamped Form CON-2; and signed by authorized representative indicating Tender’s 

financial position and prospective long-term profitability still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be resolved against the Tenderer. 

  

Form CON-2; Litigation 

History 

Duly filled & stamped Form CON-2; and signed by authorized representative indicating No consistent 

history of court/arbitral award decisions against the Tenderer since 1st January [insert year]. 
  

Form FIN 3.1; Financial 

situation and performance 

Duly filled & stamped Form FIN 3.1; and signed by authorized representative indicating Tender’s 

financial position and prospective long-term profitability  
  

Form FIN 3.2; Average 

annual construction 

turnover 

Duly filled, stamped Form FIN 3.2 and signed by authorized person Minimum average annual 

construction turnover calculated as total certified payments received for contracts in progress and/or 

completed within the last three (3) years, divided by three (3) years: KES 10,000,000 (Kenya Shillings 

Ten Million) 

  



 

 

Form EXP- 4.1; Technical 

Qualification Form 
Duly filled, stamped Form EXP- 4.1 and signed by authorized person   

Form EXP- 4.2(a) or(b); 

Technical Qualification 

Form 

Duly filled, stamped Form EXP- 4.2 and signed by authorized person   

MR6- Bid 

Submission 
Manual Submission will be done manually   

MR7- Site Visit Site Visit Certificate  Approved site visit form approved by authorized County Government of Migori representative   

Bidders who do not meet all the mandatory Requirements shall be declared non-responsive and shall not proceed to Technical Evaluation 

 

 

 

 

ii) Technical Evaluation (Maximum -70 Points)  

Qualification 

Subject 

Qualification 

Requirement 
Qualification Expectation Qualification Document 

Points 

Allocated 

Max 

Points 

TR1 - 

Financial 

Situation 

and 

Performance 

Financial 

Capability 

i) The Bidder shall demonstrate that it has access to, lines of 

credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements for the subject 

contract 

Provide Line of Credit of KES. 5,000,000 

Kes 8,000,000.00 and above (9 marks) 

Kes 6,000,000 to Kes 7,999,999.00 (6 marks) 

Kes 1,000,000 to Kes 5,999,999.00 (3 marks) 

Not provided (0 mark) 

6 
 

 

30 

  

  ii) The Bidders shall also demonstrate, to the satisfaction of 

the Employer, that it has adequate sources of finance to 

meet the cash flow requirements on works currently in 

progress and for future contract commitments. 

Provide certified 3 Month bank statements for the 

year 2026. 

1 Month- 2 marks 

9 



 

 

2 months - 4marks 

Above 3 months- 6 marks 

Not provided- 0 mark 

iii) The audited balance sheets for the last three (3) years shall 

be submitted and must demonstrate the current 

soundness of the Bidder’s financial position and indicate 

its prospective long-term profitability. 

Provide certified copies of audited accounts for 

the years 2023, 2024 & 2025 signed by auditor(s) 

who are approved by Institute of Certified Public 

Accountants of Kenya (ICPAK). Attach copy of 

the auditor practicing license for the respective 

1 Year- 5 marks 

2 Years- 10 marks 

3 years- 15 marks 

Not provided- 0 mark  

15 

TR2 - 

Experience 

General 

Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor in the last Five Years, starting 1st January 2021. 

Tenderer has to demonstrate previous experience in 

undertaking General Civil Works for clients in either public or 

private sector 

Attach Notifications of Award with 

corresponding signed contract, LSO and 

Completion Certificates for at least 2 clients 

Provided for 2 clients- 4 marks 

Provided for 1 client- 2 marks 

Not provided- 0 mark  

 4 4 

TR3 - 

Experience 

Specific 

Construction 

& Contract 

Management 

Experience 

A minimum number of Three (3) similar contracts specified 

below that have been satisfactorily and substantially completed 

as a prime contractor, joint venture member, management 

contractor or Subcontractor between 1st January 2021 and bid 

submission deadline.  

Attach Notifications of Award with 

corresponding signed contract, LSO and 

Completion Certificates. Each contract of at least 

Ksh.10,000,000.00  

6 

10 

Experience as contractor in the Similar works of at least Two (2 

No.) projects of similar nature and complexity. The projects 

must have been undertaken within the last 5 years.  

Attach Notifications of Award with 

corresponding signed contract, LSO and 

Completion Certificates. Each contract at least 

Ksh. 10,000,000.00 

 

4  



 

 

 

2 Contracts, each of minimum value of Kenya shillings 

Ten Million (KES 10,000,000) 

The similarity of the contracts shall be based on 

the following Components; 

1) Building and structural works 

 

  

  

  

  i) 1 contract of at least Kenya Shillings Twenty Million 

(KES 10,000,000) 

 

 

 

 

 

Qualification 

Subject 

Qualification 

Requirement 
Qualification Expectation   Qualification Documentation 

Points 

Allocated 

Max 

Points 

TR4- Key 

Personnel 

Experience & 

Competency 

Site Agent 

Degree in Civil engineering, Registered Professional Engineer 

with EBK and possesses Valid Practicing License with at least 5 

years of general experience and at least 3 years of specific 

experience 

Attach CVs clearly stating employment status 

with the company/ Letter of engagement and 

certified copies of their academic, valid licences 

and professional certificates 

5 

  

 

 

 

 10 

  

  

  

Site Engineer 

A graduate engineer registered with EBK and in good standing 

with at least 7 years’ experience with 5 years’ experience in 

similar works OR HND with more than 12 years of general 

experience and at least 10 years of specific experience, must be 

a registered member of Kenya Engineering Technology 

Registration Board (KETRB) as a professional technologist with 

a valid certificate, licence and of Good Standing 

Attach CVs clearly stating employment status 

with the company/ Letter of engagement and 

certified copies of their academic and 

professional certificates and licenses 

Senior 

Foreman 

At least Diploma in Civil engineering with more than 5 years of 

general experience at least 3 years of specific experience, must 

be a registered member of Institute of Engineering Technician 

(IET) with a valid certificate of Good Standing OR 

Attach CVs clearly stating employment status 

with the company/ Letter of engagement and 

certified copies of their academic and 

professional certificates and valid licences 

3 

  



 

 

Certificate in civil engineering with more than 5 years of general 

experience at least 3 years of specific experience, must be a 

registered member of Kenya Institute of Highways and Building 

Technology (KIHIBT) with a valid certificate of Good Standing 

Attach CVs clearly stating employment status 

with the company/ Letter of engagement and 

certified copies of their academic and 

professional certificates and valid licenses 

Site Surveyor 

At least Diploma in Survey with more than 5 years of general 

experience at least 3 years of specific experience, must be a 

registered member of Institute of Surveyors of Kenya (ISK) with 

a valid certificate of Good Standing 

Attach CVs clearly stating employment status 

with the company/ Letter of engagement and 

certified copies of their academic and 

professional certificates 

2 

TR5- 

Machinery & 

Equipment 

Key 

Equipment  

Concrete Mixer 

Attach evidence of ownership or Lease 

Agreement of Relevant Equipment (Letter of 

lessor) 

2 2 

Grader/ back hoe excavator/ Bulldozer 

Air Compressor 

Concrete Vibrator 

Lorries and Transport 

 

TR6 - Goods, 

Equipment 

and 

services  

 

To be 

supplied 

under 

the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 (Compliance of good to 

requirement and specs) as per TECHNICAL SCHEDULE- 

PRODUCT/ITEMS COMPLIANCE WITH TECHNICAL 

SPECIFICATIONS in part (iii) of the Evaluation Criteria 

 

Forms ELI - 1.1 & 1.2, with attachments 

     2    2 

 

Qualification 

Subject 

Qualification 

Requirement 
Qualification Expectation 

   

Qualification Documentation 

 

Points 

Allocated 

Max 

Points 

TR7- Other 

Requirements 

Proposed Work 

Methodology 

Adequacy and quality of the proposed methodology  

Technical approach and methodology.  

Provide a detailed work plan and work 

methodology.  

4 12 



 

 

 

Safety Assurance 

Provide Methodology Statement on Safety 

during construction period 

Works) Prepared Method Statement as per 

ITT5&16 

4 

Construction Schedule (Program of Work) 

Provide a specific quality management plan 

Work plan /Program of work (PoW) 

PoW Resourced with equipment-Min 

allocation pursuant to the schedule of technical 

proposal 

PoW Captures monthly outputs of each 

activity 

PoW details BoQ, Quantities, Units, and Rates 

PoW is superimposed with cashflow 

projections as detailed in schedule……of 

technical proposal 

4 

   
Site organization and staffing ( schedule of 

Technical proposal) 
  

  

 

TOTAL POINTS   70 

Only Bidders who attain the technical score of 70 points shall proceed to financial Evaluation 



 

 

 

 

 

iv) Evaluation For Compliance for Criterion TR5 (Above) Goods, Equipment and Services to be Supplied 

Under the Contract. 

          TECHNICAL SCHEDULE- PRODUCT/ITEMS COMPLIANCE WITH TECHNICAL SPECIFICATIONS 

 

 

 

 

 

 

 

 

QUALIFICATION FORMS 

 

1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 

Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 

Tenderer. 

Item of equipment 

 

Equipment information Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

  

          Omit the following information for equipment owned by the Tenderer. 

 

 
 



 

 

 

 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 

  

  

 

 

Item of equipment 

 

Equipment information Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

 

 

 

 

 

 

 



 

 

 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 

  

  

 

 

Item of equipment 

 

Equipment information Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 



 

 

 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 

  

  

 

 

Item of equipment 

 

Equipment information Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 

  

  

 

 

 

 



 

 

 

 

2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 

Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 

below for each candidate. 

Contractor' Representative and Key Personnel 

 

 

1. 

Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

 

 Time commitment: for 

this position: 

 

 Expected time schedule 

for this position: 

 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

 

 Time commitment: for 

this position: 

 

 Expected time schedule 

for this position: 

 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

 

 Time commitment: for 

this position: 

 

 Expected time schedule 

for this position: 

 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

 

 Time commitment: for 

this position: 

 

 Expected time schedule 

for this position: 

 



 

 

 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

 

 Time commitment: for 

this position: 

 

 Expected time schedule 

for this position: 

 



 

 

 

 

 

 

 

3. FORM PER-2: 

 

Resume and Declaration - Contractor's Representative and Key Personnel. 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

 

Name of Tenderer 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details Address of Procuring Entity: 

  

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 



 

 

 

 

Project  Role 

Duration of 

involvement 
Relevant experience 

[main project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] [describe the experience relevant to this position]  

    

    

    

 



 

 

 

 

Declaration 

I, the undersigned […………………………………………………………………………………………insert either 
“Contractor's Representative” or “Key Personnel” as applicable], certify that to the best of my knowledge and 

belief, the information contained in this Form PER-2 correctly describes myself, my qualifications and my 

experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 

for this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract:  

Time commitment:  

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 

Signature:    

Date: (day month year):    Countersignature 

of authorized representative of the Tenderer: 

Signature:  Date: (day month 

year):     

 

 

 

 

 

 

 

 



 

 

 

Name of Tenderer 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details Address of Procuring Entity: 

  

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] [describe the experience relevant to this position]  

    

    

    



 

 

 

 

Declaration 

I, the undersigned […………………………………………………………………………………………insert either 
“Contractor's Representative” or “Key Personnel” as applicable], certify that to the best of my knowledge and 

belief, the information contained in this Form PER-2 correctly describes myself, my qualifications and my 

experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 

for this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract:  

Time commitment:  

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 

Signature:    

Date: (day month year):    Countersignature 

of authorized representative of the Tenderer: 

Signature:  Date: (day month 

year):     

 

 

 

 

 

 

 

 

 



 

 

 

 

Name of Tenderer 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details Address of Procuring Entity: 

  

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 

Relevant experience 

[main project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] [describe the experience relevant to this position]  

    

    

    

 



 

 

 

 

Declaration 

I, the undersigned […………………………………………………………………………………………insert either 
“Contractor's Representative” or “Key Personnel” as applicable], certify that to the best of my knowledge and 

belief, the information contained in this Form PER-2 correctly describes myself, my qualifications and my 

experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 

for this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [……………………………………………………………………………………

insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this contract] 

Time commitment: [……………………………………………………………………………………

insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

d) Be taken into consideration during Tender evaluation; 

e) result in my disqualification from participating in the Tender; 

f) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 

Signature:    

Date: (day month year):    Countersignature 

of authorized representative of the Tenderer: 

Signature:  Date: (day month 

year):     



 

 

 

 

4. TENDERER’S QUALIFICATION   WITHOUT   PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information 

Sheets included hereunder. 

4.1 FORM ELI -1.1  

Tenderer Information Form 

Date: _________________ 

 

ITT No. and title: _________________ 

 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of 

registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 

 

  



 

 

 

4.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer’s JV) 

 

Date: _______________ 

 

ITT No. and title: __________________ 

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.8. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 

 

  



 

 

 

 

4.3 FORM CON – 2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1
st
 January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1
st
 January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert year] [insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

 

 

 

Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 



 

 

 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 

as indicated below. 

 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 

 

 

 

 

 

 



 

 

 

 

4.4  FORM EXP - 4.1 

 

General Construction Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

 

 

 

 

 



 

 

 

 

 

Form FIN 3.1; Financial situation and performance 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

Financial Data 

Types of Financial 

Information in Kshs 

(currency) 

Historical Information for previous (insert 

appropriate) years 

Amount in Currency (Kshs) 

Year 1 (2025) Year 2 (2024) Year 3 (2023) 

Statement of Financial position (Information from balance sheet) 

Total Assets (TA)       

Total Liability (TL)       

Total Equity/Net worth 

(NW)       

Current Assets (CA)       

Current Liability (CL)       

Working Capital (WC)       

Information from Income statement 

Total Revenue (TR)       

Profits before taxes (PBT)       

Cash Flow Information 

Cash flow from operating 

Activities       

 

Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future  

contracts commitments. 

      No Source of Finance Amount (Kenya shillings equivalent) 

1     

2    

3     

Financial Documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III 

Evaluation and Qualification Criteria, Sub-factor 3.1 The financial Statements shall:  

a) Reflect the financial situation of the tenderer or in case of JV member, and not an affiliated entity 

(Such as parent company or group member.) 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements 

d) Attach copies of financial Statements for the above: and complying with the requirements 

 

 

 

 



 

 

 

 

 

 

Annual Turnover data (Construction Only) 

Year Kenya Shillings 

(Indicate year) 

    

    

    

 

 

 

Form FIN 3.2; 

Average Annual Construction Turnover 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

*see Section III Evaluation and Qualification Criteria, Sub-factor 3.2 

*If the most recent financial Statements is for a period earlier than 12 months from the date of 12 months from  

the date of tender, the reason for this should be justified 

 



 

 

 

4.5 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contract

or  

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, specify 

participation in total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works items  

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  

  



 

 

 

 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contract

or  

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, specify 

participation in total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works items  

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  

  



 

 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contract

or  

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, specify 

participation in total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works items  

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  

  



 

 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contract

or  

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, specify 

participation in total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works items  

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  

  



 

 

 

 

 

   OTHER FORMS 

5. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 
the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]  

Request for Tender No.: [insert identification]  

Name and description of Tender [Insert as per ITT)  

Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity]  

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above-named Works, we, the undersigned offer to construct and complete the Works and 

remedy any defects therein for the sum of Kenya Shillings [Amount in figures]  
 Kenya Shillings [amount in 
words]  . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 
[figures]  [words]  . 

The percentage or amount quoted above does not include provisional sums, and only allows not 

more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Project Manager's notice to commence, and to complete the whole of the Works comprised 

in the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon 

us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. We further understand that you are 

not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 

Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 

ITT 3 and 4; 



 

 

 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 

Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring 

Entity's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance 

with the implementation and completion specified in the construction schedule, the following 

Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert 
one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 
the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown 

below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, 

if applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as 

amended, if applicable), and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we 

are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and 

meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 

13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 

manufacturers, or service providers for any part of the contract, are not subject to, and not 

controlled by any entity or individual that is subject to, a temporary suspension or a debarment 

imposed by the Public Procurement Regulatory Authority or any other entity of the Government 

of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

xv) Price Schedule:  

 

PROPOSED REHABILLITATION OF AWENDO BUS PARK. 

 

SUMMARY 

Bill 

No. Description Tender Amount (Kshs) 

1 General                                               

4 Site clearance & Top soil stripping  

5 Earthworks  

8 Culvert and Drainage works  

9 Passage of Traffic  

12 Natural Material Sub Base & Base  

20 Road Furniture  

21 Waste management structures  

23 Concrete Paving Blocks  

A Sub Total 1  

D Add 5% Contingencies  

  Sub Total 2  

  Add 16% VAT  

E Grand Total   

 

 

AMOUNT IN WORDS 

………………………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………… 

Note that the cost shall include 0.03% of value of the signed contract for the 

Public Procurement Capacity Building Levy order, pursuant to circular 

No.1/2024. This shall be exclusive of applicable taxes. 

 

 

 

 



 

 

 

 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, until a 

formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 

Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting 

for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 

made with the intention of accepting the contract if awarded. To this effect we have signed the 

“Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal, copy available from  (specify website) during the procurement process 

and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the 

tender without colluding with other tenderers. 

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and 

corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

 

 

 

NAME OF THE AUTHORIZED PERSON…………………………………….…SIGNANTURE …………………… 

IN THE CAPACITY OF …………………………………………………………………………………..…………….. 

ON BEHALF OF ………………………………………………………………………………………..………………. 

COMPANY 

SEAL/STAMP…………………………………………………..…………………..DATE………………………………



 

 

 

 

A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 
Name of the Tenderer 

 

5 Full Address and Contact Details of the 

Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration Number and 

Expiring date 

 

7 Name, country and full address (postal and 

physical addresses, email, and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer 

handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal and 

physical addresses, email, and telephone number) of   

state which stock exchange 

 



 

 

 

 

General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age  Nationality 

 Country of Origin   Citizenship  

   

c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)................................................................................. 

Issued Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have an 

interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 

1    

2    

3    

 



 

 

 

 

 

 

 

ii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of 

the relationship with 

Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by 

or is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 

subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another 

tenderer 

  

4 Tender has a relationship with another tenderer, directly or 

through common third parties, that puts it in a position to 

influence the tender of another tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 

process. 

  

5 Any of the Tenderer’s affiliates participated as a consultant 

in the preparation of the design or technical specifications 

of the works that are the subject of the tender.  

  

6 Tenderer would be providing goods, works, non-consulting 

services or consulting services during implementation of the 

contract specified in this Tender Document.  

  

7 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who are directly 

or indirectly involved in the preparation of the Tender 

document or specifications of the Contract, and/or the 

Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who would be   

involved in the implementation or supervision of the such 

Contract.  

  

9 Has the conflict stemming from such relationship stated in 

item 7 and 8 above been resolved in a manner acceptable 

to the Procuring Entity throughout the tendering process 

and execution of the Contract. 

  

 

 

 

 

 

 

 



 

 

 

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 

date of submission. 

Full Name   Title or 

Designation    

 

(Signature) (Date) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   

 [Name of Procuring Entity] for: 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………… 

[Name and number of tender] in response to the request for tenders made by:………………………………. 

  [Name of Tenderer] do 

hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of 

 ………………………………………

..[Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete 

in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit 

the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 

include any individual or organization, other than the Tenderer, whether or not affiliated with the 

Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 

attached document(s), complete details thereof, including the names of the competitors and the 

nature of, and reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 

competitor regarding the quality, quantity, specifications or delivery particulars of the works or services 

to which this request for tenders relates, except as specifically authorized by the procuring authority or 

as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 

indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 

awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 

disclosed pursuant to paragraph (5)(b) above. 

Name  Title  Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 



 

 

 

 

 

 

 

 

 

C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 

PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a statement 

as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. (insert 

name of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating 

in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 

…………………………………. ………………………………. ……………………… (Title) 

 (Signature) (Date) 

 

Bidder Official Stamp 



 

 

 

 

 

FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE 

 

I, ……………………………………. of P. O. Box ……........................…………………. being a resident of 

………………………………….. in the Republic of ………………. do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... 

(insert name of the Company) who is a Bidder in respect of Tender No. 

…................................………………. for 

…………………….. (insert tender title/description) for ……………… (insert name of the Procuring entity) 
and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of ……………………... (insert name of the Procuring 
entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement 

to any member of the Board, Management, Staff and/or employees and/or agents of ……………………. 

(name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 

………………………………… …………………….....……… ................……………………… 

(Title)  (Signature)  (Date) 

 

Bidder's Official Stamp 



 

 

 

 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I ………………......................................…………………. (person) on behalf of (Name of the Business/ 

Company/Firm) ……………………………………………………. declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory…………………........................................................Sign……………................... 

 

Position…………………………………………...................................................………........................................ 

 

Office address……………………………………………Telephone……………......................………………………. 

E-mail…………………………………………. 

Name of the Firm/Company……………………………....................................................................................... 

Date………………………………………………………............. (Company Seal/ Rubber Stamp where applicable) 

 

Witness 

 

Name …………………………………………… Sign................................................. 

Date………………………………



 

 

 

D. APPENDIX 1- FRAUD AND CORRUPTION 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 

procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any 

other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply 

with respect to Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 

Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved 

and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics 

during the procurement process, selection and contract execution of all contracts, and refrain from Fraud 

and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 

followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 

practices, and Conflicts of Interest in procurement including consequences for offences committed. A few 

of the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 

proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 

relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of 

the group of bidders to whom the contract was awarded, but the subcontractor appointed 

shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her duties 

shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 

(5)(a) and the contract is awarded to the person or his relative or to another person in whom one 

of them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs 

incurred by the public entity shall be made good by the awarding officer. Etc. 

 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

ii) “Fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to 

avoid an obligation; 



 

 

 

 

iii) “Collusive practice” is an arrangement between two or more parties designed to achieve 

an improper purpose, including to influence improperly the actions of another party; 

iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party; 

v) “Obstructive practice” is: 

 deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other 

appropriate authority appointed by Government of Kenya into allegations of a 

corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its knowledge of matters relevant 

to the investigation or from pursuing the investigation; or 

 acts intended to materially impede the exercise of the PPRA's or the appointed 

authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 

for fraudulent and collusive practices as follows: 

"Fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise of a contract to the detriment of the procuring entity or the 

tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 

tender submission designed to establish tender prices at artificial non-competitive levels and to 

deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
 

of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 

contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 

appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 

under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 

requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 

their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit 

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect
2 

all accounts, records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the PPRA or any other 

appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 

their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 

document declaring that they and all parties involved in the procurement process and contract 

execution have not engaged/will not engage in any corrupt or fraudulent practices. 

 

 

 

 

 

 

 



 

 

 

 

FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 

Beneficiary:   

Request for Tender No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here in after called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution 

of  under Request for Tenders No.

(“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported 

by a Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 

Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself 

or a separate signed document accompanying or identifying the demand, stating that either the 

Applicant: 

 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 

or any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, 

or (ii) has failed to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant 

is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification 

to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender 

Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 

 

 

 

 

[signature(s)] 

 

 



 

 

 

 

 

FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 

TENDER GUARANTEE No.:      

1. Whereas ………… …………………………………………………………………………………[Name of 
the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 

………………………………….. [Date of submission of tender] for the …………… 
…………………………………………………………………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………………………………………………………….[
Name and/or description of the tender] (hereinafter called “the Tender”) for  the  execution  of  

 under  Request  for  Tenders  No.                                                                 (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE 

………………………………………………………………………………………………………………….. 

of …………………………………………………………………………………………………………….. 

[Name of Insurance Company] having our registered office at 

…………………………………………………………………………………………………………….. 

(hereinafter called “the Guarantor”), are bound unto 

…………………………………………………………………………………………………………………. 

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of 

…………………………………………………………… (Currency and guarantee amount) for which 

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its 

successors and assigns, jointly and severally, firmly by these presents.    

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __ 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  

Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  

the  Principal;  or 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  

the  Tender  Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  

to  execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  

in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  

Tendering  document. 

then  the  guarantee undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  

amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  

Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  

shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  above  events,  specifying  

which  event(s)  has  occurred. 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  

of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  

and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  

of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  

process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  Period. 

5. Consequently, any demand for payment  under  this  guarantee  must  be  received  by  us  at  the  

office  indicated  above  on  or  before  that  date. 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 



 

 

 

 

 

 

 

 

Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 

____________________________________
 

[To be entered by the Procuring Entity] 

 

1. TECHNICAL PROPOSAL 

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to proceed 

with the works. The Procuring entity will review these Proposals and determine the extent to which they 

meet the required standards to complete the works. 

 

1.1 Site Organization 

[Insert Site Organization information] 

 

1.2 Method Statement 

[Insert Method Statement] 

 

1.3 Mobilization Schedule 

[Insert Mobilization Schedule] 

 

1.4 Construction Schedule 

[Insert Construction Schedule] 

 

 

. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

PART II - WORK REQUIREMENTS 

 

 

 

 



 

 

 

 

          

  GRAND SUMMARY      

         

     KSH        CTS 

         

A BILL NO.1 : PRELIMINARIES AND GENERALS      

         

B PART 1 : Civil Works      

         

         

         

C PART 2 : Shades Type 1      

         

         

         

D PART 3 : Shades Type 2      

         

E PART 4 : Provisional Sums      

         

         

         

F PART 5 : Environment and Social Issues      

         

         

  SUBTOTAL 1      

  Add 5% Contigency      

         

         

   GRAND SUMMARY CARRIED TO FORM OF 

TENDER 
KSH 

  

 

          

     



 

 

 

 

 

 

 

 

    

  

  

BILL No. 1: PRELIMINARIES AND 

GENERAL 

    

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

No.       Kshs Kshs 

            

1 SPECIAL REQUIREMENTS         

  Contractor's Camp(s)         

1.1 Allow for hoarding of the 

Construction site and establishment 

of Contractor's site offices. Item L.S   

  

1.2 Engineer's Office         

1.2.1 Provide and maintain survey 

equipments to be used exclusively by 

the Engineer for the entire project 

period.  Months 6 

       

40,000.00  

  

1.2.2 Allow for Contractor overhead and 

profit on items under 1.2.1 above %     

  

1.3 Materials Laboratory Tests         

1.3.1 Allow for P.C. sum of KES. 50,000 

for laboratory tests of materials and 

any other item as shall be instructed 

by the Engineer Item P.C.   

  

1.3.2 Allow for Contractor overhead and 

profit on items under 1.3.1 above %     

  

    
        

    
        

PAGE 1 OF 2 TOTAL CARRIED TO BILL COLLECTION   



 

 

 

 

2 SPECIFIED REQUIREMENTS         

  Sign Boards         

2.1 Provide, erect and maintain sign boards 

at the sites indicated by the Engineer and 

in accordance with the Conditions of 

Contract and as shown in the book of 

drawings. NO 1     

  Progress Photographs, Reports and 

Program of Works         

2.2 Providing 2 sets of A3 format 

photograph prints showing the progress 

of the Works (per month)  in accordance 

with the Specification; 2 sets of A1 

master program of works, and 3 colour 

copies of A4 progress reports Item LS     

  As Built Drawings         

2.3 Allow for a provisional  sum n.e 

100,000 to be used for preparation and 

submission of as built drawings  to the 

Engineer 3 copies in A3 format  for As 

built drawings at the end of the project. Item LS 

     

100,000.00    

2.4 Allow for Contractor overhead and 

profit on item 2.3 above Item       

  Engineer's Miscellaneous Account         

3.1 Allow a provisional  sum for the 

engineer's staff assigned to the project 

including transport, communication, 

stationery, meeting expences, etc. as 

instructed by the engineer. Item P.S. 

          

350,000    

3.2 Allow for Contractor overhead and 

profit on item 3.1 above %       

            

PAGE 2 OF 2 TOTAL CARRIED TO BILL COLLECTION   

  BILL 1 COLLECTION         

S/NO Page Particulars       Amount 

1 Page 1 of 2 Totals         

2 Page 2 of 2 Totals         

A SUB -TOTAL    1-PRELIMINARIES         



 

 

 

 

ITEM                DESCRIPTION UNIT  QTY   RATE   AMOUNT  

            

  Provisional items         

            

A Allow for demolition of dilapidated 

sheds, concrete paving blocks, 

concreted areas,drainages and other 

dilapidated areas as instructed by the 

Engineer. The Contractor to dispose 

off the debris 

SUM                  

1  

        

500,000  

  

            

B Extra Over on Item 1.01 for 

Contractors overheads and profits 

%                  

1  

                          

-    

            

             

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Carried to Collection                               

-    

 

 



 

 

 

 

  Site Clearance and Topsoil Stripping           

            

            

A Removal of  top soil to a maximum depth 

of 200 mm including excavation, loading 

and disposal  

cm              

100  

                          

-    

            

            

            

B Excavate, remove and dispose cracked 

pipe culverts 600mm die and below 

m                

33  

                          

-    

(i) Girth from 300 mm to 600 mm         

          

          

            

            

            

            

            

            

            

            

  Carried to Collection                               

-    

 

 

 

 

 

 

 

 

 



 

 

 

 

ITEM                DESCRIPTION QTY  UNIT   RATE   AMOUNT  

            

  Earthworks         

            

  No separate payments shall be made 

for the overhaul of the material and 

the cost of such haulage shall be 

included in the rates and or prices. 

        

            

A Cut to spoil in soft material m3              

200  

                          

-    

            

            

B As Item 5.01 but in hard material m3                

20  

                          

-    

            

            

  

 

        

            

  

 

        

            

            

            

            

            

  Carried to Collection                               

-    

 

 

 

 

 

 

 



 

 

 

 

 

 

ITEM                DESCRIPTION QTY  UNIT   RATE   AMOUNT  

  PAVING         

            

A Prepare road base surface, provide and 

spread 50 mm quary dust or river sand 

bed (0/6) to receive paving blocks as 

instructed by the Engineer. 

m3              

100  

                          

-    

  

 

        

            

B Supply lay 60mm thick heavy duty paving 

blocks with a minimum crushing strength 

of 35N/mm2  and vibrate with a plate 

compactor to the satisfaction of the 

Engineer. 

M2                

37  

                          

-    

  

 

        

            

C Ditto item 17.01 above but 80mm thick 

heavy duty paving blocks with a minimum 

crushing strength of 49N/mm2  and 

vibrate with a plate compactor to the 

satisfaction of the Engineer.ut for 60mm 

heavy duty blocks at the walkway 

M2              

976  

                          

-    

            

            

            

            

            

            

            

  Carried to Collection                               

-    

 

 

 

 



 

 

 

 

ITEM                DESCRIPTION QTY  UNIT   RATE   

AMOUNT  

  Road Furniture         

  Road Marking and Road Signs         

  Road Marking         

A Provide and lay hot applied thermoplastic road 

marking compound in approved colour and 

shade (ASTM 9) for road marking on 

bituminous surface on centerline, 100 mm, 

edge line 150 mm wide 3.0 mm thick, using 

fully automatic extrusion machine and using 

pre-melter for melting thermoplastic material 

including cleaning the surface of all dirt, dust, 

and other foreign matter, complete with 

demarcation at site/pre-marking, finishing and 

managing the traffic movements.  Marking to 

be done as per the specifications, detailed 

drawings and as instructed by the Engineer. 

  

 

    

  (i) For lane marking (broken lines) with white 

paint, 100 mm wide 

m2              

100  

                          

-    

            

  (ii) For lane marking with yellow paint, 100mm 

wide 

m2                

50  

                          

-    

  Other Road Furniture         

B Provide, lay and Joint complete with hauncing 

as shown on the drawings and as instructed by 

the Engineer  

        

  (i) Raised  Kerbs  m                    

376  

                          

-    

  (ii) Flush Kerbs m              

376  

                          

-    

C Provide, lay and Joint complete with hauncing 

as shown on the drawings and as instructed by 

the Engineer  100 x 125 mm channels for the 

walkways and shallow drains 

m                

60  

                          

-    

D Bollard No.                

26  

                          

-    

 

  Carried to Collection                               

-    



 

 

 

 

 

 

ITEM                DESCRIPTION QTY  UNIT   RATE   AMOUNT  

            

            

1 Preliminary and General Items                                

-    

            

2 Site Clearance and Topsoil Stripping                                

-    

            

3 Earthworks                                

-    

            

4 Culverts and Drainage Works                                

-    

            

4 Natural Material for Sub-base and Base                               

-    

            

6 Concrete Works                               

-    

            

7 Road Furniture                                

-    

            

            

            

            

            

  TOTAL FOR CIVIL WORKS-ROADS 

CARRIED TO GRAND SUMMARY 

                              

-    

 

 

 



 

 

 

Item 
Description 

Unit 

 

QTY   RATE   AMOUNT  

            

  
PROPOSED REHABILITATION OF AWENDO 

MARKET         

            

  SHADES EXTENSION - SHADE TYPE 1         

            

  

ELEMENT NO 1 - SUBSTRUCTURES  (ALL 

PROVISIONAL)         

            

  Site Clearance         

A 

Clear site of all grass, hedges, shrubs, bushes 

grub up roots, load and remove from site and 

dispose at designated local authority areas. SM 

           

21    

                                    

-    

            

B 

Excavate average 300mm deep to remove 

top vegetable soil, load, remove from site  

and dump in designated local authority dump 

site. CM 

           

23    

                                    

-    

            

C 

Excavate for Strip foundations depth not 

exceeding 1.50 metres starting from Reduced 

ground levels. CM 

           

15    

                                    

-    

            

D 
Extra over all type of excavation for  

excavating in soft rock 

Cm 
             

1  

  
                                    

-    

            

E 
Ditto excavation in hard rock  class I 

CM 

            

-        

  Disposal of water         

F Allow for keeping all excavation free from 

water by pumping, bailing or by other means 

necessary Item 

             

1    

                                    

-    

            

  Planking and Strutting         



 

 

 

G Allow provision and subsequent removal of 

planking and strutting to uphold and 

maintain all faces of excavations   Item 

             

1    

                                    

-    

            

  
Carried to collection 

      

                                     

-    

 

 

            

  Disposal of excavated material         

            

A 

Load,wheel and cart away surplus excavated 

material to a Local Authority designated 

dumping site or fill soil heaps as  away from site 

instructed by the Project Engineer. CM 

             

1    

                                    

-    

            

B 

Return, fill and ram selected excavated material 

around foundations. CM 

           

12    

                                    

-    

            

  Fillings         

            

C 

300mm thick hardcore bed: hand packed: 

compacted in layers not exceeding 150mm 

thick: to the satisfaction of the Structural 

Engineer SM 

           

18    

                                    

-    

            

D 

50 mm Thick Murram Blinding to surfaces of 

hadcore SM 

           

24    

                                    

-    

            

  Anti - termite to treatment         

            

E 

Approved anti-termite treatment, with ten-year 

guarantee, sprayed to surfaces of hardcore 

strictly in accordance with manufacturer's 

instructions. SM 

           

22    

                                    

-    

            

  Damp-proof membrane         

            



 

 

 

F 

1000-gauge polythene or other equal and 

approved damp-proof membrane, laid over 

blinded hardcore (measured separately) with 

300mm side and end laps (measured nett-allow 

for laps); 1 No. layer: bedded in and including 

cement and sand (1:3) mortar  SM 

           

23    

                                    

-    

  Concrete Blinding         

            

  

Insitu concrete class 15/20 mm aggregates: 

vibrated:         

            

G 
50 mm thick blinding under footings 

SM 

             

7    

                                    

-    

  
In- situ vibrated reinforced concrete Class 25 

(20mm aggregates): in:         

H 

Strip footing 

CM 

             

2    

                                    

-    

I 
100mm thick surface bed 

SM 

           

23    

                                    

-    

            

  
Carried to collection 

      

                                     

-    

            

  

Ribbed reinforcement steel bars to KS 

573:2014: Grade 500 high tensile strength 

including bends, hooks, tying wire and distance 

blocks; to S.E's detail ( Provisional)         

A Assorted reinforcement Kg 

        

130    

                                    

-    

            

  

Mesh fabric reinforcement to K/EAS 412;2 

(2019) BRC A142;200 x 200mm, weighing 

2.22kg/m² (measured net - no allowance) for 

laps; in two layers - top & bottom; including 

bends, tying wire and spacer blocks)         

            

B 

In surface bed 

SM 

           

23    

                                    

-    

            



 

 

 

  

Modular steel frame with 5mm thick steel 

plates covering formwork and/or marine board 

formwork: to:         

C 
Edge of slab not exceeding 150mm girth 

LM 

           

23    

                                    

-    

            

  Foundation Walling         

            

  

Natural quarry stones rough dressed; bedded in 

and including cement and sand (1:4) mortar; 

reinforced with and including 45 mm wide 

hoop iron gauge in alternate courses: in:         

            

D 

200mm thick walls in foundations SM 

           

27    

                                    

-    

            

  Plinth         

            

  

25mm Thick cement and sand (1:4) rendering 

on concrete or masonry ; wood float finished; 

to         

            

E 

Plinths externally SM 

             

8    

                                    

-    

            

  Two coats black bitumastic paint on:         

            

F 
Rendered surfaces SM 

             

8    

                                    

-    

            

            

  
Carried to collection 

      

                                     

-    

 

 

 

 



 

 

 

            

            

  COLLECTION         

            

            

            

            

  
Total brought forward from Page No:1 

      

                                    

-    

            

            

            

            

  
Total brought forward from Page No:2 

      

                                    

-    

            

            

            

            

  

Total brought forward from Page No:3 

      

                                    

-    

            

            

            

            

  ELEMENT NO. 1                              Carried to         

  SUBSTRUCTURES                     Main summary 
      

                                     

-    

 

 

 

 

 

 

 



 

 

 

 

             

       

  
 PROPOSED REHABILITATION 

OF AWENDO MARKET         

             

   BILL NO.1-BUILDERS WORKS         

             

   ELEMENT No 3-WALLING         

             

   WALLING         

             

   External Walling         

             

  

 Locally available and approved 

walling with a minimum of 

7.0N/mm2 average compressive 

strength; bedded and jointed in 

cement and sand (1:4) mortar, 

reinforced with and including 

25x3 mm tick hoop iron strips at 

every alternate course as 

described in;         

             

A 
 200mm thick walling  

Sm            36    

                                    

-    

             

             

             

   Locally available and approved 

walling with a minimum of 

7.0N/mm2 average compressive 

strength; bedded and jointed in 

cement and sand (1:4) mortar, 

reinforced with and including 

25x3 mm tick hoop iron strips at 

every alternate course as 

described in;         

             



 

 

 

             

             

B 

 Approved hessian based damp 

proof course to 200mm thick 

walling in cement/sand mortar Lm            17    

                                    

-    

             

             

             

             

  

 ELEMENT NO. 3                             

Carried to         

  
 WALLING                               

Main summary       

                                     

-    

 

 

  
PROPOSED REHABILITATION OF 

AWENDO MARKET 

 

        

             

  BILL NO.1-BUILDERS WORKS          

             

  ELEMENT NO 4-WINDOWS          

             

  MILD STEEL WINDOWS  

 

      

             

  

Supply, fabricate and fix the following 

purpose made small pane mild steel 

casement windows to be fabricated from 

approved mild steel sections (atleast 14g 

2mm thick ) comprising of frame and 

casement incorporating permanent hooded 

high level ventilation panels infilled with 

mosquito gauze : window supplied 

complete with and including 12mm solid 

square burglar proofing bars fixed at 200mm 

centres both ways and metal fixing lugs 

including building into wall and making 

good, and all necessary iron mongery viz 

hinges, fasteners, and hasp including shop 

priming window with red oxide primer 

before delivery to site: 

 

        



 

 

 

A 
Window, overall size 1000 X 1000mm high 

to Architects Details 

 

NO              2    

                                    

-    

  Glazing          

             

B 

4mm Thick clear sheet glass panes over 0.1 

but not exceeding 0.5 square meters; fixing 

with putty 

 

SM              8    

                                    

-    

  Painting and Decorations          

             

  On Metal work          

             

  

Prepare and apply aerosol spray painting in 

two finishing coats of first grade approved 

paint as described in 

 

        

C 
General window and grille surfaces; over 

300mm girth internal 

 

SM              8    

                                    

-    

             

  
Carried to Collection  

      

                                     

-    

             

             

             

             

             

             

             

   Carried to collection         

             

             

             

             

   COLLECTION         

             

             

             



 

 

 

  
 Total brought forward from Page No:5 

      

                                    

-    

             

             

             

  

 Total brought forward from Page No:6 

      

                                    

-    

             

             

             

             

  

 ELEMENT NO. 4                    Carried 

to the         

  
 WINDOWS                            Main 

summary       

                                     

-    

 

            

  

 

        

            

            

            

            

  

 

        

           

  

 

        

  
COLLECTION         

  

Total brought forward from page no:8       

                                    

-    

  

 

        

            

  ELEMENT NO. 5                    Carried to         

  

DOORS                            Main summary       

                                     

-    

 



 

 

 

 

 

            

  

PROPOSED REHABILITATION OF AWENDO 

MARKET         

            

  ELEMENT NO 6 -  EXTERNAL FINISHES         

            

  EXTERNAL WALL FINISHES         

            

  External Render         

            

  
Cement and sand (1:3) render:wood floated: on 

concrete or blockwork: to         

            

A 
15mm thick to beams, Columns, Slab Moulds 

and walling externally SM 

           

11    

                                    

-    

            

B 

Extra over horizontal and vertical pointing in 

10mm thick  rod in cement and sand mix (1:3) 

mortar including one coat  Bituminous paint SM 

           

44    

                                    

-    

            

  External Painting         

            

  

Prepare and apply one coat undercoat and one 

finishing coats permaplast long lasting exterior/ 

weatherguard as per manufacturer's instructions  

to rendered surfaces as described in:-         

            

C Masonry surfaces 
SM 

           

11    

                                    

-    

           

  ELEMENT NO. 6                    Carried to         

  
EXTERNAL FINISHES        Main summary       

                                     

-    

 

 



 

 

 

 

  ELEMENT NO 7 - INTERNAL FINISHES         

  

 

        

  INTERNAL  FINISHES         

            

  Internal Wall Finishes         

            

  Ceramic floor tiles          

A 

 Supply and Fix Ceramic wall tiles as approved 

by Architect on prepared backings(m.s) with 

proprietary adhesive; jointed and pointed in 

matching coloured proprietary grouting: 

including pvc spacers and expansion joint as 

necessary: all to Architect's approval. - Wall 

Surfaces SM  

           

24    

                                    

-    

            

            

  

12mm (minimum) two coat lime plaster 

complete with wire gauze anti 

crack mechanism at the intersection of masonry 

walling and concrete  

beams as described to:         

            

B 
Masonry surfaces Internally SM 

           

12    

                                    

-    

            

  Painting and Decoration         

            

  

Allow for skimming coat, Prepare and apply 

three coats interior quality eggshell paint as per 

manufacturer's instructions         

            

C 
Plastered concrete/masonry surfaces internally SM 

           

12    

                                    

-    

            

            

  Carried to Collection 
      

                                     

-    



 

 

 

 

 

  Ceiling finishes         

            

  

12mm (minimum) two coat lime plaster 

complete with wire gauze anti 

crack mechanism at the intersection of masonry 

walling and concrete  

beams as described to         

            

A Soffits of Concrete surfaces 

SM 

           

12    

                                    

-    

            

  Ceramic Floor tiles           

  

Allow a Prime Cost supply/Purchase only rate of 

Ksh. 1000 per SM (In addition to the cost of 

purchase above, the contractor's rate shall 

include cost of transportation, offloading, 

storage, fixing including all necessary adhesives, 

grouting and accessories         

            

  Painting and Decoration         

            

  

Prepare and apply one undercoat and one 

finishing coat first quality plastic emulsion paint 

on:-         

            

B Plastered ceilings 
SM  

           

12    

                                    

-    

            

            

            

            

  Carried to Collection 
      

                                     

-    

 

 

 



 

 

 

 

 

            

            

  COLLECTION         

            

            

  

Total brought forward from page no:11 

      

                                    

-    

            

            

  
Total brought forward from page no:12 

      

                                    

-    

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  
ELEMENT NO. 7 TOTAL INTERNAL FINISHES 

Carried to  Main Summary       

                                     

-    

 

 

 



 

 

 

  ROOFING         

  Roof Covering         

A 

IT5 26 gauge prepainted galvanized corrugated 

iron sheets as MRM or other equal and approved 

equivalent, with overall width of 1,020mm, 

effective cover width of 910mm and end laps of 

250mm (all measured net): fixed to mild steel 

zed purlins (m.s.) with and including nails or 

8mm dia. corroshield self-tapping screws; with 

rubber washers and capping; complete with 

raking cutting as necessary; all fixed in accordance 

with manufacturer's printed instructions. SM 

           

77    

                                    

-    

  Roof Structure         

  

Sawn cypress second grade; pressure 

impregnated; hoisted to a height of approx. 

2,700 mm above ground level; all nails, hoop 

iron, splice plates and other jointing accessories: 

treated with approved preservative; in trusses to 

structural engineer's approval: 

        

C 
150 x 75 mm Rafters. 

LM 36   
                                    

-    

D 
100 x 50 mm Purlins 

LM 84   
                                    

-    

  

All steel work shall be primed with two coats zinc 

chromate primer before fixing and touched up 

with one coat after fixing. Prices shall include cost 

of steel members, assembling, fixing in position 

and of all associated gusset plates, cleats, caps, 

splice plates, brackets, stiffeners and any other 

sundries; weight of the sundries is aggregated 

with the weight of the member to which they are 

attached; All to be in accordance to the Project 

Manager's details and approval         

  

The following in Grade 43A structural steel, 

hoisted and fixed approximately 3.600mm high, 

including truss to beam/ column connection:         

  Independent members         

E 

75 x 4mm CHS (7 kg/m) columns to support the 

roof KG 

           

56    

                                    

-    

  Painting         

G 

Prepare and apply 3 coats of gloss oil paint to 

Fascia SM 

           

25    

                                    

-    



 

 

 

 

  PROPOSED REHABILITATION OF AWENDO MARKET         

            

  BILL NO.1-BUILDERS WORKS         

  MAIN SUMMARY         

            

1 
Substructures 

  
  

  

                                     

-    

            

2 
Walling 

  
  

  

                                     

-    

            

3 
Windows 

  
  

  

                                     

-    

4 Doors         

            

            

5 
External  

  
  

  

                                     

-    

            

            

6 
Internal Finishes 

  
  

  

                                     

-    

            

            

7 
Roof Work 

  
  

  

                                     

-    

            

            

  
TOTAL FOR  1 NO. SHADES EXTENSION - SHADE TYPE 

1   
  

  

                                     

-    

            

            

  1 NO. OF SHADES EXTENSION - SHADE TYPE 1 
      

                                     

-    

  
TOTAL FOR  SHADES EXTENSION - SHADE TYPE 1 

CARRIED TO SUMMARY KSHS     

                                     

-    

  
ELEMENT NO. 7 TOTAL ROOF WORKS Carried 

to  Main Summary       

                                     

-    



 

 

 

            

            

 

 

Item Description Unit  QTY   RATE   AMOUNT  

            

  PROPOSED REHABILITATION OF AWENDO MARKET         

            

  SHADES EXTENSION - SHADE TYPE 2         

  
ELEMENT NO 1 - SUBSTRUCTURES  (ALL 

PROVISIONAL)         

            

  Site Clearance         

A 

Clear site of all grass, hedges, shrubs, bushes grub up 

roots, load and remove from site and dispose at 

designated local authority areas. SM 

           

23    

                                    

-    

            

B 

Excavate average 300mm deep to remove top 

vegetable soil, load, remove from site  and dump in 

designated local authority dump site. CM 

           

23    

                                    

-    

            

C 
Excavate for Strip foundations depth not exceeding 

1.50 metres starting from Reduced ground levels. CM 

           

15    

                                    

-    

            

D 
Extra over all type of excavation for  excavating in soft 

rock 
Cm 

             

1  
  

                                    

-    

            

E 
Ditto excavation in hard rock  class I 

CM 

            

-      

                                    

-    

            

  Disposal of water         

F Allow for keeping all excavation free from water by 

pumping, bailing or by other means necessary Item 

             

1    

                                    

-    

            

  Planking and Strutting         

G Allow provision and subsequent removal of planking 

and strutting to uphold and maintain all faces of 

excavations   Item 

             

1    

                                    

-    



 

 

 

            

  
Carried to collection 

      

                                     

-    

 

 

  Disposal of excavated material         

            

A 

Load,wheel and cart away surplus excavated material to 

a Local Authority designated dumping site or fill soil 

heaps as  away from site instructed by the Project 

Engineer. CM 

             

1    

                                    

-    

            

B 
Return, fill and ram selected excavated material around 

foundations. CM 

           

12    

                                    

-    

            

  Fillings         

            

C 

300mm thick hardcore bed: hand packed : compacted 

in layers not exceeding 150mm thick: to the satisfaction 

of the Structural Engineer SM 

           

18    

                                    

-    

            

D 
50 mm Thick Murram Blinding  to surfaces of hadcore 

SM 

           

23    

                                    

-    

  Anti - termite to treatment         

            

E 

Approved  anti-termite treatment, with ten-year 

guarantee, sprayed to surfaces of hardcore strictly in 

accordance with manufacturer's instructions. SM 

           

23    

                                    

-    

  Damp-proof membrane         

F 

1000 gauge polythene or other equal and approved 

damp-proof membrane, laid over blinded hardcore 

(measured separately) with 300mm side and end laps 

(measured nett-allow for laps); 1 No. layer: bedded in 

and including cement and sand (1:3) mortar  SM 

           

23    

                                    

-    

            

  Concrete Blinding         

  Insitu concrete class 15/20 mm aggregates: vibrated:         

            

G 
50 mm thick blinding  under footings 

SM 

             

7    

                                    

-    



 

 

 

  
In- situ vibrated reinforced concrete Class 25  (20mm 

aggregates): in:         

H 
Strip footing 

CM 

             

2    

                                    

-    

            

I 
100mm thick surface bed 

SM 

           

23    

                                    

-    

  
 

        

            

  
Carried to collection 

      

                                     

-    

 

            

            

  

Ribbed reinforcement steel bars to KS 573:2014 : 

Grade 500 high tensile strengthincluding  bends, 

hooks, tying wire and distance blocks; to S.E's detail ( 

Provisional)         

A Assorted reinforcement Kg 

        

130    

                                    

-    

            

  

Mesh fabric reinforcement to K/EAS 412;2 (2019) BRC 

A142;200 x 200mm, weighing 2.22kg/m² (measured 

net - no allowance) for laps; in two layers - top & 

bottom; including bends, tying wire and spacer 

blocks)         

            

B 
In surface bed 

SM 

           

23    

                                    

-    

            

  
Modular steel frame with 5mm thick steel plates 

covering formwork and/or marine board formwork: to:         

C 
Edge of slab not exceeding 150mm girth 

LM 

           

23    

                                    

-    

            

  Foundation Walling         

            

  

Natural quarry stones rough dressed; bedded in and 

including cement and sand (1:4) mortar; reinforced 

with and including 45 mm wide hoop iron gauge in 

alternate courses: in:         



 

 

 

D 
200mm thick walls in foundations SM 

           

27    

                                    

-    

            

  Plinth         

            

  
25mm Thick cement and sand (1:4) rendering on 

concrete or masonry ; wood float finished; to         

            

E 
Plinths externally SM 

             

8    

                                    

-    

            

  Two coats black bitumastic paint on:         

            

F 
Rendered surfaces SM 

             

8    

                                    

-    

            

            

  
Carried to collection 

      

                                     

-    

 

            

            

  COLLECTION         

            

            

  
Total brought forward from Page No:1 

      

                                    

-    

            

  
Total brought forward from Page No:2 

      

                                    

-    

            

            

  
Total brought forward from Page No:3 

      

                                    

-    

            

  ELEMENT NO. 1                              Carried to         

  SUBSTRUCTURES                     Main summary 
      

                                     

-    



 

 

 

 

 

 

 

 

  PROPOSED REHABILITATION OF AWENDO MARKET         

            

  BILL NO.1-BUILDERS WORKS         

            

  ELEMENT No 3-WALLING         

            

  WALLING         

            

  External Walling         

            

  

Locally available and approved walling with a 

minimum of 7.0N/mm2 average compressive 

strength; bedded and jointed in cement and sand 

(1:4) mortar, reinforced with and including 25x3 

mm tick hoop iron strips at every alternate course 

as described in;         

            

A 
200mm thick walling  

Sm 

           

36    

                                    

-    

            

            

  Locally available and approved walling with a 

minimum of 7.0N/mm2 average compressive 

strength; bedded and jointed in cement and sand 

(1:4) mortar, reinforced with and including 25x3 

mm tick hoop iron strips at every alternate course 

as described in;         

            

            

            

B 
Approved hessian based damp proof course to 

200mm thick walling in cement/sand mortar Lm 

           

17    

                                    

-    

            

  ELEMENT NO. 3                             Carried to         



 

 

 

  
WALLING                               Main summary 

      

                                     

-    

  PROPOSED REHABILITATION OF AWENDO MARKET         

  BILL NO.1-BUILDERS WORKS         

            

  ELEMENT NO 4-WINDOWS         

            

  MILD STEEL WINDOWS         

  

Supply, fabricate and fix the following purpose 

made small pane mild steel casement windows to 

be fabricated from approved mild steel sections 

(atleast 14g 2mm thick ) comprising of frame and 

casement incorporating permanent hooded high 

level ventilation panels infilled with mosquito 

gauze : window supplied complete with and 

including 12mm solid square burglar proofing bars 

fixed at 200mm centres both ways and metal fixing 

lugs including building into wall and making good, 

and all necessary iron mongery viz hinges, 

fasteners, and hasp including shop priming 

window with red oxide primer before delivery to 

site:         

            

A 
Window, overall size 1000 X 1000mm high to 

Architects Details NO 

             

2    

                                    

-    

            

  Glazing         

            

B 
4mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters; fixing with putty SM 

             

8    

                                    

-    

            

  Painting and Decorations         

            

  On Metal work         

            

  

Prepare and apply aerosol spray painting in two 

finishing coats of first grade approved paint as 

described in         

C 
General window and grille surfaces; over 300mm 

girth internal SM 

             

8    

                                    

-    

            



 

 

 

  
Carried to Collection 

      

                                     

-    

 

 

            

            

            

            

            

            

            

            

            

  Carried to collection         

            

            

            

            

  COLLECTION         

            

            

            

  
Total brought forward from Page No:5 

      

                                    

-    

            

            

            

  
Total brought forward from Page No:6 

      

                                    

-    

            

            

            

            

            

  ELEMENT NO. 4                    Carried to the         



 

 

 

  
WINDOWS                            Main summary 

      

                                     

-    

 

 

 

 

 

            

  PROPOSED REHABILITATION OF AWENDO MARKET         

            

  ELEMENT NO 5-DOORS         

            

  Steel Casement Doors         

            

  

Supply, fabricate and fix the following purpose made 

mild steel casement door comprising 40 x 25 x3mm 

stiles, top and bottom stiles, 4 No Intermediate rails, 

1.5mm steel sheet both sideswelded in place and 5mm 

thick clear glazing,  all primed with red oxide and spray 

painted with two finishing coats of first grade quality  

gloss oil paint on ; complete with all necessary 

ironmongery fasteners and necessary seremetals 

assembled and fixed to opening including cutting and 

pinning lugs to concrete or block work sorroung and 

bedding frame in cement and sand mortar (1:3).          

            

  

 

The contractor's unit rate shall include the cost of 

transport, storage, fixing and all associated accesories 

in addition to the PC Rate.          

            

A  Door size 900 x 2100mm high 
NO 

             

2    

                                    

-    

  
 

        

  
 

        

           

           

            

  
Carried to collection 

      

                                     

-    



 

 

 

  ELEMENT NO. 5                    Carried to         

  DOORS                            Main summary         

 

 

 

  PROPOSED REHABILITATION OF AWENDO MARKET         

            

  ELEMENT NO 6 -  EXTERNAL FINISHES         

            

  EXTERNAL WALL FINISHES         

            

  External Render         

            

  
Cement and sand (1:3) render:wood floated: on 

concrete or blockwork: to         

            

A 
15mm thick to beams, Columns, Slab Moulds and walling 

externally SM 

           

11    

                                    

-    

            

B 

Extra over horizontal and vertical pointing in 10mm thick  

rod in cement and sand mix (1:3) mortar including one 

coat  Bituminous paint SM 

           

44    

                                    

-    

            

  External Painting         

            

  

Prepare and apply one coat undercoat and one 

finishing coats permaplast long lasting exterior/ 

weatherguard as per manufacturer's instructions  to 

rendered surfaces as described in:-         

            

C Masonry surfaces 
SM 

           

11    

                                    

-    

           

           

            

            

            



 

 

 

  ELEMENT NO. 5                    Carried to         

  
EXTERNAL FINISHES        Main summary       

                                     

-    

 

 

 

  ELEMENT NO 7 - INTERNAL FINISHES         

  
 

        

  INTERNAL  FINISHES         

            

  Internal Wall Finishes         

            

            

  Ceramic floor tiles          

A 

 Supply and Fix Ceramic wall tiles as approved by 

Architect on prepared backings(m.s) with proprietary 

adhesive; jointed and pointed in matching coloured 

proprietary grouting: including pvc spacers and 

expansion joint as necessary: all to Architect's approval. 

- Wall Surfaces SM  

           

24    

                                    

-    

            

            

  

12mm (minimum) two coat lime plaster complete with 

wire gauze anti 

crack mechanism at the intersection of masonry walling 

and concrete  

beams as described to:         

            

B 
Masonry surfaces Internally SM 

           

12    

                                    

-    

            

  Painting and Decoration         

            

  

Allow for skimming coat, Prepare and apply three coats 

interior quality eggshell paint as per manufacturer's 

instructions         

            

C 
Plastered concrete/masonry surfaces internally SM 

           

12    

                                    

-    



 

 

 

            

            

  Carried to Collection 
      

                                     

-    

 

  Ceiling finishes         

            

  

12mm (minimum) two coat lime plaster complete with 

wire gauze anti 

crack mechanism at the intersection of masonry walling 

and concrete  

beams as described to         

            

A Soffits of Concrete surfaces 
SM 

           

12    

                                    

-    

            

  Ceramic Floor tiles           

  

Allow a Prime Cost supply/Purchase only rate of Ksh. 

1000 per SM (In addition to the cost of purchase above, 

the contractor's rate shall include cost of 

transportation, offloading, storage, fixing including all 

necessary adhesives, grouting and accessories         

            

  Painting and Decoration         

            

  
Prepare and apply one undercoat and one finishing coat 

first quality plastic emulsion paint on:-         

            

B Plastered ceilings 
SM  

           

12    

                                    

-    

            

            

            

            

            

            

            

            

            



 

 

 

  Carried to Collection 
      

                                     

-    

 

 

 

 

 

 

            

            

          
 

            

  COLLECTION         

            

            

  
Total brought forward from page no:10 

      

                                    

-    

            

            

  
Total brought forward from page no:11 

      

                                    

-    

            

            

            

            

            

            

            

            

            

            

            

            

            

            



 

 

 

            

            

  
ELEMENT NO. 7 TOTAL INTERNAL FINISHES Carried to  

Main Summary       

                                     

-    

 

 

 

 

  ROOFING         

  
 

        

  Roof Covering         

A 

IT5 26 gauge prepainted galvanized corrugated iron 

sheets as MRM or other equal and approved 

equivalent, with overall width of 1,020mm, effective 

cover width of 910mm and end laps of 250mm (all 

measured net): fixed to mild steel zed purlins (m.s.) 

with and including nails or 8mm dia. corroshield 

self-tapping screws; with rubber washers and 

capping; complete with raking cutting as necessary; 

all fixed in accordance with manufacturer's printed 

instructions. SM 

           

77    

                                    

-    

  Roof Structure         

            

  

Sawn cypress second grade; pressure impregnated; 

hoisted to a height of approx. 2,700 mm above 

ground level; all nails, hoop iron, splice plates and 

other jointing accessories: treated with approved 

preservative; in trusses to structural engineer's 

approval: 

        

C 
150 x 75 mm Rafters. 

LM 36   
                                    

-    

D 
100 x 50 mm Purlins 

LM 88   
                                    

-    

  

All steel work shall be primed with two coats zinc 

chromate primer before fixing and touched up with 

one coat after fixing. Prices shall include cost of steel 

members, assembling, fixing in position and of all 

associated gusset plates, cleats, caps, splice plates, 

brackets, stiffeners and any other sundries; weight 

of the sundries is aggregated with the weight of the 

member to which they are attached; All to be in 

accordance to the Project Manager's details and 

approval         



 

 

 

  

The following in Grade 43A structural steel, hoisted 

and fixed approximately 3.600mm high, including 

truss to beam/ column connection:         

  Independent members         

E 75 x 4mm CHS (7 kg/m) columns to support the roof KG 

           

56    

                                    

-    

  
ELEMENT NO. 7 TOTAL ROOF WORKS Carried to  

Main summary       

                                     

-    

  PROPOSED REHABILITATION OF AWENDO MARKET         

            

  BILL NO.1-BUILDERS WORKS         

            

  MAIN SUMMARY    PAGE      

            

1 
Substructures 

  
  

  

                                     

-    

2 
Walling 

  
  

  

                                     

-    

            

            

3 
Windows 

  
  

  

                                     

-    

            

            

4 
Doors 

  
  

  

                                     

-    

            

            

5 External          

  
  

  
  

  

                                     

-    

            

6 Internal Finishes         

            

7 Roof Work         

            

            



 

 

 

  
TOTAL FOR  1 NO. SHADES EXTENSION - SHADE 

TYPE 2   
  

  

                                     

-    

            

  3 NO. OF SHADES EXTENSION - SHADE TYPE 2 
      

                                     

-    

  
TOTAL FOR  SHADES EXTENSION - SHADE TYPE 2 

CARRIED TO SUMMARY KSHS     

                                     

-    

            

 

 

ITEM  

DESCRIPTION 
 

UNIT QTY  RATE   AMOUNT  

   

 PRIME COST AND PROVISIONAL SUMS 

        

            

   Prime Cost/ Provisional Sums in relation to Builder's 

Works 

        

            

            

A Allow a provisional sum of Kenyan Shillings Two Million 

for Renovation of Cafeteria, Ablution, Ticket Houses (2 

No., Management House and Security House. 

        

            

  

Allow for profits and overheads 

%                                 

-    

            

            

            

  TOTAL         

  PRIME COST AND PROVISIONAL SUMS         

  

Carried to Summary                                    

-    

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 



 

 

 

  BILL No. 28: ENVIRONMENTAL & SOCIAL RISKS 
  

    

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

No.       Kshs Kshs 

28.01 
Allow for lumpsum for obtaining necessary licences and 

approvals except for the ESIA for the project 
        

  
a)  ESIA for borrow pits/material sites, campsites,  

Contractor ESMP, etc and decomissioning certificate 
Item L.S.   

                             

-    

  b) OSHA work place regsitration Item L.S.   
                             

-    

  

d) Others ( where applicable): Effluent Discharge License, 

Excessive Noise and Vibration, Raw Materials Haulange 

permits etc. 

Item L.S.   
                             

-    

28.02 
Allow for creating awareness on E&S risks among the 

communities and workers: 
        

  

a) Awareness on environmental and social risks to 

communities before works commencement and during 

works 

Month 6   
                             

-    

  b) HIV/Aids Awareness and prevention measures Month  6   
                             

-    

  
c) Gender : Gender Based Violenece (GBV), Sexual 

Exploitation, Abuse and Harrassment(SEAH) 
Month 6   

                             

-    

  d) Climate Resilience and disaster management Month  6   
                             

-    

28.03 Allow for undertaking stakeholder engagment activities          

  a) Community meetings ( with GRCs )  Month 6   
                             

-    

  
b)  Facillitate GRCs where necessary to deliver on their 

mandates 
Month  6   

                             

-    

  c) Meetings with County- CPCTs and other stakeholders L.S 1   
                             

-    

28.04 Allow for the implementation of  actions in the ESMP         

  
a)  Traffic management- Safety awareness, traffic 

marshalls, signage, diversions etc. 
Month  6   

                             

-    

  
c) Occupational health and safety - awareness, protective 

equipments, safety committees, access rumps etc. 
Month 6   

                             

-    

  d) Facilities e.g. toilets and bathrooms, drinking water etc. Month 6   
                             

-    

  e)  Disposal of construction waste  Month 6   
                             

-    



 

 

 

 

 

AMOUNT IN WORDS……………………………………………………………………………………………………… 

 

………………………………………………………………………………………………………………………………… 

 

SIGNANTURE OF THE AUTHORIZED PERSON…………………………………………………….………………….…. 

 

NAME OF THE AUTHORIZED PERSON…………………………………………………………………………………… 

 

IN THE POSITION OF ………………………………………………………………………………………………………. 

 

COMPANY SEAL/STAMP…………………………………….…………………………..…..DATE………………………… 

  

 

Note that the cost shall include 0.03% of value of the signed contract for the 

Public Procurement Capacity Building Levy order, pursuant to circular 

No.1/2024. This shall be exclusive of applicable taxes. 

 

 

 

28.05 
Provide for rehabilation and restoration of disturbed 

environments  
        

  a) Rehabilitation of material sites L.S 1   
                             

-    

  b)  Revegetation of cleared sites L.S 1   
                             

-    

  c) Restoration of Impacted community assets. Item P.S   
                             

-    

  d) Allow for contractor margin for item 28.05 (c) above %     
                             

-    

            

            

     A.  SUB TOTAL  
                             

-    

  BILL 28 TOTAL  CARRIED TO GRAND SUMMARY                   -    



 

 

 

 

6. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 

Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 

Tenderer. 

 

Item of equipment 

 

Equipment information Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially 

manufactured 

 

          Omit the following information for equipment owned by the Tenderer. 

 

 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 



 

 

 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



 

 

 

 

PART III - CONDITIONS OF CONTRACT AND 
CONTRACT FORMS 

 
 

 



105 

 

 

 

 

Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS 

1. General Provisions 

1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and 

B, and these General Conditions, the following words and expressions shall have the meanings stated. 

Words indicating persons or parties include corporations and other legal entities, except where the 

context requires otherwise. 

1.1.1 The Contract 

“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the 

documents so named (if any) which are comprised in the Schedules. 

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract 

Agreement]. 

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these 

Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) which 

are listed in the Contract Agreement or in the Letter of Acceptance. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 

constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the 

Procuring Entity, including any annexed memoranda comprising agreements between and signed by 

both Parties. 

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was 

completed by the Contractor and includes the signed offer to the Procuring Entity for the Works. 

“SCC” means the Special Conditions of Contract completed by the Procuring Entity which modify the 

General Conditions of Contract. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted 

with the Letter of Tender, as included in the Contract. Such document may include the Bills of 

Quantities, data, lists, and schedules of rates and/or prices. 

“Specification” means the document entitled specification, as included in the Contract, and any 

additions and modifications to the specification in accordance with the Contract.Such document 

specifies the Works. 

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with 

the Letter of Tender, as included in the Contract. 

1.1.2 Parties and Persons 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the 

Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor 

and of each Subcontractor; and any other personnel assisting the Contractor in the execution of the 

Works. 

“Contractor's Representative” means the person named by the Contract or in the Contractor 

appointed from time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], 

who acts on behalf of the Contractor. 
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“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the 

Procuring Entity and the legal successors in title to this person(s). 

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the purposes 

of the Contract and named in the SCC, or other person appointed from time to time by the Procuring 

Entity and notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer]. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2 

[Delegation by the Engineer] and all other staff, labor and other employees of the Engineer and of 

the Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity or 

the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors in 

title to this person. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 

appointed as a subcontractor, for a part of the Works; and the legal successors in title to each of these 

persons. 

1.1.3 Dates, Tests, Periods and Completion 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of Works]. 

“Completion Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Day” means a calendar day and “year” means 365 days. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the 

case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which 

extends over 365 days except if otherwise stated in the SCC (with any extension under Sub-Clause 

11.3 [Extension of Defects Notification Period]), calculated from the date on which the Works or 

Section is completed as certified under Sub-Clause 10.1[Taking Over of the Works and Sections]. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 

carried out in accordance with the Specification after the Works or a Section (as the case may be) are 

taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties 

or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before 

the Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 

under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-

Clause 8.4 [Extension of Time for Completion]), calculated from the Commencement Date. 

1.1.4 Money and Payments 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes 

adjustments in accordance with the Contract. 
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“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on 

or off the Site, including overhead and similar charges, but does not include profit. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of 

Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate]. 

“Foreign Currency” means a currency in which part (oral) of the Contract Price is payable, but not 

the Local Currency. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment], other than the Final Payment Certificate. 

“Local Currency” means the currency of the Country. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment]. 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for 

the execution of any part of the Works or for the supply of Plant, Materials or services under Sub-

Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 

under Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 

[Payment of Retention Money]. 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 

14 [Contract Price and Payment], for a payment certificate. 

1.1.5 Works and Goods 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the 

execution and completion of the Works and the remedying of any defects. However, Contractor's 

Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and 

any other things intended to form or forming part of the Permanent Works. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 

Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor under 

the Contract. 

“Permanent Works” means the permanent works to be executed by the Contractor under the 

Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 

the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 

construction or operation of the Works. 

“Section” means a part of the Works specified in the SCC as a Section (if any). 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 

required on Site for the execution and completion of the Permanent Works and the remedying of 

any defects. 

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate. 
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1.1.6 Other Definitions 

“Contractor's Documents” means the calculations, computer programs and other software, drawings, 

manuals, models and other documents of a technical nature (if any) supplied by the Contractor under 

the Contract. 

“Country” means Kenya as the country in which the Site is located, where the Permanent Works are 

to be executed. 

“Force Majeure” is defined in Clause 19 [Force Majeure]. 

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations 

and by- laws of any legally constituted public authority. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.4 

indicating its dissatisfaction and intention to commence arbitration. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 

Security]. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available 

by the Procuring Entity for the use of the Contractor in the execution of the Works, as stated in the 

Specification; but does not include Plant which has not been taken over by the Procuring Entity. 

“Site” means the places where the Permanent Works are to be executed, including storage and 

working areas, and to which Plant and Materials are to be delivered, and any other places as may be 

specified in the Contract as forming part of the Site. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 

Clause 13 [Variations and Adjustments]. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include 

the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 

d) “written” or “inwriting” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; and 

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the words 

“tender documents” with “tendering documents.” 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using 

any of the agreed systems of electronic transmission as stated in the SCC; and 

b) Delivered, sent or transmitted to the address for the recipient's communications as stated in the 

SCC. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 

delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may 

be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 

delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party. 

When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the 
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Engineer or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be the English Language. 

1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. For 

the purposes of interpretation, the priority of the documents shall be in accordance with the 

following sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) the Particular Conditions–Part A, 

d) the Particular Conditions–Part B 

e) the General Conditions of Contract 

f)      the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i)      the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the 

Letter of Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement 

shall be based upon the form annexed to the Particular Conditions. The costs of stamp duties and 

similar charges (if any) imposed by law in connection with entry into the Contract Agreement shall 

be borne by the Procuring Entity. 

1.7 Assignment 

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or 

under the Contract. However, either Party: 

a) May assign the whole or any part with the prior agreement of the other Party, at the sole 

discretion of such other Party, and 

b) May, as security in favor of a Procuring Entity or financial institution, assign its right to any 

moneys due, or to become due, under the Contract. 

1.8   Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless 

otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawing shall 

be supplied to the Contractor, who may make or request further copies at the cost of the 

Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and 

until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor 

shall supply to the Engineer 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 

Specification, the Contractor's Documents (if any), the Drawings and Variations and other 

communications given under the Contract. The Procuring Entity's Personnel shall have the right of 

access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 

executing the Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9    Delayed Drawings or Instructions 

1.9.1    The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or 

disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 

time, which shall be reasonable. The notice shall include details of the necessary drawing or 
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instruction, details of why and by when it should be issued, and the nature and amount of the 

delay or disruption likely to be suffered if it is late. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue the 

notified drawing or instruction within a time which is reasonable and is specified in the notice with 

supporting details, the Contractor shall give a further notice to the Engineer and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual property 

rights in the Contractor's Documents and other design documents made by (or on behalf of) the 

Contractor. The Contractor shall be deemed (by signing the Contract) to give to the Procuring 

Entity a non-terminable transferable non- exclusive royalty-free license tocopy, use and 

communicate the Contractor's Documents, including making and using modifications of them. This 

license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant 

parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 

communicate the Contractor's Documents for the purposes of completing, operating, 

maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 

software, permit their use on any computer on the Site and other places as envisaged by the 

Contract, including replacements of any computers supplied by the Contractor. 

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor 

shall not, without the Contractor's consent, be used, copied or communicated to a third party by 

(or on behalf of) the Procuring Entity for purposes other than those permitted under this Sub-

Clause. 

1.11   Contractor's Use of Procuring Entity's Documents 

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual 

property rights in the Specification, the Drawings and other documents made by (or on behalf of) 

the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of 

these documents for the purposes of the Contract. They shall not, without the Procuring Entity's 

consent, be copied, used or communicated to a third party by the Contractor, except as necessary 

for the purposes of the Contract. 

1.12    Confidential Details 

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other 

information as may be reasonably required in order to verify compliance with the Contract and 

allow its proper implementation. 

1.13    Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 

stated in the Particular Conditions: 

a)     The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building 

permit or similar permission for the Permanent Works, and any other permissions described 

in the Specification as having been (or to be) obtained by the Procuring Entity; and the 

Procuring Entity shall indemnify and hold the Contractor harmless against and from the 

consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 
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licenses and approvals, as required by the Laws in relation to the execution and completion 

of the Works and the remedying of any defects; and the Contractor shall indemnify and hold 

the Procuring Entity harmless against and from the consequences of any failure to do so, unless 

the Contractor is impeded to accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for 

the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to 

bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of 

the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall 

permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity 

and/or persons appointed by the Procuring Entity to inspect the Site and/or the accounts and 

records relating to the procurement process, selection and/or contract execution, and to have 

such accounts and records audited by auditors appointed by the Procuring Entity if requested by 

the Procuring Entity. The Contractor's and its Subcontractors' and sub- consultants' attention is 

drawn to Sub-Clause15.6 (Fraud and Corruption) which provides, interalia, that acts intended to 

materially impede the exercise of the Procuring Entity's inspection and audit rights constitute a 

prohibited practice subject to contract termination (as well as to a determination of ineligibility 

pursuant to the Procuring Entity's prevailing sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of 

the Site within the time (or times) stated in the SCC. The right and possession may not be exclusive 

to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the 

Contractor) possession of any foundation, structure, plant or means of access, the Procuring Entity 

shall do so in the time and manner stated in the Specification. However, the Procuring Entity may 

withhold any such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access 

to, and possession of, the Site within such times as required to enable the Contractor to proceed 

without disruption in accordance with the programme submitted under Sub-Clause 8.3 

[Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as aresult of a failure by the Procuring Entity to 

give any such right or possession within such time, the Contractor shall give notice to the Engineer 

and shall been titled subject toSub-Clause20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 

[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay 

by the Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2      Permits, Licenses or Approvals 

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as 

to allow the Contractor to obtain properly: 

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily 
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available, and 

b) Any permits, licenses or approvals required by the Laws of the Country: 

i)      Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 

Laws], 

ii) For the delivery of Goods, including clearance through customs, and 

iii) For the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and 

the Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), 

(b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 

Environment]. 

2.4     Procuring Entity's Financial Arrangement 

2.4.1 The Procuring Entity shall submit, before the Commencement Date and there after within 30 days 

after receiving any request from the Contractor, reasonable evidence that financial arrangements 

have been made and are being maintained which will enable the Procuring Entity to pay the 

Contract Price punctually (as estimated at that time) in accordance with Clause 14 [Contract Price 

and Payment]. Before the Procuring Entity makes any material change to his financial 

arrangements, the Procuring Entity shall give notice to the Contractor with detailed particulars. 

2.4.2 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has 

suspended disbursements under its loan, which finances in whole or in part the execution of the 

Works, the Procuring Entity shall give notice of such suspension to the Contractor with detailed 

particulars, including the date of such notification, with a copy to the 2.4.3 Engineer, within 7 

days of the Procuring Entity having received the suspension notification from the Procuring Entity. 

If alternative funds will be available in appropriate currencies to the Procuring Entity to continue 

making payments to the Contractor beyond a date 60 day after the date of Procuring Entity 

notification of the suspension, the Procuring Entity shall provide reasonable evidence in his notice 

of the extent to which such funds will be available. 

2.5      Procuring Entity's Claims 

2.5.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 

Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 

Notification Period, the Procuring Entity or the shall give notice and particulars to the Contractor. 

However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and 

Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other 

services requested by the Contractor. 

2.5.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring 

Entity became aware, or should have become aware, of the event or circumstances giving rise to 

the claim. A notice relating to any extension of the Defects Notification Period shall be given 

before the expiry of such period. 

2.5.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation 

of the amount and/or extension to which the Procuring Entity considers itself to be entitled in 

connection with the Contract. The Engineer shall then proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is 

entitled to be paid by the Contractor, and/or(ii) the extension (if any) of the Defects Notification 

Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

3. THE ENGINEER 

3.1 Engineer's Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in the 

Contract. The Engineer's staff shall include suitably qualified engineers and other professionals who 

are competent to carry out these duties. 

The Engineer shall have no authority to amend the Contract. 
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The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily 

to be implied from the Contract. If the Engineer is required to obtain the approval of the Procuring 

Entity before exercising a specified authority, the requirements shall be as stated in the Particular 

Conditions. The Procuring Entity shall promptly inform the Contractor of any change to the 

authority attributed to the Engineer. 

3.1.2 However, whenever the Engineer exercises a specified authority for which the Procuring Entity's 

approval is required, then (for the purposes of the Contract) the Procuring Entity shall be deemed 

to have given approval. Except as otherwise stated in these Conditions: 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Engineer shall be deemed to act for the Procuring Entity; the Engineer has no authority to relieve 

either Party of any duties, obligations or 

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 

request, test, or similar act by the Engineer (including absence of disapproval) shall not relieve the 

Contractor from any responsibility he has under the Contract, including responsibility for errors, 

omissions, discrepancies and non-compliances; and 

c) any act by the Engineer in response to a Contractor's request except as otherwise expressly 

specified shall be notified in writing to the Contractor within 14 days of receipt. 

3.1.2 The following provisions shall apply; The Engineer shall obtain the specific approval of the 

Procuring Entity before taking action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 

specified in the SCC. 

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in accordance 

with Sub Clause13.1or13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies. 

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property, 

he may, without relieving the Contractor of any of his duties and responsibility under the Contract, 

instruct the Contract or to execute all such work or to do all such things as may, in the opinion of 

the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith comply, 

despite the absence of approval of the Procuring Entity, with any such instruction of the Engineer. 

The Engineer shall determine an addition to the Contract Price, in respect of such instruction, in 

accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the 

Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants, and may also 

revoke such assignment or delegation. These assistants may include a resident engineer, and/or 

independent inspectors appointed to inspect and/or test items of Plant and/or Materials. The 

assignment, delegation or revocation shall be in writing and shall not take effect until copies have 

been received by both Parties. However, unless otherwise agreed by both Parties, the Engineer 

shall not delegate the authority to determine any matter in accordance with Sub-Clause3.5 

[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 

authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 

approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as 

though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 

therefore not prejudice the right of the Engineer to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor 

may refer the matter to the Engineer, who shall promptly confirm, reverse or vary the 

determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Engineer may issue to the Contractor (at any time) instructions and additional or modified 
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Drawings which may be necessary for the execution of the Works and the remedying of any defects, 

all in accordance with the Contract. The Contractor shall only take instructions from the Engineer, 

or from an assistant to whom the appropriate authority has been delegated under this Clause. If an 

instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on 

any matter related to the Contract. Whenever practicable, their instructions shall be given in 

writing. If the Engineer or a delegated assistant: 

a) Gives an oral instruction, 

b) Receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within 

two working days after giving the instruction, and 

c) Does not reply by issuing a written rejection and/or instruction within two working days after 

receiving the confirmation, then the confirmation shall constitute the written instruction of the 

Engineer or delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 

days before the intended date of replacement, give notice to the Contractor of the name, address 

and relevant experience of the intended replacement Engineer. If the Contractor considers the 

intended replacement Engineer to be unsuitable, he has the right to raise objection against him by 

notice to the Procuring Entity, with supporting particulars, and the Procuring Entity shall give full 

and fair consideration to this objection. 

3.5 Determinations 

3.5.1    Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub-

Clause 3.5 to agree or determine any matter, the Engineer shall consult with each Party in an 

endeavor to reach agreement. If agreement is not achieved, the Engineer shall make a fair 

determination in accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.2    The Engineer shall give notice to both Parties of each agreement or determination, with supporting 

particulars, within 30 days from the receipt of the corresponding claim or request except when 

otherwise specified. Each Party shall give effect to each agreement or determination unless and until 

revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the 

Works in accordance with the Contract and with the Engineer's instructions, and shall remedy any 

defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and 

all Contractor's Personnel, Goods, consumables and other things and services, whether of a 

temporary or permanent nature, required in and for this design, execution, completion and 

remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have 

their origin in any eligible source country as defined by the Procuring Entity. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 

and of all methods of construction. Except to the extent specified in the Contract, the Contractor 

(i) shall be responsible for all Contractor's Documents, Temporary Works, and such design of each 

item of Plant and Materials as is required for the item to be in accordance with the Contract, and 

(ii) shall not otherwise be responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 

methods which the Contractor proposes to adopt for the execution of the Works. No significant 

alteration to these arrangements and methods shall be made without this having previously been 

notified to the Engineer. 

4.1.6 The Contractor shall not commence any Works, including mobilization and/or pre-construction 

activities (e.g. limited clearance for haul roads, site accesses and work site establishment, 

geotechnical investigations or investigations to select ancillary features such as quarries and 

borrowpits), unless the Engineer is satisfied that appropriate measures are in place to address 

environmental, social, health and safety risks and impacts. 
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4.1.7 If the Contract specifies that the Contract or shall design any part of the Permanent Works, then 

unless otherwise stated in the Particular Conditions: 

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in accordance 

with the procedures specified in the Contract; 

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, shall 

be written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and 

shall include additional information required by the Engineer to add to the Drawings for co-

ordination of each Party's designs; 

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, be 

fit for such purposes for which the part is intended as are specified in the Contract; and 

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the 

Engineer the “as- built” documents and, if applicable, operation and maintenance manuals in 

accordance with the Specification and insufficient detail for the Procuring Entity to operate, 

maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be 

considered to be completed for thev purposes of taking-over under Sub-Clause 10.1 [Taking Over 

of the Works and Sections] until these documents and manuals have been submitted to the 

Engineer. 

4.2      Performance Security 

4.2.1 Performance security shall not be required for contracts estimated to cost less than Kenya shillings 

five million shillings. 

4.2.2 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 

amount stated in the SCC and denominated in the currency (ies) of the Contractor in a freely 

convertible currency acceptable to the Procuring Entity. If an amount is not stated in the SCC, this 

Sub-Clause shall not apply. 

4.2.3 The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after 

receiving the Letter of Acceptance and shall send a copy to the Engineer. The Performance Security 

shall be issued by a reputable Procuring Entity or financial institution selected by the Contract or 

and shall be in the form annexed to the Particular Conditions, as stipulated by the Procuring Entity 

in the SCC, or in another form approved by the Procuring Entity. 

4.2.4 The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works and remedied any defects. If the terms of the 

Performance Security specify its expiry date, and the Contractor has not become entitled to receive 

the Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall 

extend the validity of the Performance Security until the Works have been completed and any 

defects have been remedied. 

4.2.5 The Procuring Entity shall not make a claim under the Performance Security, except for amounts 

to which the Procuring Entity is entitled under the Contract. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from a claim under the 

Performance Security to the extent to which the Procuring Entity was not entitled to make the 

claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 21 days after 

receiving a copy of the Performance Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer 

determines an addition or are duction to the Contract Price as a result of a change in cost and/or 

legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the 

Contract Price payable in a specific currency, the Contractor shall at the Engineer's request 

promptly increase, or may decrease, as the case may be, the value of the Performance Security in 

that currency by an equal percentage. 

4.3      Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 

necessary to act on the Contractor's behalf under the Contract. Unless the Contractor's 

Representative is named in the Contract, the Contractor shall, prior to the Commencement Date, 

submit to the Engineer for consent the name and particulars of the person the Contractor proposes 
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to appoint as Contractor's Representative. If consent is withheld or subsequently revoked interms 

of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 

Representative, the Contractor shall similarly submit the name and particulars of another suitable 

person for such appointment. 

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of 

the Contractor's Representative or appoint a replacement. 

4.3.2 The whole time of the Contractor's Representative shall be given to directing the Contractor's 

performance of the Contract. If the Contractor's Representative is to be temporarily absent from 

the Site during the execution of the Works, a suitable replacement person shall be appointed, 

subject to the Engineer's prior consent, and the Engineer shall be notified accordingly. 

4.3.3 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-

Clause 3.3 [Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and authority to any 

competent person, and may at anytime revoke the delegation. Any delegation or revocation shall 

not take effect until the Engineer has received prior notice signed by the Contractor's 

Representative, naming the person and specifying the powers, functions and authority being 

delegated or revoked. 

4.3.4 The Contractor's Representative shall be fluent in the language for communications defined in Sub-

Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the 

said language, the Contractor shall make competent interpreters available during all working hours 

in a number deemed sufficient by the Engineer. 

4.4 Subcontractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 

employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 

Particular Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors; 

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date 

of the commencement of each Subcontractor's work, and of the commencement of such work 

on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 

Subcontract] (if or when applicable) or in the event of termination under Sub-Clause15.2 

[Termination by Procuring Entity]. 

 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from 

the Country to be appointed as Subcontractors. 

 

4.5      Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification 

Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such 

obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the 

assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out 

by the Subcontractor after the assignment takes effect. 

4.6      Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to: 
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a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor 

to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other 

contractors may include the use of Contractor's Equipment, Temporary Works or access 

arrangements which are the responsibility of the Contractor. 

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of 

any foundation, structure, plant or means of access in accordance with Contractor’s Documents, 

the Contractor shall submit such documents to the Engineer in the time and manner stated in the 

Specification. 

4.7       Setting Out 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 

specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the 

correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 

dimensions or alignment of the Works. 

The Procuring Entity shall be responsible for any errors in these specified or notified items of 

reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are 

used. 

4.7.2 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by 

an error in these items of reference, and an experienced contractor could not reasonably have 

discovered such error and avoided this delay and/or Cost, the Contractor shall give notice to the 

Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

4.7.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 

reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) 

above related to this. 

4.8 Safety Procedures 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid 

danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over 

under Clause10 [Procuring Entity's Taking Over], and 

e) Provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of 

owners and occupiers of adjacent land. 

4.9       Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 

requirements of the Contract. The system shall be in accordance with the details stated in the 

Contract. The Engineer shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Engineer for 

information before each design and execution stage is commenced. When any document of a 

technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself 

shall be apparent on the document itself. Compliance with the quality assurance system shall not 

relieve the Contractor of any of his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the 

Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological 
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conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 

available to the Contract or all such data which come into the Procuring Entity's possession after 

the Base Date. The Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be 

deemed to have obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Tender or Works. To the same extent, the 

Contractor shall be deemed to have inspected and examined the Site, its surroundings, the above 

data and other available information, and to have been satisfied before submitting the Tender as 

to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) The hydrological and climatic conditions, 

c) The extent and nature of the work and Goods necessary for the execution and

 completion of the Works 

and the remedying of any defects, 

d) The Laws, procedures and labor practices of the Country, and 

e) The Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) Have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 

[Site Data]. 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things 

necessary for the proper execution and completion of the Works and the remedying of any 

defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and 

other physical obstructions and pollutants, which the Contractor encounters at the Site when 

executing the Works, including sub-surface and hydrological conditions but excluding climatic 

conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Engineer as soon as practicable. 

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, 

and shall set out the reasons why the Contractor considers them to be Unforeseeable. The 

Contractor shall continue executing the Works, using such proper and reasonable measures as are 

appropriate for the physical conditions, and shall comply with any instructions which the Engineer 

may give. If an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall 

apply. 

4.12.3 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, 

gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor 

shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

4.12.4 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 

Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

(i) whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the 

matters described in sub-paragraphs (a) and (b) above related to this extent. 

4.12.5 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 

Engineer may also review whether other physical conditions in similar parts of the Works (if any) 

were more favorable than could reasonably have been foreseen when the Contractor submitted 

the Tender. If and to the extent that these more favorable conditions were encountered, the 

Engineer may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

the reductions in Cost which were due to these conditions, which may be included (as deductions) 

in the Contract Price and Payment Certificates. However, the net effect of all adjustments under 
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sub-paragraph (b) and all these reductions, for all the physical conditions encountered in similar 

parts of the Works, shall not result in any reduction in the Contract Price. 

4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by the 

Contractor when submitting the Tender, which shall be made available by the Contractor, but 

shall not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to 

and possession of the Site including special and/or temporary rights-of-way which are necessary 

for the Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or 

facilities outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others. 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 

unnecessary or improper interference. 

4.15 Access Route 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of 

access routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any 

road or bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. 

These efforts shall include the proper use of appropriate vehicles and routes. 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 

required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain 

any permission which may be required from the relevant authorities for his use of routes, signs 

and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 

otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; 

and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any 

Plant or a major item of other Goods will be delivered to the Site; 

b) The Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 

storing and protecting all Goods and other things required for the Works; and 

c) The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from the transport of 

Goods, and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, 

Contractor's Equipment shall be deemed to be exclusively intended for the execution of the 

Works. The Contractor shall not remove from the Site any major items of Contractor's Equipment 

without the consent of the Engineer. However, consent shall not be required for vehicles 

transporting Goods or Contractor's Personnel off Site. 
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4.18 Protection of the Environment 

4.18.1 The Contractor shall take all reasonable steps to protect the environment (both on and off the 

Site) and to limit damage and nuisance to people and property resulting from pollution, noise 

and other results of his operations. 

4.18.2 The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's 

activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water 

and other services he may require for his construction activities and to the extent defined in the 

Specifications, for the tests. 

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 

water, gas and other services as may be available on the Site and of which details and prices are 

given in the Specification. The Contractor shall, at his risk and cost, provide any apparatus 

necessary for his use of these services and for measuring the quantities consumed. 

4.19.2 The quantities consumed and the amounts due (at these prices) for such services shall be agreed 

or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and 

Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of 

the Contractor in the execution of the Works in accordance with the details, arrangements and 

prices stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of 

the Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 

Entity's Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 

2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay 

these amounts to the Procuring Entity. 

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance 

with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 

these materials at the time and place specified in the Contract. The Contractor shall then visually 

inspect them and shall promptly give notice to the Engineer of any shortage, defect or default in 

these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately 

rectify the notified shortage, defect or default. 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control 

of the Contractor. The Contractor's obligations of inspection, care, custody and control shall not 

relieve the Procuring Entity of liability for any shortage, defect or default not apparent from a 

visual inspection. 

4.21 Progress Reports 

4.21.1 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared 

by the Contractor and submitted to the Engineer in six copies. The first report shall cover the 

period upto the end of the first calendar month following the Commencement Date. Reports 

shall be submitted monthly thereafter, each within 7 days after the last day of the period to which 

it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

4.21.3 Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 

including these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]), 
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b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-

Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 

h) comparisons of actual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to 

be) adopted to overcome delays. 

4.21.4 The Contractor shall provide immediate notification to the Engineer of incidents in the following 

categories. Full details of such incidents shall be provided to the Engineer within the time frame 

agreed with the Engineer. 

a) confirmed or likely violation of any law or international agreement; 

b) any fatality or serious injury; 

c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly 

rock, working beyond the boundary); 

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered habitat 

(including protected areas) or species; or 

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other 

violations involving children. 

4.22 Security of the Site 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 

Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

 

4.23 Contractor's Operations on Site 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Engineer as additional working areas. The 

Contractor shall take all necessary precautions to keep Contractor's Equipment and Contractor's 

Personnel within the Site and these additional areas, and to keep them off adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 

Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary 

Works which are no longer required. 

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from 

that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave 

that part of the Site and the Works in a clean and safe condition. However, the Contractor may 

retain on Site, during the Defects Notification Period, such Goods as are required for the 

Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and authority 

of the Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's 

Personnel or other persons from removing or damaging any of these findings. 
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4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, 

who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost 

from complying with the instructions, the Contractor shall give a further notice to the Engineer 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

5. NOMINATED SUB CONTRACTORS 

5.1 Definition of “nominated Subcontractor 

In the Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is stated in the Contract as being a nominated Subcontractor, or 

b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to 

employ as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against 

whom the Contractor raises reasonable objection by notice to the Engineer as soon as practicable, 

with supporting particulars. An objection shall be deemed reasonable if it arises from (among 

other things) any of the following matters, unless the Procuring Entity agrees in writing to 

indemnify the Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources 

or financial strength; 

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for 

the subcontracted work (including design, if any), the nominated Subcontract or shall: 

i)       undertake to the Contractor such obligations and liabilities as will enable the Contractor 

to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or 

in connection with the Contract and from the consequences of any failure by the 

Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments 

for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to 

nominated Subcontractors]. 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractor's invoices approved by the Contractor which the Engineer certifies to be due in 

accordance with the subcontract. These amounts plus other charges shall be included in the 

Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except 

as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4       Evidence of Payments 

Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that the 

nominated Subcontractor ha sreceived all amounts due in accordance with previous Payment 

Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 

a) Submits this reasonable evidence to the Engineer, or 

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or 

refuse to pay these amounts, and 

ii) submits to the Engineer reasonable evidence that the nominated Subcontractor has 

been notified of the Contractor's entitlement, then the Procuring Entity may (at his sole 

discretion) pay, direct to the nominated Subcontractor, partor all of such amounts 

previously certified (less applicable deductions) as are due to the nominated 

Subcontractor and for which the Contractor has failed to submit the evidence described 
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in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring 

Entity, the amount which the nominated Subcontractor was directly paid by the 

Procuring Entity. 
 

 

6. STAFF AND LABOR 

6.1       Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 

engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, 

and, when appropriate, housing. The Contractor is encouraged, to the extent practicable and 

reasonable, to employ staff and labor with appropriate qualifications and experience from sources 

within the Country. 

6.2      Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower 

than those established for the trade or industry where the work is carried out. If no established 

rates or conditions are applicable, the Contractor shall pay rates of wages and observe conditions 

which are not lower than the general level of wages and conditions observed locally by Procuring 

Entity's whose trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 

income taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as 

are subject to tax under the Laws of Kenya for the time being in force, and the Contractor shall 

perform such duties in regard to such deductions there of as may be imposed on him by such 

Laws. 

6.3       Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring 

Entity's Personnel. 

6.4       Labor Laws 

6.4.1 The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's 

Personnel, including Laws relating to their employment, health, safety, welfare, immigration and 

emigration, and shall allow them all their legal rights. 

6.4.2 The Contractor shall require his employees to obey all applicable Laws, including those 

concerning safety at work. 

6.5       Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 

working hours stated in the SCC, unless: 

a) Otherwise stated in the Contract, 

b) The Engineer gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer. 

6.6 Facilities for Staff and Labor 

6.6.1 Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the Contractor's Personnel. The Contractor 

shall also provide facilities for the Procuring Entity's Personnel as stated in the Specification. 

6.6.2 The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or 

permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety 

of the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall 

ensure that medical staff, first aid facilities, sick bay and ambulance service are available at all 

times at the Site and at any accommodation for Contractor's and Procuring Entity's Personnel, 

and that suitable arrangements are made for all necessary welfare and hygiene requirements and 

for the prevention of epidemics. 
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6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 

maintaining safety and protection against accidents. This person shall be qualified for this 

responsibility and shall have the authority to issue instructions and take protective measures to 

prevent accidents. Throughout the execution of the Works, the Contractor shall provide whatever 

is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 

occurrence. The Contractor shall maintain records and make reports concerning health, safety 

and welfare of persons, and damage to property, as the Engineer may reasonably require. 

6.7.4 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an 

approved service provider and shall undertake such other measures as are specified in this 

Contract to reduce the risk of the transfer of the HIV virus between and among the Contractor's 

Personnel and the local community, to promote early diagnosis and to assist affected 

individuals. 

6.8       Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 

Contractor's obligations, the Contractor shall provide all necessary superintendence to plan, 

arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of 

the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the 

operations to be carried out (including the methods and techniques required, the hazards likely 

to be encountered and methods of preventing accidents), for the satisfactory and safe execution 

of the Works. 

6.9       Contractor's Personnel 

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and 

experienced in their respective trades or occupations. The Engineer may require the Contractor 

to remove (or cause to be removed) any person employed on the Site or Works, including the 

Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties incompetently or negligently, 

c) Fails to conform with any provisions of the Contract, 

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment, 

or 

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during 

the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each 

calendar month, in a form approved by the Engineer, until the Contractor has completed all work 

which is known to be outstanding at the completion date stated in the Taking-Over Certificate for 

the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection 

of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor may bring in to the Country any foreign personnel who are necessary for the 

execution of the Works to the extent allowed by the applicable Laws. The Contractor shall ensure 

that these personnel are provided with the required residence visas and work permits. The Procuring 

Entity will, if requested by the Contractor, use his Lowest endeavors in a timely and expeditious 
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manner to assist the Contract or in obtaining any local, state, national or government permission 

required for bringing in the Contractor's personnel. 

6.12.2 The Contractor shall be responsible for the return of these personnel to the place where they were 

recruited or to their domicile. In the event of the death in the Country of any of these personnel or 

members of their families, the Contractor shall similarly be responsible for making the appropriate 

arrangements for their return or burial. 

6.13 Supply of Foodstuffs 

6.13.1 The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated 

in the Specification at reasonable prices for the Contractor's Personnel for the purposes of or in 

connection with the Contract. 

6.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 

drinking and other water for the use of the Contractor's Personnel. 

6.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel 

employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local health authorities, including use of 

appropriate insecticide. 

6.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 

sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or 

ammunition of any kind, or allow Contractor's Personnel to do so. 

6.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other 

customs. 

6.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local regulations, for making any 

funeral arrangements for any of his local employees who may die while engaged upon the Works. 

6.20 Prohibition of Forced or Compulsory Labor 

The Contractor shall not employ forced labor, which consists of any work or service, not 

voluntarily performed, that is exacted from an individual under threat of force or penalty, and 

includes any kind of involuntary or compulsory labor, such as indentured labor, bonded labor or 

similar labor-contracting arrangements. 

6.21 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is 

likely to be hazardous, or to interfere with, the child's education, or to be harmful to the child's 

health or physical, mental, spiritual, moral, or social development. Where the relevant labor laws 

of the Country have provisions for employment of minors, the Contract or shall follow those 

laws applicable to the Contractor. Children below the age of 18 years shall not be employed in 

dangerous work. 



126 

 

 

6.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the Site. 

The records shall include the names, ages, genders, hours worked and wages paid to all workers. 

These records shall be summarized on a monthly basis and submitted to the Engineer. These 

records shall be included in the details to be submitted by the Contractor under Sub-Clause 6.10 

[Records of Contractor's Personnel and Equipment]. 

6.23 Workers' Organizations 

The Contractor shall comply with laws on workers' rights to form and to join workers' 

organizations without interference and to bargain collectively. 

6.24 Non-Discrimination and Equal Opportunity 

The Contractor shall not make employment decisions on the basis of personal characteristics 

unrelated to inherent job requirements. The Contractor shall base the employment relationship 

on the principle of equal opportunity and fair treatment and shall not discriminate with respect 

to aspects of the employment relationship, including recruitment and hiring, compensation 

(including wages and benefits), working conditions and terms of employment, access to training, 

promotion, termination of employment or retirement, and discipline. 

7. Plant, Materials and Workmanship 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture of Plant, the production and manufacture of 

Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) In a proper workman like and careful manner, in accordance with recognized good practice, and 

c) With properly equipped facilities and non-hazardous Materials, except as otherwise specified in 

the Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the 

Engineer for consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 

Contractor's cost, and 

b) additional samples instructed by the Engineer as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3       Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 

b) During production, manufacture and construction (at the Site and elsewhere), be entitled to 

examine, inspect, measure and test the materials and workmanship, and to check the progress of 

manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment. No such activity 

shall relieve the Contractor from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever any work is ready and before it is 

covered up, put out of sight, or packaged for storage or transport. The Engineer shall then either 

carry out the examination, inspection, measurement or testing without unreasonable delay, or 

promptly give notice to the Contractor that the Engineer does not require to do so. If the 

Contractor fails to give the notice, he shall, if and when required by the Engineer, uncover the 

work and thereafter reinstate and make good, all at the Contractor's cost. 
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7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after 

Completion (if any). 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 

assistance, documents and other information, electricity, equipment, fuel, consumables, 

instruments, labor, materials, and suitably qualified and experienced staff, as are necessary to 

carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the time 

and place for the specified testing of any Plant, Materials and other parts of the Works. 

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of 

specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional 

tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract, 

the cost of carrying out this Variation shall be borne by the Contractor, notwithstanding other 

provisions of the Contract. 

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention 

to attend the tests. If the Engineer does not attend at the time and place agreed, the Contractor 

may proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then 

be deemed to have been made in the Engineer's presence. 

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a 

result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to 

the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When 

the specified tests have been passed, the Engineer shall endorse the Contractor's test certificate, or 

issue a certificate to him, to that effect. If the Engineer has not attended the tests, he shall be 

deemed to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 

workmanship is found to be defective or otherwise not in accordance with the Contract, the 

Engineer may reject the Plant, Materials or workmanship by giving notice to the Contractor, 

with reasons. The Contractor shall then promptly make good the defect and ensure that the 

rejected item complies with the Contract. 

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be 

repeated unde rthe same terms and conditions. If the rejection and retesting cause the Procuring 

Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to: 

a) remove from the Site and replace any Plant or Materials which is not in accordance with the 

Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseeable event or otherwise. 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the 

time (if any) specified in the instruction, or immediately if urgency is specified under sub-

paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to 

employ and pay other persons to carry out the work. Except to the extent that the Contractor 

would have been entitled to payment for the work, the Contractor shall subject to Sub-Clause 
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2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the 

extent consistent with the Laws of the Country, become the property of the Procuring Entity at 

whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 

8.10 [Payment for Plant and Materials in Event of Suspension]. 

 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 

payments for: 

a) Natural Materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material (whether 

natural or man-made), except to the extent that disposal areas within the Site are specified in the 

Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date 

shall be the date at which the following precedent conditions have all been fulfilled and the 

Engineer's notification recording the agreement of both Parties on such fulfilment and instructing 

to commence the Work is received by the Contractor: 

a) Contract by relevant authorities of the Country; 

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial arrangements 

(under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]); 

c) signature of the Contract Agreement by both Parties, and if required, approval of the except if 

otherwise specified in the SCC, effective access to and possession of the Site given to the 

Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] 

as required for the commencement of the Works 

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance Payment] 

provided that the corresponding Procuring Entity guarantee has been delivered by the 

Contractor. 

8.1.2 If the said Engineer's instruction is not received by the Contractor within 180 days from his receipt 

of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-

Clause 16.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable 

after the Commencement Date and shall then proceed with the Works with due expedition and 

without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 

for Completion for the Works or Section (as the case may be), including: 

a) achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to 

be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking 

Over of the Works and Sections]. 

8.3     Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Engineer within 14 days after 

receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also 

submit a revised programme whenever the previous programme is inconsistent with actual 
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progress or with the Contractor's obligations. Each programme shall include: 

a) the order in which the Contractor intends to carry out the Works, including the anticipated timing 

of each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, 

delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contract or intends to adopt, and of the 

major stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment, required on the Site for 

each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 

stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 

accordance with the programme, subject to his other obligations under the Contract. The 

Procuring Entity's Personnel shall be entitled to rely upon the programme when planning their 

activities. 

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the 

execution of the Works. The Engineer may require the Contractor to submit an estimate of the 

anticipated effect of the future event or circumstances, and/or a proposal under Sub-Clause 13.3 

[Variation Procedure]. 

8.3.4 If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the extent 

stated) to comply with the Contract or to be consistent with actual progress and the Contractor's 

stated intentions, the Contractor shall submit a revised programme to the Engineer in accordance 

with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension 

of the Time for Completion if and to the extent that completion for the purposes of Sub-

Clause10.1 [Taking Over of the Works and Sections] is or will be delayed by any of the following 

causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 

13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work 

included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 

Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 

Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 

Contractor shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's 

Claims]. When determining each extension of time under Sub-Clause 20.1, the Engineer shall 

review previous determinations and may increase, but shall not decrease, the total extension of 

time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in the Country, 

b) These authorities delay or disrupt the Contractor's work, and 

c) The delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 

cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 
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8.6        Rate of Progress 

8.6.1 If, at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 

[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for 

Completion], then the Engineer may instruct the Contractor to submit, under Sub-Clause 8.3 

[Programme], a revised programme and supporting report describing the revised methods which 

the Contractor proposes to adopt in order to expedite progress and complete within the Time 

for Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which 

may require increases in the working hours and/or in the numbers of Contractor's Personnel 

and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring 

Entity to incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 

[Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay damages 

(if any) under Sub-Clause 8.7 below. 

8.6.2 Additional costs of revised methods including acceleration measures, instructed by the Engineer 

to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for 

Completion] shall be paid by the Procuring Entity, without generating, however, any other 

additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 

subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the 

Procuring Entity for this default. These delay damages shall be the sum stated in the SCC, which 

shall be paid for everyday which shall elapse between the relevant Time for Completion and the 

date stated in the Taking-Over Certificate. However, the total amount due under this Sub-Clause 

shall not exceed the maximum amount of delay damages (if any) stated in the SCC. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other 

than in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior 

to completion of the Works. These damages shall not relieve the Contractor from his obligation 

to complete the Works, or from any other duties, obligations or responsibilities which he may 

have under the Contract. 

8.8       Suspension of Work 

8.8.1 The Engineer may at any time instruct the Contractor to suspend progress of part or all of the 

Works. During such suspension, the Contractor shall protect, store and secure such part or the 

Works against any deterioration, loss or damage. 

8.8.2 The Engineer may also notify the cause for the suspension. If and to the extent that the cause is 

notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 

shall not apply. 

8.9       Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions 

under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall 

give notice to the Engineer and shall been titled subject to Sub-Clause 20.1 [Contractor's Claims] 

to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

8.9.2 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 

incurred in, making good the consequences of the Contractor's faulty design, workmanship or 

materials, or of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 

8.8 [Suspension of Work]. 
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8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant 

and/or Materials which have not been delivered to Site, if: 

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 

days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 

accordance with the Engineer's instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 

days, the Contractor may request the Engineer's permission to proceed. If the Engineer does not 

give permission within 30 days after being requested to do so, the Contractor may, by giving 

notice to the Engineer, treat the suspension as an omission under Clause 13 [Variations and 

Adjustments] of the affected part of the Works. If the suspension affects the whole of the Works, 

the Contractor may give notice of termination under Sub-Clause 16.2 [Termination by 

Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Engineer shall 

jointly examine the Works and the Plant and Materials affected by the suspension. The Contractor 

shall make good any deterioration or defect in or loss of the Works or Plant or Materials, which 

has occurred during the suspension after receiving from the Engineer an instruction to this effect 

under Clause13 [Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-

Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-

Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the 

Contract or will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, 

Tests on Completion shall be carried out within 14 days after this date, on such day or days as the 

Engineer shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances for the 

effect of any use of the Works by the Procuring Entity on the performance or other characteristics 

of the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the 

Contractor shall submit a certified report of the results of these Tests to the Engineer. 

9.2     Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 

[Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall 

be applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by 

notice require the Contractor to carry out the Tests within 21 days after receiving the notice. The 

Contractor shall carry out the Tests on such day or days within that period as the Contract or 

may fix and of which he shall give notice to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 

Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. 

The Tests on Completion shall then be deemed to have been carried out in the presence of the 

Contract or and the results of the Tests shall be accepted as accurate. 

9.3     Retesting 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall 

apply, and the Engineer or the Contractor may require the failed Tests, and Tests on Completion 

on any related work, to be repeated under the same terms and conditions. 
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9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 

[Retesting], the Engineer shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; 

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 

Section, reject the Works or Section (as the case may be), in which event the Procuring Entity 

shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure 

to Remedy Defects]; or 

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests. 

 

9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other 

obligations under the Contract, and the Contract Price shall be reduced by such amount as shall 

be appropriate to cover the reduced value to the Procuring Entity as a result of this failure. 

Unless the relevant reduction for this failure is stated (or its method of calculation is defined) 

in the Contract, the Procuring Entity may require the reduction to be (i) agreed by both Parties 

(in full satisfaction of this failure only) and paid before this Taking-Over Certificate is issued, or 

(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 

[Determinations]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 

taken over by the Procuring Entity when (i) the Works have been completed in accordance 

with the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] 

and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the 

Works has been issued, or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier 

than 14 days before the Works will, in the Contractor's opinion, be complete and ready for 

taking over. If the Works are divided into Sections, the Contract or may similarly apply for a 

Taking-Over Certificate for each Section. 

10.1.3 The Engineer shall, within 30 days after receiving the Contractor's application: 

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or 

Section were completed in accordance with the Contract, except for any minor outstanding 

work and defects which will not substantially affect the use of the Works or Section for their 

intended purpose (either until or whilst this work is completed and these defects are remedied); 

or 

b) reject the application, giving reasons and specifying the work required to be done by the 

Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 

complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's 

application within the period of 30 days, and if the Works or Section (as the case may be) are 

substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to 

have been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate 

for any part of the Permanent Works. 

The Procuring Entity shall not use any part of the Works (other than as a temporary measure 

which is either specified in the Contract or agreed by both Parties) unless and until the Engineer 

has issued a Taking-Over Certificate for this part. However, if the Procuring Entity does use any 

part of the Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it 
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is used, 

b) The Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and 

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part. 

10.2.2 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor 

shall be given the earliest opportunity to take such steps as may be necessary to carry out any 

outstanding Tests on Completion. The Contractor shall carry out these Tests on Completion as 

soon as practicable before the expiry date of the relevant Defects Notification Period. 

10.2.3 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part 

of the Works, other than such use as is specified in the Contractor agreed by the Contractor, 

the Contractor shall (i) give notice to the Engineer and (ii) be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to payment of any such Cost-plus profit, which shall be included in 

the Contract Price. After receiving this notice, the Engineer shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine this Cost and profit. 

10.2.4 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the 

delay damages thereafter for completion of the remainder of the Works shall be reduced. 

Similarly, the delay damages for the remainder of the Section (if any) in which this part is 

included shall also be reduced. For any period of delay after the date stated in this Taking-

Over Certificate, the proportional reduction in these delay damages shall be calculated as the 

proportion which the value of the part so certified bears to the value of the Works or Section 

(as the case may be) as a whole. The Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these proportions. The provisions of this paragraph 

shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and 

shall not affect the maximum amount of these damages. 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 

Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity shall 

be deemed to have taken over the Works or Section (as the case may be) on the date when 

the Tests on Completion would otherwise have been completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall 

carry out the Tests on Completion as soon as practicable, before the expiry date of the Defects 

Notification Period. The Engineer shall require the Tests on Completion to be carried out by 

giving 14 days' notice and in accordance with the relevant provisions of the Contract. 

10.3.2 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 

Tests on Completion, the Contractor shall give notice to the Engineer and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

10.3.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the 

Works shall not be deemed to certify completion of any ground or other surfaces requiring 

reinstatement. 

11. Defects Liability 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition 

required by the Contract (fair wear and tear excepted) by the expiry date of the relevant 

Defects Notification Period or as soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within 

such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf 

of) the Procuring Entity on or before the expiry date of the Defects Notification Period for the 
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Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on 

behalf of) the Procuring Entity. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work 

and Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the 

extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be 

notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation 

Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to 

an extension of the Defects Notification Period for the Works or a Section if and to the extent 

that the Works, Section or a major item of Plant (as the case may be, and after taking over) 

cannot be used for the purposes for which they are intended by reason of a defect or by reason 

of damage attributable to the Contractor. However, a Defects Notification Period shall not be 

extended by more than two years. 

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 

[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 

Contractor's obligations under this Clause shall not apply to any defects or damage occurring 

more than two years after the Defects Notification Period for the Plant and/or Materials would 

otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defector damage within a reasonable time, a date may 

be fixed by (or on behalf of) the Procuring Entity, on or by which the defect or damage is to 

be remedied. The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial 

work was to be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of 

Remedying Defects], the Procuring Entity may (at his option): 

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but 

the Contractor shall have no responsibility for this work; and the Contractor shall subject to 

Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably 

incurred by the Procuring Entity in remedying the defect or damage; 

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in 

accordance with Sub-Clause3.5 [Determinations]; or 

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 

Works or any major part of the Works, terminate the Contract as a whole, or in respect of such 

major part which cannot be put to the intended use. 

11.4.3 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity 

shall then be entitled to recover all sums paid for the Works or for such part (as the case may 

be), plus financing costs and the cost of dismantling the same, clearing the Site and returning 

Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, the 
Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or damaged. 
This consent may require the Contractor to increase the amount of the Performance Security by the full 
replacement cost of these items, or to provide other appropriate security. 
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11.6 Further Tests 

11.6.1 If the work of remedying of any defect or damage may affect the performance of the Works, 

the Engineer may require the repetition of any of the tests described in the Contract. The 

requirement shall be made by notice within 30 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, 

except that hey shall be carried out at the risk and cost of the Party liable, under Sub-Clause 

11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have such right of access 

to the Works as is reasonably required in order to comply with this Clause, except as may be 

inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the 

direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor under 

Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed 

or determined by the Engineer in accordance with Sub-Clause 3.5 [Determinations] and shall 

be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed 

until the Engineer has issued the Performance Certificate to the Contractor, stating the date on 

which the Contractor completed his obligations under the Contract. 

11.9.2 The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry 

dates of the Defects Notification Periods, or as soon thereafter as the Contractor has supplied 

all the Contractor's Documents and completed and tested all the Works, including remedying 

any defects. A copy of the Performance Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable for the fulfilment 

of any obligation which remains unperformed at that time. For the purposes of determining 

the nature and extent of unperformed obligations, the Contract shall be deemed to remain in 

force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Performance Certificate, the Contractor shall remove any remaining 

Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the 

Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 

Performance Certificate, the Procuring Entity may sell or otherwise dispose of any remaining 

items. The Procuring Entity shall be entitled to be paid the costs incurred in connection with, 

or attributable to, such sale or disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are 

less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the 

Procuring Entity. 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 
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Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim 

Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final 

Payment Certificate] the quantities and other particulars detailing the amounts which he 

considers to be entitled under the Contract. 

12.1.2 Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall 

be given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer in 

making the measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement made by (or on 

behalf of) the Engineer shall be accepted as accurate. 

12.1.3 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured 

from records, these shall be prepared by the Engineer. The Contractor shall, as and when 

requested, attend to examine and agree the records with the Engineer, and shall sign the same 

when agreed. If the Contractor does not attend, the records shall be accepted as accurate. 

12.1.4 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then 

the Contractor shall give notice to the Engineer of the respects in which the records are asserted 

to be inaccurate. After receiving this notice, the Engineer shall review the records and either 

confirm or vary them and certify the payment of the undisputed part. If the Contractor does 

not so give notice to the Engineer within 14 days after being requested to examine the records, 

they shall be accepted as accurate. 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, 

and 

b) The method of measurement shall be in accordance with the Bills of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Engineer shall proceed in accordance with Sub-

Clause 

3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of 

work, applying the measurement agreed or determined in accordance with the above Sub-

Clauses 12.1 and 12.2 and the appropriate rate or price for the item. 

For each item of work, the appropriate rate or price for the item shall be the rate or price 

specified for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified shall 

be considered as included in other rates and prices in the Bills of Quantities and will not be paid 

for separately. 

However, a new rate or price shall be appropriate for an item of work if: 

a) I) the measured quantity of the item is changed by more than 25% from the quantity of 

this item in the Bills of Quantities or another Schedule, 

ii) This change in quantity multiplied by such specified rate for this item exceeds 0.25% of the 

Accepted Contract Amount, 

iii) This change in quantity directly changes the Cost per unit quantity of this item by more than 

1%, and 

iv) This item is not specified in the Contract as a “fixed rate item”; or 

b) i) the work is instructed under Clause 13 [Variations and Adjustments], 

ii) no rate or price is specified in the Contract for this item, and 

iii) no specified rate or price is appropriate because the item of work is not of similar character, or 

is not executed under similar conditions, as any item in the Contract. 
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12.3.3 Each new rate or price shall be derived from any relevant rates or prices in the Contract, with 

reasonable adjustments to take account of the matters described in sub-paragraph (a) and/or 

(b), as applicable. If no rates or prices are relevant for the derivation of a new rate or price, it 

shall be derived from the reasonable Cost of executing the work, together with profit, taking 

account of any other relevant matters. 

12.3.4 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall 

determine a provisional rate or price for the purposes of Interim Payment Certificates as soon as 

the concerned work commences. 

12.3.5 Where the contract price is different from the corrected tender price, in order to ensure the 

contractor is not paid less or more relative to the contract price (which would be the tender 

price), payment valuation certificates and variation orders on omissions and additions valued 

based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a 

plus or minus percentage. The percentage already worked out during tender evaluation is 

worked out as follows: (corrected tender price–tender price)/tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has 

not been agreed, if: 

a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

would have been deemed to be covered by a sum forming part of the Accepted Contract 

Amount; 

b) the omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 

Contractor shall give notice to the Engineer accordingly, with supporting particulars. Upon 

receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over Certificate 

for the Works, either by an instruction or by a request for the Contractor to submit a proposal. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly 

gives notice to the Engineer stating (with supporting particulars) that (i) the Contractor cannot 

readily obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial 

change in the sequence or progress of the Works. Upon receiving this notice, the Engineer shall 

cancel, confirm or vary the instruction. 

Each Variation may include: 

a) Changes to the quantities of any item of work included in the Contract (however, such changes 

do not necessarily constitute a Variation), 

b) Changes to the quality and other characteristics of any item of work, 

c) Changes to the levels, positions and/or dimensions of any part of the Works, 

d) Omission of any work unless it is to be carried out by others, 

e) Any additional work, Plant, Materials or services necessary for the Permanent Works, including 

any associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) Changes to the sequence or timing of the execution of the Works. 

13.1.3 The Contractor shall not make any alteration and/or modification of the Permanent Works, 

unless and until the Engineer instructs or approves a Variation. 

13.2 Value Engineering 

13.2.1 The Contract or may, at any time, submit to the Engineer a written proposal which (in the 

Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 

Procuring Entity of executing, maintaining or operating the Works, (iii) improve the efficiency or 

value to the Procuring Entity of the completed Works, or (iv) otherwise be of benefit to the 

Procuring Entity. 
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13.2.2 The proposal shall be prepared at the cost of the Contract or and shall include the items listed in 

Sub- Clause 13.3 [Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the design of part of the 

Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) Sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) If this change results in a reduction in the contract value of this part, the Engineer shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be 

included in the Contract Price. This fee shall be half (50%) of the difference between the 

following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 

Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 

any reductions in quality, anticipated life or operational efficiencies. 

13.2.3 However, if amount (i) is less than amount (ii), there shall not be a fee. 

13.3       Variation Procedure 

13.3.1   If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond in 

writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) 

or by submitting: 

a) a description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according to Sub- 

Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 

[Value Engineering] or otherwise), respond with approval, disapproval or comments. The 

Contractor shall not delay any work whilst awaiting a response. 

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall 

be issued by the Engineer to the Contractor, who shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 

unless the Engineer instructs or approves otherwise in accordance with this Clause. 

13.4 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 

whenever an adjustment is agreed, approved or determined as stated above, the amount payable 

in each of the applicable currencies shall be specified. For this purpose, reference shall be made 

to the actual or expected currency proportions of the Cost of the varied work, and to the 

proportions of various currencies specified for payment of the Contract Price. 

13.5   Provisional Sums 

13.5.1  Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's 

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 

Contractor shall include only such amounts, for the work, supplies or services to which the 

Provisional Sum relates, as the Engineer shall have instructed. For each Provisional Sum, the 

Engineer may instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 

and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor 

(as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be 

included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts 

by applying the relevant percentage rate (if any) stated in the appropriate Schedule. 
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iii) If there is no such rate, the percentage rate stated in the SCC shall be applied. 

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers 

and accounts or receipts in substantiation. 

13.6 Daywork 

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be 

executed on a daywork basis. The work shall then be valued in accordance with the Daywork 

Schedule included in the Contract, and the following procedure shall apply. If a Daywork 

Schedule is not included in the Contract, this Sub-Clauses hall nota pply. 

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. 

When applying for payment, the Contractor shall submit invoices, vouchers and accounts or 

receipts for any Goods. 

13.6.2 Except for any items for which the Daywork Schedule specifies that payment is not due, the 

Contractor shall deliver each day to the Engineer accurate statements in duplicate which shall 

include the following details of the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) The identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 

 

13.6.3 One copy of each statement will, if correct, or when agreed, be signed by the Engineer and 

returned to the Contractor. The Contractor shall then submit priced statements of these resources 

to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application 

for Interim Payment Certificates]. 

13.7      Adjustments for Changes in Legislation 

13.7.1      The Contract Price shall be adjusted to take account of any increase or decrease in Cost 

resulting from a change in the Laws of the Country (including the introduction of new Laws and 

the repeal or modification of existing Laws) or in the judicial or official governmental 

interpretation of such Laws, made after the Base Date, which affect the Contractor in the 

performance of obligations under the Contract. 

13.7.2 If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a 

result of these changes in the Laws or in such interpretations, made after the Base Date, the 

Contractors hall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

13.7.3 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if 

the relevant delay has already been taken into account in the determination of a previous 

extension of time and such Cost shall not be separately paid if the same shall already have been 

taken into account inthe index ing of any inputs to the table of adjustment data in accordance 

with the provisions of Sub-Clause 

13.8 [Adjustments for Changes in Cost]. 

13.8     Adjustments for Changes in Cost 

13.8.1     In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for 

local and foreign currencies included in the Schedules. If there is no such table of adjustment 

data, this Sub- Clause shall not apply. 

13.8.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or 

falls in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of 

the amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full 

compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses, 

the Accepted Contract Amount shall be deemed to have included amounts to cover the 
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contingency of other rises and falls in costs. 

13.8.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 

accordance with the appropriate Schedule and certified in Payment Certificates, shall be 

determined from formulae for each of the currencies in which the Contract Price is payable. No 

adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae 

shall be of the following general type: 

Pn = a + b Ln/ Lo + c En/Eo + d Mn/Mo + ...... where: 

 

“Pn” is the adjustment multiplier to be applied to the estimated contract value in the 

relevant currency of the work carried out in period “n”, this period being a month unless 

otherwise stated in the SCC; 

 

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the 

non-adjustable portion in contractual payments; 

 

“b”, “c”, “d”, … are coefficients representing the estimated proportion of each cost element 

related to the execution of the Works, as stated in the relevant table of adjustment data; 

such tabulated cost elements may be indicative of resources such as labor, equipment and 

materials; 

 

“Ln”, “En”, “Mn”, … are the current cost indices or reference prices for period “n”, 

expressed in the relevant currency of payment, each of which is applicable to the relevant 

tabulated cost element on the date 49 days prior to the last day of the period (to which the 

particular Payment Certificate relates); and 

 

“Lo”, “Eo”, “Mo” … are the base cost indices or reference prices, expressed in the relevant 

currency of payment, each of which is applicable to the relevant tabulated cost element on 

the Base Date. 

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their 

source is in doubt, it shall be determined by the Engineer. For this purpose, reference shall be 

made to the values of the indices at stated dates (quoted in the fourth and fifth columns 

respectively of the table) for the purposes of clarification of the source; although these dates 

(and thus these values) may not correspond to the base cost indices. 

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall 

be converted into the relevant currency of payment at the selling rate, established by the central 

Procuring Entity of the Country, of this relevant currency on the above date for which the index 

is required to be applicable. 

13.8.6 Until such time as each current cost index is available, the Engineer shall determine a provisional 

index for the issue of Interim Payment Certificates. When a current cost index is available, the 

adjustment shall be recalculated accordingly. 

13.8.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of 

prices thereafter shall be made using either (i) each index or price applicable on the date 49 days 

prior to the expiry of the Time for Completion of the Works, or (ii) the current index or price, 

whichever is more favorable to the Procuring Entity. 

13.8.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment 

data shall only be adjusted if they have been rendered unreasonable, unbalanced or 

inapplicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Particular Conditions: 

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be 

subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, 

and the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 
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13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated 

quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause 12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 

proposed breakdown of each lumpsum price in the Schedules. 

14.1.2      The Engineer may take account of the breakdown when preparing Payment Certificates, but shall 

not be bound by it. 

14.1.3       Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential 

spare parts there for, imported by the Contractor for the sole purpose of executing the Contract 

shall be exempt from the payment of import duties and taxes upon importation. 

14.2      Advance Payment 

14.2.1      The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization 

and cashflow support, when the Contractor submits a guarantee in accordance with this Sub-

Clause. The total advance payment, the number and timing of instalments (if more than one), 

and the applicable currencies and proportions, shall be as stated in the SCC. Unless and until the 

Procuring Entity receives this guarantee, or if the total advance payment is not stated in the SCC, 

this Sub-Clause shall not apply. 

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-

Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives 

(i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a 

guarantee in amounts and currencies equal to the advance payment. This guarantee shall be 

issued by a reputable Procuring Entity or financial institution selected by the Contractor and shall 

be in the form annexed to the Particular Conditions or in another form approved by the 

Procuring Entity. 

14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount repaid 

by the Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify 

its expiry date, and the advance payment has not been repaid by the date 30 days prior to the 

expiry date, the Contractor shall extend the validity of the guarantee until the advance payment 

has been repaid. 

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage 

deductions from the interim payments determined by the Engineer in accordance with Sub-

Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the 

total of all certified interim payments (excluding the advance payment and deductions and 

repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 

Provisional Sums; and 

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each 

Interim Payment Certificate (excluding the advance payment and deductions for its repayments 

as well as deductions for retention money) in the currencies and proportions of the advance 

payment until such time as the advance payment has been repaid; provided that the advance 

payment shall be completely repaid prior to the time when 90 percent (90%) of the Accepted 

Contract Amount less Provisional Sums has been certified for payment. 

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for 

the Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 

[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), 

the whole of the balance then outstanding shall immediately become due and in case of 

termination under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 15.5 

[Procuring Entity's Entitlement to Termination for Convenience], payable by the Contractor to 

the Procuring Entity. 
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14.3      Application for Interim Payment Certificates 

14.3.1      The Contractor shall submit a Statement in six copies to the Engineer after the end of each month, 

in a form approved by the Engineer, showing in detail the amounts to which the Contractor 

considers itself to been titled, together with supporting documents which shall include the report 

on the progress during this month in accordance with Sub-Clause 4.21 [Progress Reports]. 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 

various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced 

up to the end of the month (including Variations but excluding items described in sub-paragraphs 

(b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 

accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 

[Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 

stated in the SCC to the total of the above amounts, until the amount so retained by the 

Procuring Entity reaches the limit of Retention Money (if any) stated in the SCC; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to 

be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-

Clause14.5[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contract or 

otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.3.3       Where the contract price is different from the corrected tender price, in order to ensure the 

contractor is not paid less or more relative to the contract price (which would be the tender 

price), payment valuation certificates and variation orders on omissions and additions valued 

based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a 

plus or minus percentage. The percentage already worked out during tender evaluation is 

worked out as follows: (corrected tender price–tender price)/tender priceX100. 

14.4     Schedule of Payments 

14.4.1       If the Contract includes a schedule of payments specifying the instalments in which the Contract 

Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for 

the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]; 

b) Sub-Clause14.5[Plantand Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the 

Works, and if actual progress is found to be less or more than that on which this schedule of 

payments was based, then the Engineer may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine revised instalments, which shall take account of the 

extent to which progress is less or more than that on which the instalments were previously 

based. 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 

estimates of the payments which he expects to become due during each quarterly period. The 

first estimate shall be submitted within 42 days after the Commencement Date. Revised estimates 

shall be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the 

Works. 

14.5 Plant and Materials intended for the Works (see SCC for lists) 

14.5.1       If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of 

Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 

incorporation in the Permanent Works, and (ii) a reduction when the contract value of such 

Plant and Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-

Clause 14.3 [Application for Interim Payment Certificates]. 

14.5.2 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, 
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this Sub-Clause shall not apply. The Engineer shall determine and certify each addition if the 

following conditions are satisfied: 

a) The Contractor has: 

i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 

ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials to 

the Site, supported by satisfactory evidence; and either: 

b) The relevant Plant and Materials: 

i) Are those listed in the Schedules for payment when shipped, 

ii) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; 

and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Engineer together with evidence of payment of freight and insurance, any 

other documents reasonably required, and an Procuring Entity guarantee in a form and 

issued by an entity approved by the Procuring Entity in amounts and currencies equal to the 

amount due under this Sub- Clause: this guarantee may be in a similar form to the form 

referred to in Sub-Clause 14.2[Advance Payment] and shall be valid until the Plant and 

Materials are properly stored on Site and protected against loss, damage or deterioration; 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, 

damage or deterioration, and appear to be in accordance with the Contract. 

14.5.3 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 

Engineer's determination of the cost of the Plant and Materials (including delivery to Site), taking 

account of the documents mentioned in this Sub-Clause and of the contract value of the Plant 

and Materials. 

14.5.4 The currencies for this additional amount shall be the same as those in which payment will 

become due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 

[Application for Interim Payment Certificates]. At that time, the Payment Certificate shall include 

the applicable reduction which shall be equivalent to, and in the same currencies and 

proportions as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement 

and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim 

Payment Certificate which shall state the amount which the Engineer fairly determines to be due, 

with all supporting particulars for any reduction or withholding made 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be 

bound to issue an Interim Payment Certificate in an amount which would (after retention and 

other deductions) be less than the minimum amount of Interim Payment Certificates (if any) 

stated in the SCC. In this event, the Engineer shall give notice to the Contractor accordingly. 

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the 

cost of rectification or replacement may bewithheld until rectification or replacement has been 

completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 

Contract, and had been so notified by the Engineer, the value of this work or obligation may 

be withheld until the work or obligation has been performed. 

14.6.3 The Engineer may in any Payment Certificate make any correction or modification that should 

properly be made to any previous Payment Certificate. A Payment Certificate shall not be 

deemed to indicate the Engineer's acceptance, approval, consent or satisfaction. 

14.7 Payment 

14.7.1The Procuring Entity shall pay to the Contractor: 

a) The first instalment of the advance payment within 42 days after issuing the Letter of Acceptance 
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or within 21 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance 

Security] and Sub-Clause 14.2 [Advance Payment], whichever is later; 

b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer 

receives the Statement and supporting documents; or, at a time when the Procuring Entity's loan 

or credit (from which part of the payments to the Contractor is being made) is suspended, the 

amount shown on any statement submitted by the Contractor within 14 days after such 

statement is submitted, any discrepancy being rectified in the next payment to the Contractor; 

and 

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity 

receives this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from 

which part of the payments to the Contractor is being made) is suspended, the undisputed 

amount shown in the Final Statement within 56 days after the date of notification of the 

suspension in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity account, 

nominated by the Contractor, in the payment country (for this currency) specified in the 

Contract. 

14.8 Delayed Payment 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges compounded monthly on the amount 

unpaid during the period of delay. This period shall be deemed to commence on the date for 

payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph 

(b)) of the date on which any Interim Payment Certificate is issued. 

14.8.2 Unless otherwise stated in the Particular Conditions, these financing charges shall be calculated 

at the annual rate of three percentage points above the discount rate of the central Procuring 

Entity in the country of the currency of payment, or if not available, the inter-Procuring Entity 

offered rate, and shall be paid in such currency. 

The Contractor shall be entitled to this payment without formal notice or certification, and 

without prejudice to any other right or remedy. 

14.9     Payment of Retention Money 

14.9.1     When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 

Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over 

Certificate is issued for a Section or part of the Works, a proportion of the Retention Money shall 

be certified and paid. This proportion shall be half (50%) of the proportion calculated by 

dividing the estimated contract value of the Section or part, by the estimated final Contract Price. 

14.9.2      Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding 

balance of the Retention Money shall be certified by the Engineer for payment to the Contractor. 

If a Taking-Over Certificate was issued for a Section, a proportion of the second half of the 

Retention Money shall be certified and paid promptly after the expiry date of the Defects 

Notification Period for the Section. This proportion shall be half (50%) of the proportion 

calculated by dividing the estimated contract value of the Section by the estimated final Contract 

Price. 

14.9.3      However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer 

shall be entitled to withhold certification of the estimated cost of this work until it has been 

executed. 

14.9.4     When calculating these proportions, no account shall be taken of any adjustments under Sub-

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 

Changes in Cost]. 

14.9.5     Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been 

issued for the Works and the first half of the Retention Money has been certified for payment by 

the Engineer, the Contractor shall be entitled to substitute a guarantee, in the form annexed to 

the Particular Conditions or in another form approved by the Procuring Entity and issued by a 

reputable Procuring Entity or financial institution selected by the Contractor, for the second half 

of the Retention Money. The Contractor shall ensure that the guarantee is in the amounts and 

currencies of the second half of the Retention Money and is valid and enforceable until the 

Contract or has executed and completed the Works and remedied any defects, as specified for 

the Performance Security in Sub-Clause 4.2. On receipt by the Procuring Entity of the required 

guarantee, the Engineer shall certify and the Procuring Entity shall pay the second half of the 
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Retention Money. The release of the second half of the Retention Money against a guarantee 

shall then be in lieu of the release under the second paragraph of this Sub-Clause. The Procuring 

Entity shall return the guarantee to the Contractor within 21 days after receiving a copy of the 

Performance Certificate. 

14.9.6     If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, 

and the amount guaranteed under it when the Taking-Over Certificate is issued is more than half 

of the Retention Money, then the Retention Money guarantee will not be required. If the amount 

guaranteed under the Performance Security when the Taking-Over Certificate issued is less than 

half of the Retention Money, the Retention Money guarantee will only be required for the 

difference between half of the Retention Money and the amount guaranteed under the 

Performance Security. 

14.10    Statement at Completion 

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 

submit to the Engineer six copies of a Statement at completion with supporting documents, in 

accordance with Sub-Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-

Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to him under 

the Contract. Estimated amounts shall be shown separately in this Statement at completion. 

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

14.11.1     Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in a 

form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

14.11.2      If the Engineer disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Engineer may reasonably require within 

30 days from receipt of said draft and shall make such changes in the draft as may be agreed 

between them. The Contractor shall then prepare and submit to the Engineer the final statement 

as agreed. This agreed statement is referred to in these Conditions as the “Final Statement”. 

14.11.3     However, if, following discussions between the Engineer and the Contractor and any changes to 

the draft final statement which are agreed, it becomes evident that a dispute exists, the Engineer 

shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment 

Certificate for the agreed parts of the draft final statement. Thereafter, if the dispute is finally 

resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 

[Amicable Settlement], the Contractor shall then prepare and submit to the Procuring Entity (with 

a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms 

that the total of the Final Statement represents full and final settlement of all moneys due to the 

Contractor under or in connection with the Contract. This discharge may state that it becomes 

effective when the Contractor has received the Performance Security and the outstanding balance 

of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall 

deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall 

state: 

(a) The amount which he fairly determines is finally due, and 
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(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity 

and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the 

Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may 

be. 

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer 

shall request the Contractor to do so. If the Contractor fails to submit an application within a 

period of 30 days, the Engineer shall issue the Final Payment Certificate for such amount as he 

fairly determines to be due. 

14.14 Cessation of Procuring Entity's Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent that the 

Contractor shall have included an amount expressly for it: 

a) In the Final Statement and also 

b) (Except for matters or things arising after the issue of the Taking-Over Certificate for the Works) 

in the Statement at completion described in Sub-Clause 14.10[Statement at Completion]. 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 

misconduct by the Procuring Entity. 

14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 

exchange to be used for calculating the payments, shall be as stated in the Schedule of 

Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 

proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 

proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the SCC, shall be made in the currencies and proportions 

specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which 

the sum was expended by the Procuring Entity, or in such currency as may be agreed by both 

Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds 

the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity 

may recover the balance of this amount from the sums otherwise payable to the Contractor in 

other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 

prevailing on the Base Date and determined by the central Procuring Entity of the Country. 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by 

notice require the Contractor to make good the failure and to remedy it within a specified 

reasonable time. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 



147 

 

 

performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 7.6 

[Remedial Work], within 30 days after receiving it, 

d) subcontracts the whole of the Works or as signs the Contract without the required agreement, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 

made against him, compounds with his creditors, or carries on business under a receiver, trustee 

or manager for the benefit of his creditors, or if any act is done or event occurs which (under 

applicable Laws) has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission 

or other thing of value, as an inducement or reward: 

i) for doing or forbearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or if any of the Contractor's Personnel, agents or Subcontractors gives or offers to 

give (directly or indirectly) to any person any such inducement or reward as is described in 

this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 

Personnel shall not entitle termination, or 

g) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 

of the Appendix B to these General Conditions, in competing for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice 

to the Contractor, terminate the Contract and expel the Contractor from the Site. However, 

in the case of sub- paragraph (e) or (f) or (g), the Procuring Entity may by notice terminate the 

Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights 

of the Procuring Entity, under the Contract or otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 

Documents, and other design documents made by or for him, to the Engineer. However, the 

Contractor shall use his lowest efforts to comply immediately with any reasonable instructions 

included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of life 

or property or for the safety of the Works. 

After termination, the Procuring Entity may complete the Works and/or arrange for any other 

entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 

Documents and other design documents made by or on behalf of the Contractor. 

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works 

will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 

removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed 

to make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity 

in order to recover this payment. Any balance of the proceeds shall then be paid to the 

Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 

Procuring Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine the value of the Works, Goods and Contractor's 

Documents, and any other sums due to the Contractor for work executed in accordance with 

the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 

effect, the Procuring Entity may: 
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a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) Withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs 

incurred by the Procuring Entity, have been established, and/or 

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity and 

any extra costs of completing the Works, after allowing for any sum due to the Contractor 

under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, 

damages and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

15.5.1 The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring Entity's 

convenience, by giving notice of such termination to the Contractor. The termination shall take 

effect 30 days after the later of the dates on which the Contractor receives this notice or the 

Procuring Entity returns the Performance Security. The Procuring Entity shall not terminate the 

Contract under this Sub-Clause in order to execute the Works itself or to arrange for the Works 

to be executed by another contractor or to avoid a termination of the Contract by the 

Contractor under Clause 16.2[Termination by Contractor]. 

15.5.2 After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 

[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance 

with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Procuring Entity requires compliance with the national law and regulations against 

corruption. All available sanctions will apply where corruption is detected. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1     If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's 

Financial Arrangements] or Sub- Clause 14.7 [Payment], the Contractor may, after giving not less 

than 21days' notice to the Procuring Entity, suspend work (or reduce the rate of work) unless 

and until the Contractor has received the Payment Certificate, reasonable evidence or payment, 

as the case may be and as described in the notice. 

16.1.2       Notwithstanding the above,  if the Procuring Entity has suspended disbursements under the loan 

or credit from which payments to the Contractor are being made, in whole or in part, for the 

execution of the Works, and no alternative funds are available as provided for in Sub-Clause 2.4 

[Procuring Entity's Financial Arrangements], the Contractor may by notice suspend work or 

reduce the rate of work at any time, but not less than 7 days after the Procuring Entity having 

received the suspension notification from the Procuring Entity. 

16.1.3   The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 

14.8 [Delayed Payment] and to termination under Sub-Clause 16.2[Termination by Contractor]. 

16.1.4   If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 

described in the relevant Sub-Clause and in the above notice) before giving a notice of 

termination, the Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.5   If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 

rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.1.6 After receiving this notice, the Engineers Hall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

16.2 Termination by Contractor 

16.2.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice under 
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Sub- Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to comply 

with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements], 

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to issue 

the relevant Payment Certificate, 

c) the Contractor does not receive the amount due under an Interim Payment Certificate within 

42 days after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which payment 

is to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's 

Claims]), 

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such 

manner as to materially and adversely affect the economic balance of the Contract and/or the 

ability of the Contractor to perform the Contract, 

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 1.7 

[Assignment], 

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension], or 

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business 

under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or event 

occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

h) The Contractor does not receive the Engineer's instruction recording the agreement of both 

Parties on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 

8.1 [Commencement of Works. 

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 

Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 

Contractor may by notice terminate the Contract immediately. 

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of the 

payments to the Contractor are being made, if the Contractor has not received the sums due to 

him upon  expiration of the14 days referred to in Sub-Clause 14.7 [Payment] for payments under 

Interim Payment Certificates, the Contractor may, without prejudice to the Contractor's 

entitlement to financing charges under Sub-Clause14.8 [Delayed Payment], take one of the 

following actions, namely (i) suspend work or reduce the rate of work under Sub-Clause 16.1 

above, or (ii) terminate the Contract by giving notice to the Procuring Entity, with a copy to the 

Engineer, such termination to take effect 14 days after the giving of the notice. 

The Contractor's election to terminate the Contract shall not prejudice any other rights of the 

Contractor, under the Contract or otherwise. 

16.3 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 

[Optional Termination, Payment and Release] has taken effect, the Contractor shall promptly: 

a) Cease all further work, except for such work as may have been instructed by the Engineer for 

the protection of life or property or for the safety of the Works, 

b) Handover Contractor's Documents, Plant, Materials and other work, for which the Contractor 

has received payment, and 

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.4 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 

effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) Pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 

Release], and 

c) Pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result 

of this termination. 
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17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 

Personnel, and their respective agents, against and from all claims, damages, losses and expenses 

(including legal fees and expenses) in respect of: 

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course 

of or by reason of the Contractor's design (if any), the execution and completion of the Works 

and the remedying of any defects, unless attributable to any negligence, willful actor breach of 

the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of the irrespective 

agents, and 

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that 

such damage or loss arises out of or in the course of or by reason of the Contractor's design (if 

any), the execution and completion of the Works and the remedying of any defects, unless and 

to the extent that any such damage or loss is attributable to any negligence, willful act or breach 

of the Contract by the Procuring Entity, the Procuring Entity's Personnel, the irrespective agents, 

or any one directly or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 

Personnel, and their respective agents, against and from all claims, damages, losses and expenses 

(including legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which 

is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, 

the Procuring Entity's Personnel, or any oftheir respective agents, and (2) the matters for which 

liability may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and 

(iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to Property]. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under 

Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for 

the care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or 

is so deemed to be issued) for any Section or part of the Works, responsibility for the care of the 

Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 

Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period 

when the Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 

[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk 

and cost, so that the Works, Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 

Contractor aftera Taking-Over Certificate has been issued. The Contractor shall also be liable for 

any loss or damage which occurs after a Taking-Over Certificate has been issued and which arose 

from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar 

as they directly affect the execution of the Works in the Country, are: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, within the Country, 

c) riot, commotion or disorder within the Country by persons other than the Contractor's 

Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 
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within the Country, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio-activity, 

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

f) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may 

be specified in the Contract, 

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 

Procuring Entity is responsible, and 

h) any operation of the forces of nature which is Unforeseeable or against which an experienced 

contractor could not reasonably have been expected to have taken adequate preventive 

precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage 

to the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to 

the Engineer and shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the 

Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause 

20.1[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub-

paragraphs (f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be 

payable. 

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any 

patent, registered design, copyright, trademark, tradename, trade secret or other intellectual or 

industrial property right relating to the Works; and “claim” means a claim (or proceedings 

pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 

receiving the claim, the first Party shall be deemed to have waived any right to indemnity under 

this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any 

claim alleging an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) For a purpose other than that indicated by, or reasonably to be inferred from, the 

ii) Contract, or 

iii) In conjunction with anything not supplied by the Contractor, unless such use was disclosed 

to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from any 

other claim which arises out of or in relation to (i) the manufacture, use, sale or import of any 

Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its 

cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which 

may arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist 

in contesting the claim. This other Party (and its Personnel) shall not make any admission which 

might be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over 

the conduct of any negotiations, litigation or arbitration upon being requested to do so by such 

other Party. 
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17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss 

of any contractor for any indirect or consequential loss or damage which may be suffered by 

the other Party in connection with the Contract, other than as specifically provided in Sub-Clause 

8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment 

after Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause17.1 [Indemnities]; 

Sub-Clause 17.4 (b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual 

and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 

Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 

[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-

Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum resulting from 

the application of a multiplier (less or greater than one) to the Accepted Contract Amount, as 

stated in the SCC, or (if such multiplier or other sum is not so stated) the Accepted Contract 

Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 

misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective dates 

of hand-over to the Contract or until cessation of occupation (where hand-over or cessation of 

occupation may take place after the date stated in the Taking-Over Certificate for theWorks). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible 

for their care arising from any cause whatsoever other than those for which the Procuring Entity 

is liable, the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of 

the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 

effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and 

in terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed 

by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 

precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers 

and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed 

by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 

precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as 

though a separate policy had been issued for each of the joint insured. If a policy indemnifies 

additional joint insured, namely in addition to the insured specified in this Clause, (i) the 

Contractor shall act under the policy on behalf of these additional joint insured except that the 

Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not 

be entitled to receive payments directly from the insurer or to have any other direct dealings 

with the insurer, and (iii) the insuring Party shall require all additional joint insured to comply 

with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 

required to rectify the loss or damage. Payments received from insurers shall be used for the 

rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from 

the Commencement Date), submit to the other Party: 
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a) Evidence that the insurances described in this Clause have been effected, and 

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the 

Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring 

Party shall keep the insurers informed of any relevant changes to the execution of the Works 

and ensure that insurance is maintained in accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any insurance without the prior 

approval of the other Party. If an insurer makes (or attempts to make) any alteration, the Party 

first notified by the insurer shall promptly give notice to the other Party. 

18.1.9 The insuring Party fails to effect and keep in force any of the insurances it is required to effect and 

maintain under the Contract or fails to provide satisfactory evidence and copies of policies in 

accordance with this Sub- Clause, the other Party may (at its option and without prejudice to 

any other right or remedy) effect insurance for the relevant coverage and pay the premiums 

due. The insuring Party shall pay the amount of these premiums to the other Party, and the 

Contract Price shall be adjusted accordingly. 

18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or 

the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not 

insured or not recovered from the insurers shall be borne by the Contractor and/or the 

Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if 

the insuring Party fails to effect and keep in force an insurance which is available and which it 

is required to effect and maintain under the Contract, and the other Party neither approves the 

omission nor effects insurance for the coverage relevant to this default, any moneys which 

should have been recoverable under this insurance shall be paid by the insuring Party. 

18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] or Sub- Clause 20.1[Contractor's Claims], as applicable. 

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including, but 

not limited to the insurance referred to Clause18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less 

than the full reinstatement cost including the costs of demolition, removal of debris and 

professional fees and profit. This insurance shall be effective from the date by which the 

evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements 

for Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 

Performance Certificate, for loss or damage for which the Contractor is liable arising from a 

cause occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused 

by the Contractor in the course of any other operations (including those under Clause 11 [Defects 

Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 

value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall 

be effective while it is being transported to the Site and until it is no longer required as 

Contractor's Equipment. 

18.2.4   Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from 

the insurers, payments being held or allocated to the Party actually bearing the costs of rectifying 

the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
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Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, 

loss or damage to a part of the Works which is attributable to the use or occupation by the 

Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-

paragraphs (c), (g) and (h) of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) 

risks which are not insurable at commercially reasonable terms, with deductibles per occurrence 

of not more than the amount stated in the SCC(if an amount is not so stated, this sub-paragraph 

(d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 

materials or workmanship (but cover shall include any other parts which are lost or 

damaged as a direct result of this defective condition and not as described in sub-

paragraph (ii) below), 

ii) a part of the Works which is lost or damaged in order to reinstate any other part of the 

Works if this other part is in a defective condition due to a defect in its design, materials 

or workmanship, 

iii) a part of the Works which has been taken over by the Procuring Entity, except to the 

extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and Materials 

intended for the Works]. 

18.2.5       If, more than one year after the Base Date, the cover described in sub-paragraph (d) above 

ceases to be available at commercially reasonable terms, the Contractor shall (as insuring Party) 

give notice to the Procuring Entity, with supporting particulars. The Procuring Entity shall then 

(i) be entitled subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment of an amount 

equivalent to such commercially reasonable terms as the Contractor should have expected to 

have paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially 

reasonable terms, to have approved the omission under Sub-Clause 18.1 [General Requirements 

for Insurances]. 

18.3        Insurance against Injury to Persons and Damage to Property 

18.3.1       The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 

injury which may occur to any physical property (except things insured under Sub-Clause 18.2 

[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured 

under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the 

Contractor's performance of the Contract and occurring before the issue of the Performance 

Certificate. 

18.3.2        This insurance shall be for a limit per occurrence of not less than the amount stated in the 

SCC, with no limit on the number of occurrences. If an amount is not stated in the SCC, this 

Sub-Clause shall not apply. Unless otherwise stated in the Particular Conditions, the insurances 

specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) Shall be in the joint names of the Parties, 

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property 

(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the 

Contract, and 

d) May however exclude liability to the extent that it arises from: 

i) The Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

through any land, and to occupy this land for the Permanent Works, 

ii) damage which is an unavoidable result of the Contractor's obligations to execute the Works 

and remedy any defects, and 

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contract or shall effect and maintain insurance against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 

person employed by the Contractor or any other of the Contractor's Personnel. 
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18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 

disease or death of any person employed by the Contractor or any other of the Contractor's 

Personnel, except that this insurance may exclude losses and claims to the extent that they arise 

from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 

personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 

insurance may be effected by the Subcontractor, but the Contractor shall be responsible for 

compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 

listed below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's 

Personnel, 

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio- activity, and 

v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by 

Force Majeure, then it shall give notice to the other Party of the event or circumstances 

constituting the Force Majeure and shall specify the obligations, the performance of which is or 

will be prevented. The notice shall be given within 14 days after the Party became aware, or 

should have become aware, of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such 

Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations 

of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 

performance of the Contract as a result of Force Majeure. A Party shall give notice to the other 

Party when it ceases to be affected by the ForceMajeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 

Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 

and suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be 

entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
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8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 

19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the Country, 

payment of any such Cost, including the costs of rectifying or replacing the Works and/or Goods 

damaged or destroyed by Force Majeure, to the extent they are not indemnified through the 

insurance policy referred to in Sub- Clause 18.2 [Insurance for Works and Contractor's 

Equipment]. 

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief 

from force majeure on terms additional to or broader than those specified in this Clause, such 

additional or broader force majeure events or circumstances shall not excuse the Contractor's 

non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is prevented for a continuous period 

of 84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 

[Notice of Force Majeure], or for multiple periods which total more than 140 days due to the 

same notified Force Majeure, then either Party may give to the other Party a notice of 

termination of the Contract. In this event, the termination shall take effect 7 days after the notice 

is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of 

Work and Removal of Contractor's Equipment]. 

Upon such termination, the Engineer shall determine the value of the work done and issue a 

Payment Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the Contract; 

b) The Cost of Plant and Materials ordered for the Works which have been delivered to the 

Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials shall 

become the property of (and be at the risk of) the Procuring Entity when paid for by the 

Procuring Entity, and the Contractor shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by 

the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there 

turn of these items to the Contractor's works in his country (or 

toanyotherdestinationatnogreatercost);and 

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with 

the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the 

control of the Parties (including, but not limited to, Force Majeure) arises which makes it 

impossible or unlawful for either or both Parties to fulfil its or their contractual obligations or 

which, under the law governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other Party of such event 

or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of 

either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 

been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the 

Contract had been terminated under Sub-Clause 19.6. 

 

20. CLAIMS, DISPUTES AND ARBITRATION 

20.1 Contractor's Claims 
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20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 

any additional payment, under any Clause of these Conditions or otherwise in connection with 

the Contract, the Contractor shall give Notice to the Engineer, describing the event or 

circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 

later than 30 days after the Contractor became aware, or should have become aware, of the 

event or circumstance. 

20.1.2       If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, 

and the Procuring Entity shall be discharged from all liability in connection with the claim. 

Otherwise, the following provisions of this Sub- Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.3      The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either on the Site or at another location acceptable to the Engineer. Without admitting 

the Procuring Entity's liability, the Engineer may, after receiving any notice under this Sub-

Clause, monitor the record-keeping and/or instruct the Contractor to keep further 

contemporary records. The Contractor shall permit the Engineer to inspect all these records, 

and shall (if instructed) submit copies to the Engineer. 

20.1.4      Within 42 days after the Contractor became aware (or should have become aware) of the event 

or circumstance giving rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Engineer, the Contractor shall send to the Engineer a fully 

detailed claim which includes full supporting particulars of the basis of the claim and of the 

extension of time and/or additional payment claimed. If the event or circumstance giving rise 

to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/or amount claimed, and such further particulars as the Engineer may reasonably 

require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from 

the event or circumstance, or within such other period as may be proposed by the Contractor 

and approved by the Engineer. 

20.1.5       Within 42 days after receiving a Notice of a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Engineer and approved 

by the Contractor, the Engineer shall respond with approval, or with disapproval and detailed 

comments. He may also request any necessary further particulars, but shall nevertheless give his 

response on the principles of the claim within the above defined time period. 

20.1.6       Within the above defined period of 42 days, the Engineer shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for 

Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time 

for Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled 

under the Contract. 

20.1.7       Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until 

the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall 

only be entitled to payment for such part of the claim as he has been able to substantiate. 

20.1.8       If the Engineer does not respond within the time frame defined in this Clause, either Party may 

consider that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration 

in accordance with Sub-Clause 20.4 [Arbitration]. 

20.1.9       The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 

apply toa claim. If the Contractor fails to comply with this or another Sub-Clause in relation to 

any claim, any extension of time and/or additional payment shall take account of the extent (if 

any) to which the failure has prevented or prejudiced proper investigation of the claim, unless 

the claim is excluded under the second paragraph of Sub- Clause 20.3 (f). 

20.2 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 

amicably before the commencement of arbitration. However, unless both Parties agree 
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otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above should 

move to commence arbitration after the fifty-sixth day from the day on which a notice of a 

claim was given, even if no attempt at an amicable settlement has been made. 

20.3 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination of 

the Contract by either party: 

a) The appointment of a replacement Engineer upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Engineer is empowered by these 

Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other ma tters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless the 

Procuring Entity and the Contract or agree otherwise in writing. 

20.4 Arbitration 

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 

settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 

claim or dispute has not been given by the applying party within ninety days of the occurrence 

or discovery of the matter or issue giving rise to the dispute. 

20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 

shall not commence unless an attempt has in the first instance been made by the parties to settle 

such claim or dispute amicably with or without the assistance of third parties. Proof of such 

attempt shall be required. 

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 

such measurements, computations, tests or valuations as may in his opinion be desirable in 

order to determine the rights of the parties and assess and award any sums which ought to have 

been the subject of or included in any certificate. 

20.4.5     The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 

up, review and revise any certificate, opinion, decision, requirement or notice and to determine 

all matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision requirement or notice had been given. 

20.4.6     The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 

Nothing shall disqualify representatives of the Parties and the Engineer from being called as a 

witness and giving evidence before the arbitrators on any matter whatsoever relevant to the 

dispute. 

20.4.7      Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to 

the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.4.7      Arbitration may be commenced prior to or after completion of the Works. The obligations 

of the Parties, and the Engineer shall not be altered by reason of any arbitration being conducted 

during the progress of the Works. 

20.4.8      The terms of the remuneration of each or all the members of Arbitration shall be mutually 

agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 

responsible for paying one-half of this remuneration. 

20.5 Arbitration with National Contractors 

20.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 

accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or 

dispute shall be notified in writing by either party to the other with a request to submit it to 

arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. 

The dispute shall be referred to the arbitration and final decision of a person to be agreed 

between the parties. Failing agreement to concur in the appointment of an Arbitrator, the 
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Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice 

Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.5.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

20.6    Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules 

of the United Nations Commission on International Trade Law (UNCITRAL); or with 

proceedings administered by the International Chamber of Commerce (ICC) and conducted 

under the ICC Rules of Arbitration; by one or more arbitrators appointed in accordance with 

said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 

conducted in the language for communications defined in Sub-Clause 1.4 [Law and Language]. 

20.7 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 

(NCIA) which offers a neutral venue for the conduct of national and international arbitration 

with commitment to providing institutional support to the arbitral process. 

20.8 Failure to Comply with Arbitrator's Decision 

20.8.1 The award of such Arbitrator shall be final and binding upon the parties. 

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 

other Party may, without prejudice to any other rights it may have, refer the matter to a 

competent court of law. 

10.7 Contract operations continue 

Notwithstanding any reference to arbitration herein, 

a) The parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 

b) The Procuring Entity shall pay the Contractor any monies due the Contractor. 

 



160 

 

 

 

SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

 

 

Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (q) 
The Procuring Entity is AWENDO MUNICIPALITY, MIGORI COUNTY. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be [insert date] 

GCC 1.1 (x) The Project Manager is MUNICIPAL ENGINEER- AWENDO MUNICIPALITY 

GCC 1.1 (z) The Site is located within Awendo town on the left-hand side along KISII -MIGORI 

HIGHWAY  

GCC 1.1 (cc) The Start Date shall be [insert date]. 

GCC 1.1 (gg) The Works consist of: 

 Construction of driveways and parking areas using precast concrete paving blocks 

 Drainage works 

 River-protection works 

 Construction of passenger waiting bays/sheds 

 Buildings renovations. 

 Marking of Parking bays 

 

GCC 2.2 Sectional Completions are: N/A   

GCC 5.1 The Project manager may not delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: N/A 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1  of the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and 

equipment approved by the Project Manager. The Project Manager shall approve any 

proposed replacement of Key Personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better than those proposed 

in the Bid. 

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract 

signature.] 
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Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: Contract Sum, Deductible 10% of 

Claimed Amount 

(b) For loss or damage to Equipment: As per Laws of Kenya, Deductible 10% of Claimed 

Amount 

 (c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with Contract : As per Laws of Kenya, Deductible 10% of Claimed Amount  

(d) for personal injury or death:  

(i) of the Contractor’s employees: As per Laws of Kenya, Deductible 10% of Claimed 
Amount 

(ii) of other people:  As per Laws of Kenya, Deductible 10% of claimed amount 

Contractor to bear the responsibility of payments for the deductibles. 

GCC 14.1 Site Data are: [As listed in drawings] 

GCC 20.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)]  

GCC 23.1 & 

GCC 23.2 

 

Appointing Authority for the Adjudicator: [insert name of Authority]. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: N/A 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [number] days 

from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is AS ARRANGED BY THE ENGINEER 

The amount to be withheld for late submission of an updated Program is 10,000 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 6 Months. 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid 

to the Contractor shall be __50_% of the reduction in the Contract Price.  

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings 

GCC 45.1 The Contract [insert “is” or “is not”] subject to price adjustment in accordance with GCC 

Clause 45, and the following information regarding coefficients [specify “does” or “does 

not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of completion exceeding 

18 months] 

The coefficients for adjustment of prices are: 

(a)  [insert percentage] percent nonadjustable element (coefficient A). 
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Number of GC 

Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

(b) [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: 10% 

GCC 47.1 The liquidated damages for the whole of the Works are [insert percentage of the final Contract 

Price] per day. The maximum amount of liquidated damages for the whole of the Works is 

[insert percentage] of the final Contract Price. 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the 

total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If 

Sectional Completion and Damages per Section have been agreed, the latter should be specified 

here] 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] per day. 

The maximum amount of Bonus for the whole of the Works is [insert percentage] of the 

final Contract Price. 

GCC 49.1 The Advance Payments shall be: N/A 

GCC 50.1 The Performance Security amount from a financial Institution recognized by the Central 

Bank of Kenya shall be 10% of the accepted contract amount before or on the date of 

contract signing 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is [insert date]. 

The date by which “as built” drawings are required is [insert date]. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

maintenance manuals by the date required in GCC 58.1 is [insert amount in local currency]. 

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on liquidated 

damages].  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring 

Entity’s additional cost for completing the Works, is [insert percentage]. 
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   Appendix A: Addendum to Conditions of Contract for Works (Environment, Social, Health and  

Safety Clauses) 

 

1. Contractor’s Key Personnel 

 

Further to clause 9.1 of the GCC, the Contractor’s Key Personnel should include a qualified, skilled 

 and experienced Environmental, Social, and Health and Safety (ESHS) officer. Each ESHS Officer  

must: provide a resume, declare their availability for the contract period, and declare that they can 

commit to the time schedule. Misrepresentation may result in the ESHS officer being disqualified 

from bid/proposal or dismissed from the contract. 

 

If the Contractor intends to replace a Key Personnel, the Contractor shall, not less than 30 days 

 before the intended date of replacement, give notice to the Engineer, the name, address, academic 

 qualifications, and relevant experience of the intended replacement Key Personnel. The Contractor 

 shall not, without the prior consent of the Engineer, revoke the appointment of the Key Personnel 

 or appoint a replacement. 

 

2. Compliance with statutory requirements 

 

The Contractor shall obtain and ensure validity of statutory requirements throughout the Project  

 period. These include; registration of construction works with the National Construction Authority  

 

(NCA); registration of sites as workplaces with the Directorate of Occupational Safety and Health  

Services (DOSHS); and, obtainment of Workers Injury Benefits Act (WIBA) and Contractors All Risk 

 (CAR) Insurance policy covers. 

 

3.Contractor’s Environment and Social Management Plan (C-ESMP) 

 

The Contractor shall submit, to the Engineer for its approval any additional Management Strategies  

and Implementation Plans (MSIPs) as are necessary to manage the ESHS risks and impacts of 

 ongoing Works. These MSIPs collectively comprise the Contractor’s Environmental and Social  
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Management Plan (C-ESMP). The Contractor shall review the C-ESMP, periodically (but not less  

than every six (6) months, and update it as required to ensure that it contains measures appropriate  

to the Works. The updated C-ESMP shall be submitted to the Engineer for approval. The Contractor 

 shall prepare and submit, to the Engineer, monthly reports on ESMP implementation.  

 

  4.Training of Contractor’s Personnel 

 

The Contractor shall provide ESHS training to relevant Contractor’s Personnel, as related to the 

 Contract. This will include sensitization on Gender-Based Violence/Sexual Exploitation and Abuse 

 and Sexual Harassment (GBV/SEA-SH), GRM, labor management, statutory requirements, waste  

management, protection of the environment and occupational health and safety. 

 

     5.Health, Safety, and Protection of the Environment 

 

Further to provisions of clause 4.18 of GCC, the Contractor shall be responsible for the  

health, safety, and protection of the environment as related to all activities on the Site. 

 

a) The Contractor shall: 

 comply with all applicable health and safety regulations and Laws; 

 

 comply with all applicable health and safety obligations specified in the Contract; 

 

 take care for the health and safety of all persons entitled to be on the Site and other places, if any, 

where the Works are being executed; 

 

 keep the Site and Works clear through appropriate storage and disposal of spoils and construction 

waste to avoid danger to persons on Site; 

 

 provide appropriate hoarding, lighting, and safe access until the issuance of the Contract 

 Certificate of Completion; 

 

 provide any Temporary Works (including roadways, footways, guards, and fences) which 

 

 may be necessary, because of the execution of the Works, for the use and protection of  

 

 the public and of owners and occupiers of adjacent land 

 

 provide health and safety training of Contractor’s Personnel as appropriate and  

 

 maintain training records; 
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 Put in place workplace processes for Contractor’s Personnel to report work  

 

 situations that they believe are not safe or healthy, and to remove themselves   

 

 from a work situation that they have reasonable justification to believe presents an 

 

 imminent and serious danger to their life or health; 

 

 Contractor’s Personnel who remove themselves from such work situations shall  

 

 not be required to return to work until necessary remedial action to correct the 

 

 situation has been taken;  

 Contractor’s Personnel shall not be retaliated against or otherwise subject to  

 

 reprisal or negative action for such reporting or removal; 

 

 establish and implement a system for regular (not less than four-monthly) review 

 

 of health and safety performance and the working environment. 

 

b) Ensure health and safety requirements under the Contract, shall include at a minimum: 

The procedures to establish and maintain a safe working environment without risk  

 

to health at all workplaces, machinery, equipment and processes under the control of the Contractor, 

including control measures for chemical, physical and biological substances and agents;  

 

details of the training to be provided, records to be kept; 

 

the procedures for prevention, preparedness and response activities to be  

 

implemented in the case of an emergency event (i.e. an unanticipated incident, 

 

arising from both natural and man-made hazards, typically in the form of fire, 

 

explosions, leaks or spills, which may occur for a variety of different reasons 

 

including failure to implement operating procedures that are designed to prevent 

 

their occurrence, extreme weather or lack of early warning); 
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remedies for adverse impacts such as occupational injuries, deaths, disability and  

 

disease; 

 

 

 

the measures to be taken to avoid or minimize the potential for community  

 

exposure to water-borne, water-based, water-related, and vector-borne diseases; and 

 

the measures to be implemented to avoid or minimize the spread of  

 

communicable diseases (including transfer of Sexually Transmitted Diseases or  

 

Infections (STDs), such as HIV virus) and non-communicable diseases associated  

 

with the execution of the Works, taking into consideration differentiated exposure  

 

to and higher sensitivity of vulnerable groups. This includes taking measures to  

 

avoid or minimize the transmission of communicable diseases that may be  

 

associated with the influx of temporary or permanent Contract-related labor.  

 

   5.1. Protection of the environment 

 

Further to provisions of clause 4.18 of the GCC, The Contractor shall ensure that , 

 

 Emissions, surface discharges, effluent, and any other pollutants from the Contractor’s  

activities shall exceed neither the values indicated in the Specification nor those prescribed   

by applicable laws; and, 

 

 In the event of damage to the environment, property and/or nuisance to people, on or  

 



167 

 

 

off-Site as a result of the Contractor’s operations, the Contractor shall agree with the  

Engineer the appropriate actions and time scale to remedy, as practicable, the damaged  

environment to its former condition. The Contractor shall implement such remedies at its  

cost to the satisfaction of the Engineer. 

 

 6.Labor Management of Workers 

 

Further to provisions of clause 6 of the GCC, the contractor shall keep complete and accurate  

employment records of all workers on site. The records shall include the names, ages, genders,  

hours worked, and wages paid to all workers. These records shall be summarized on a monthly  

basis and submitted to the Engineer. All workers shall acknowledge an employment contract  

stipulating terms and conditions and a Code of Conduct. Forced and/or child labor shall not be  

tolerated.  

 

 6.1. Suppliers (other than Sub-contractors) 

a) Forced Labor: The Contractor shall take measures to require its suppliers and Sub- 

contractors) not to employ or engage in forced labor including trafficked persons. If forced  

labor/trafficking cases are identified, the Contractor shall take measures to require the suppliers  

to take appropriate steps to remedy them. Where the supplier does not remedy the situation,  

the Contractor shall within a reasonable period substitute the supplier with a supplier that is able  

to manage such risks. 

b) Child Labor: The Contractor shall take measures to require its suppliers (other than Sub- 

contractors) not to employ or engage child labor. If child labor cases are identified, the  

Contractor shall take measures to require the suppliers to take appropriate steps to  

remedy them. Where the supplier does not remedy the situation, the Contractor shall  

within a reasonable period substitute the supplier with a supplier that is able to manage  

such risks. 

 

c)Serious Safety Issues: Further to provisions of clause 4.8 of the GCC, the Contractor,  

including its Sub-contractors, shall comply with all applicable safety obligations. The  

Contractor shall also take measures to require its suppliers (other than Sub-contractors) to  

adopt procedures and mitigation measures adequate to address safety issues related to  

their personnel. If serious safety issues are identified, the Contractor shall take measures to  
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require the suppliers to take appropriate steps to remedy them. Where the supplier does  

not remedy the situation, the Contractor shall within a reasonable period substitute the  

supplier with a supplier that is able to manage such risks. 

  

 d) Obtaining natural resource materials in relation to supplier: The Contractor shall obtain  

natural resource materials from suppliers that can demonstrate, through compliance with  

the applicable verification and/or certification requirements, that obtaining such materials  

is not contributing to the risk of significant conversion or significant degradation of  

natural or critical habitats such as unsustainably harvested wood products, gravel or sand extraction from 

river beds or beaches. 

If a supplier cannot continue to demonstrate that obtaining such materials is not contributing to the  

risk of significant conversion or significant degradation of natural or critical habitats, the Contractor  

shall within a reasonable period substitute the supplier with a supplier that is able to demonstrate  

that they are not significantly adversely impacting the habitats. 

 

  7.Contractor’s Grievance Redress Mechanism (GRM) 

The Contractor shall have a GRM for the Contractor’s Personnel to raise workplace concerns. The  

GRM shall be proportionate to the nature, scale, risks, and impacts of the Contract. The GRM shall  

be accessible, independent, responsive and observe confidentiality to all project workers. It shall  

provide multiple uptake channels; sort and process; acknowledge and follow up; verify, investigate  

and act; monitor and evaluate; and provide feedback to aggrieved persons/community. The  

Contractor shall submit a monthly summary of the grievance log to the Engineer.  

 

  8.Stakeholder Engagement 

The Contractor shall provide relevant contract-related information, as the Employer and/or Project  

Engineer may reasonably request to conduct Stakeholder engagements. “Stakeholder” refers to  

individuals or groups who: 

 are affected or likely to be affected by the Contract; and 

 may have an interest in the Contract. 

 The Contractor may also directly participate in Stakeholder engagements, as the  

            Employer and/or Project Engineer may reasonably request. 

 

    9.Code of Conduct 

 

 The contractor shall have a Code of Conduct that will apply to its employees and subcontractors, to  
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ensure compliance with its Environmental, Social, Health and Safety (ESHS) obligations under the  

contract; 

 The Contractor shall take all necessary measures to ensure that each Contractor’s Personnel is  

made aware of the Code of Conduct including specific behaviors that are prohibited, and  

understands the consequences of engaging in such prohibited behaviors. The code of conduct  

is provided in Annex 1 of this addendum. 

 These measures include providing instructions and documentation that can be understood by  

the Contractor’s Personnel and seeking to obtain that person’s signature acknowledging  

receipt of such instructions and/or documentation, as appropriate. 

 The Contractor shall also ensure that the Code of Conduct is visibly displayed in multiple  

locations on the Site and any other place where the Works will be carried out, as well as in  

areas outside the Site accessible to the local community and project-affected people. The  

posted Code of Conduct shall be provided in languages comprehensible to the Contractor’s  

Personnel, the Employer’s Personnel, and the local community. 

 The Contractor’s ESMP shall include appropriate processes for the Contractor to verify  

compliance with these obligations. 

 

 10. Security of the Site 

 

Further to provisions of clause 4.22 of the GCC, the Contractor shall be responsible for the security  

of the Site, and: 

 the Contractor shall submit for the Engineer’s No-objection a security management plan that  

sets out the security arrangements for the Site; 

 The Contractor shall (i) conduct appropriate background checks on any personnel retained  

to provide security; (ii) train the security personnel adequately (or determine that they are  

properly trained) in the use of force and appropriate conduct towards Contractor’s  

Personnel, Employer’s Personnel and affected communities; and (iii) require the security  

personnel to act within the applicable Laws and any requirements set out in the  

Specification; and 

 The Contractor shall not permit any use of force by security personnel in providing security  

except when used for preventive and defensive purposes in proportion to the nature and  

extent of the threat. 
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11.Progress Reports 

Further to provisions of clause 4.21 of the GCC, the contractor shall 

 Monitor progress of the Works and submit to the Engineer progress report and any updated  

Program showing the actual progress achieved and the effect of the progress achieved on the  

timing of the remaining Works. Each progress report shall include the Environmental, Social,  

Health and Safety (ESHS) aspects as guided in Annex 2, and as applicable.  

 In addition to the progress reports, inform the Engineer immediately of any allegation,  

incident or accident in the Site, that has or is likely to have a significant adverse effect on the  

environment, the affected communities, the public, Employer’s Personnel or Contractor’s  

Personnel. This includes, but is not limited to, any incident or accident-causing fatality or  

serious injury; significant adverse effects or damage to private property; or any allegation of  

SEA and/or SH. In the case of SEA and/or SH, while maintaining confidentiality as  

appropriate, the type of allegation (sexual exploitation, sexual abuse or sexual harassment),  

gender, and age of the person who experienced the alleged incident should be included in  

information. 

 Upon becoming aware of the allegation, incident, or accident, shall also immediately inform  

the Engineer of any such incident or accident on the Subcontractors’ or suppliers’ premises  

relating to the Works which has or is likely to have a significant adverse effect on the  

environment, the affected communities, the public, Employer’s Personnel, or Contractor’s, its  

Subcontractors’ and suppliers’ personnel. The notification shall provide sufficient detail  

regarding such incidents or accidents. The Contractor shall provide full details of such  

incidents or accidents to the Engineer within the agreed timeframe.  

  

Annex 1: CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

 

We are the Contractor,  

[……………………………………………………………………………………………………………].   

We have signed a contract with  

[…………………………………………………………………………………. enter name of Employer]  

for  

[………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………….(  

enter description of the Works].  

These Works will be carried out at 

…………………………………………………………………………………………………………………. 

[enter the Site and other locations where the Works will be  

carried out]. Our contract requires us to implement measures to address environmental and social  
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risks related to the Works, including the risks of sexual exploitation, sexual abuse and sexual  

harassment. 

 

This Code of Conduct is part of our measures to deal with environmental and social risks related to  

the Works.  It applies to all our staff, laborers, and other employees at the Works site or other  

places where the Works are being carried out.  It also applies to the personnel of each  

subcontractor and any other personnel assisting us in the execution of the Works.  All such persons  

are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct. 

 

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.  

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be  

tolerated and where all persons should feel comfortable raising issues or concerns without fear of  

retaliation. 

 

 

 

 

 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

 carry out his/her duties competently and diligently; 

 

 comply with this Code of Conduct and all applicable laws, regulations and other  

 

requirements, including requirements to protect the health, safety and well-being of other  

 

Contractor’s Personnel and any other person;  

 

 maintain a safe working environment including by: 

 

- ensuring that workplaces, machinery, equipment and processes under each person’s control are  

safe and without risk to health;  

- wearing required personal protective equipment;    

- using appropriate measures relating to chemical, physical and biological substances and agents; 

and 

- following applicable emergency operating procedures. 

 report work situations that he/she believes are not safe or healthy and remove  

 

himself/herself from a work situation which he/she reasonably believes presents an imminent  

 

and serious danger to his/her life or health; 

 

 treat other people with respect, and not discriminate against specific groups such as women,  

 

people with disabilities, migrant workers or children; 

 

 not engage in Sexual Harassment, which means unwelcome sexual advances, requests for  

 

sexual favors, and other verbal or physical conduct of a sexual nature with other  

 

Contractor’s or Employer’s Personnel; 

 

 not engage in Sexual Exploitation, which means any actual or attempted abuse of position of  

 

vulnerability, differential power or trust, for sexual purposes, including, but not limited to,  

 

profiting monetarily, socially or politically from the sexual exploitation of another; 
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 not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a  

 

sexual nature, whether by force or under unequal or coercive conditions;  

 

 not engage in any form of sexual activity with individuals under the age of 18, except in case  

 

of pre-existing marriage; 

  

 complete relevant training courses that will be provided related to the environmental and  

 

social aspects of the Contract, including on health and safety matters, and Sexual Exploitation  

 

and Abuse (SEA), and Sexual Harassment (SH); 

 

 report violations of this Code of Conduct; and 

 

 not retaliate against any person who reports violations of this Code of Conduct, whether to  

 

us or the Employer, or who makes use of the Contractor’s or project’s Grievance Redress  

 

Mechanism.   

 

 

 

 

 

 

 

 

 

 

 

RAISING CONCERNS  

If any person observes behavior that he/she believes may represent a violation of this Code of  

Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can be  

done in either of the following ways: 

 

Contact  

…………………………………………………………………………………………………….[enter name  

of the Contractor’s Social Expert with relevant experience in handling gender-based violence, or if  

such person is not required under the Contract, another individual designated by the Contractor to  

 

handle these matters] in writing at this address [ …………………………..  ] or by telephone at  

[………………………..   ] or in person at [………………………………………..]; or 

 

Call […………………………………………………………………………………]  to reach the  

Contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the  

country law. Anonymous complaints or allegations may also be submitted and will be given all due  

and appropriate consideration. We take seriously all reports of possible misconduct and will  

investigate and take appropriate action. We will provide warm referrals to service providers that  

may help support the person who experienced the alleged incident, as appropriate.  

There will be no retaliation against any person who raises a concern in good faith about any  

behavior prohibited by this Code of Conduct.  Such retaliation would be a violation of this Code of  

Conduct.   
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CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious  

consequences, up to and including termination and possible referral to legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I comprehend.  I  

understand that if I have any questions about this Code of Conduct, I can contact  

…………………………………………………………………………………………….[enter name of  

Contractor’s contact person with relevant experience] requesting an explanation.   

 

Name of Contractor’s Personnel: [insert name]     

 

Signature:_____________________________________________Date:_________________ 

 

Countersignature of authorized representative of the Contractor: 

 

Signature:____________________________________________Date:__________________ 

 

 

 

Annex B: Environmental, Social, Health and Safety (ESHS) Metrics for Progress Reports 

[Note to Contractor: the following metrics may be amended to reflect the Employer’s ESHS policies  

and/or the ESHS requirements of the project. The metrics that are required should be determined by  

the ESHS risks of the Works, as applicable, and not necessarily by the scale of the Works] 

Metrics for regular reporting: 

a) environmental incidents or non-compliance with contract requirements, including  

 

contamination, pollution, or damage to ground or water supplies; 

 

b) health and safety incidents, accidents, injuries, and all fatalities that require treatment; 

 

c) interactions with regulators:  identify agency, dates, subjects; 

 

d) status of all permits and agreements: 

  

 list areas/facilities with permits required (quarries, asphalt & batch plants), dates of  

 

application, dates issued (actions to follow up if not issued), dates submitted to  

 

resident engineer (or equivalent), the status of area (waiting for permits, working,  

 

abandoned without reclamation, decommissioning plan being implemented, etc.); 

 

• list areas with landowner agreements required (borrow and spoil areas, camp sites), dates of  

agreements, dates submitted to resident engineer (or equivalent); 

• identify major activities undertaken in each area in the reporting period and highlights of  

environmental and social protection (land clearing, boundary marking, topsoil salvage, traffic  

management, decommissioning planning, decommissioning implementation). 

 

e. Health and safety supervision:  

• ESHS Officer: number days worked, number of full inspections & partial inspections, reports  

to construction/project management; 
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• number of workers, work hours, metric of PPE use (percentage of workers with full personal  

protection equipment (PPE), partial, etc.), worker violations observed (by type of violation, PPE  

otherwise), warnings given, repeat warnings given, follow-up actions taken (if any); 

f. HIV/AIDS: provider of health services, information and/or training, location of clinic,  

number of non-safety disease or illness treatments and diagnoses (no names to be provided); 

g. Gender: number of male and female workers, percentage of workforce, gender issues raised  

and dealt with (cross-reference grievances or other sections as needed); 

h. ESHS Trainings: 

• number of new workers, the number receiving induction training, dates of induction  

training; 

• number and dates of toolbox talks, number of workers receiving Occupational Health and  

Safety (OHS), environmental and social training; 

• number and dates of HIV/AIDS sensitization and/or training, no. workers receiving training  

(this reporting period and in the past); same questions for gender sensitization. 

• number and date of GBV/SEA-SH sensitization and/or training, number of workers receiving  

training on Code of Conduct (in the reporting period and in the past). 

 

 

 

 

i. Grievances: document all grievances (e.g. allegations of GBV / SEA-SH) received in the  

 

reporting period and unresolved past grievances by date received, complainant, how  

 

received, to whom referred to for action, resolution and date (if completed), data  

 

resolution reported to complainant, any required follow-up (Cross-reference other  

 

sections as needed): worker and community grievances. 

 

j. Traffic, road safety and vehicles/equipment: 

• traffic accidents involving project vehicles & equipment: provide date, location, damage,  

cause, and follow-up; 

• accidents involving non-project vehicles or property (also reported under immediate  

metrics): provide date, location, damage, cause, follow-up;  

• overall condition of vehicles/equipment (subjective judgment by environmentalist); non- 

routine repairs and maintenance needed to improve safety and/or environmental performance (to  

control smoke, etc.). 

k. Environmental mitigations and issues (what has been done): 

• dust: number of working bowsers, number of watering/day, number of complaints, warnings  

given by ESHS Officer, actions taken to resolve; highlights of quarry dust control (covers, sprays,  

operational status); % of rock/spoil lorries with covers, actions taken for uncovered vehicles; 

• erosion control: controls implemented by location, status of water crossings, ESHS Officer  

inspections and results, actions taken to resolve issues, emergency repairs needed to control  

erosion/sedimentation; 

• quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities  

undertaken in the reporting period at each, and highlights of environmental and social protection:  

land clearing, boundary marking, topsoil salvage, traffic management, decommissioning planning,  
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decommissioning implementation; 

• blasting: number of blasts (and locations), status of implementation of blasting plan  

(including notices, evacuations, etc.), incidents of off-site damage or complaints (cross-reference  

other sections as needed); 

• spill cleanups, if any:  material spilled, location, amount, actions taken, material disposal  

(report all spills that result in water or soil contamination; 

• waste management: types and quantities generated and managed, including amount taken  

offsite (and by whom) or reused/recycled/disposed on-site; 

• details of tree plantings and other mitigations required undertaken in the reporting period; 

• details of water and swamp protection mitigations required undertaken in the reporting 

period. 

l. Compliance: 

• compliance status for conditions of all relevant consents/permits, for the Work, including  

quarries, etc.): statement of compliance or listing of issues and actions taken (or to be taken) to  

reach compliance; 

• compliance status of C-ESMP requirements: statement of compliance or listing of issues and  

actions taken (or to be taken) to reach compliance; 

• compliance status of GBV/SEA-SH prevention and response action plan: statement of  

compliance or listing of issues and actions taken (or to be taken) to reach compliance 

• compliance status of Health and Safety Management Plan re: statement of compliance or  

listing of issues and actions taken (or to be taken) to reach compliance 

• other unresolved issues from previous reporting periods related to environmental and social:  

continued violations, continued failure of equipment, continued lack of vehicle covers, spills not  

dealt with, continued compensation or blasting issues, etc.  Cross-reference other sections as  

needed. 

m. ESMP Implementation Budget 

• The Employer’s E&S and procurement officers should consider how the Contractor will cost  

the delivery of the E&S requirements. In the majority of cases, the payment for the delivery of E&S  

requirements shall be a subsidiary obligation of the Contractor covered under the prices quoted for  

other Bill of Quantity items or activities. For example, normally the cost of implementing  

workplace safe systems of work, including the measures necessary for ensuring traffic safety, shall be  

covered by the Bidder’s rates for the relevant works. Alternatively, provisional sums could be set  

aside for discrete activities for example for HIV counselling service, and, GBV/SEA awareness and  

sensitization or to encourage the contractor to deliver additional ES outcomes beyond the  

requirement of the Contract. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [……………………………………………………………………………………………………………….] 

ii) Address: [……………………………………………………………………..] 

iii) Telephone: […………………………………………………………………] 

iv) Email Address: [………………………………………………………………………………………………..] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)    

3. Notification of Intention to Award 

i) Procuring Entity: [……………………………………………….] 

ii) Project: […………………………………………………………] 

iii) Contract title: [………………………………………………….] 

iv) Country: [……………………………………………………….] 

v) ITT No: [………………………………………………………..] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you 

may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender   

 

ii) Address of the successful Tender    

 

iii) Contract price of the successful Tender Kenya Shillings     

 (in words  ) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price 

as well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was 

unsuccessful. 

 

SNo Name of Tender Tender Price as 

read out 

Tender’s evaluated price 

(Note a) 

One Reason Why not Evaluated 

1     

2     

3     
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4     

 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide 

to request a debriefing your written request must be made within three (5) Business Days of receipt of 

this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 

five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this 

period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is 

provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 

end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 

advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we 

will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the 

date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 

midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 

the decision to award the contract. You do not need to have requested, or received, a debriefing before 

making this complaint. Your complaint must be submitted within the Standstill Period and received by us 

before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and 

its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 

this tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 

complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention 

to Award. 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 

Procuring Entity: 

Signature:   Name:     

Title/position:    Telephone:  Email:      
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FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...………………………………. APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity  of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for .........(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. 

O. Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement 

Administrative Review Board to review the whole/part of the above mentioned decision on the 

following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO 3: LETTER OF AWARD  

 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of 
currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by 

……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 

Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract 

Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 
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        FORM NO 4: CONTRACT AGREEMENT 

 

THIS  AGREEMENT made the  day of  , 20  , between 

______________________________________of __________________________ (hereinafter “the Procuring 

Entity”), of the one part, and  of  (hereinafter 

“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 

of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them 

in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 

This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) Notification of Intention to Award 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

i) Form of Beneficial Ownership 

j) Bill of Quantities 

k) The scope of work 

l) 6% performance Bond from a Financial Institution Recognized by the Central Bank of Kenya Before or 

on the date of Contract signing 

 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the 

Laws of Kenya on the day, month and year specified above. 

 

 

Signed and sealed by  (for the Procuring Entity) 

 

 

Signed and sealed by  (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 

[Guarantor letterhead] 

 
Beneficiary:  [insert name and Address of Procuring Entity]  

Date:   [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that    (hereinafter called "the 

Contractor") has entered into Contract No.   dated   with (name 
of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the execution of 

  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of  (in 

words ),
1 

such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 

whether in the demand itself or in a separate signed document accompanying or identifying the demand, 

stating that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing 

to prove or to show grounds for your demand or the sum specified therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2...…
2
, and any demand for payment under 

it must be received by us at the office indicated above on or before that date. 

 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 
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FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of Procuring Entity] Date: 

 [Insert date of issue]. 

PERFORMANCE BOND No.:   

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond  as Principal (hereinafter called “the Contractor”) 

and______________________________________________________________] as Surety (hereinafter called  “the  

Surety”),  are  held  and  firmly  bound  unto    ] as 

Obligee (hereinafter called “the Procuring Entity”) in the amount of    for 

the payment of which sum well and truly to be made in the types and proportions of currencies in which the 

Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

  day of  , 20 , for  in accordance with the documents, plans, 

specifications, and amendments thereto, which to the extent herein provided for, are by reference made 

part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 

otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 

Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 

Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 

the Contract in accordance with its terms and conditions, and upon determination by the Procuring 

Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, 

and Procuring Entity and make available as work progresses (even though there should be a default or 

a succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 

sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 

including other costs and damages for which the Surety may be liable hereunder, the amount set forth in 

the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean 

the total amount payable by Procuring Entity to Contractor under the Contract, less the amount 

properly paid by Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of 

the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or 

corporation other than the Procuring Entity named herein or the heirs, executors, administrators, successors, 

and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has 

caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 

representative, this day  of  20  . 
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SIGNED ON   on behalf of By  in the capacity of In the 

presence of 

SIGNED ON   on behalf of By  in the capacity of In the 

presence of 



 

 
 

 

 

FORM NO. 4 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

Tender Reference No: …………………………………………………………………………………………………..… 

Description: 

………………………………………….………………………………………………….…………..……… 

Procuring Entity: 

………………………………………………….………………………………………..………….…… 

In response to your notification of award dated [insert date of notification of 

award] to furnish additional information on beneficial ownership: [select one option as applicable 

and delete the options that are not applicable] 

I/We here by provide the following beneficial ownership information We here by provide the 

following beneficial ownership information. 

Details of beneficial ownership 

 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to 
be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the Tenderer by meeting one or more of the following conditions: 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 

COUNTY GOVERNMENT  

OF MIGORI 

Unity in Diversity 



 

 
 

Identity of Beneficial Owner 

 

[include full name (last, 

middle, first), nationality, 

country of residence] 

Directly or 

indirectly holding 

25% or more of 

the shares 

(Yes / No) 

 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

 

Directly or indirectly having the 

right to appoint a majority of the 

board of the directors or an 

equivalent governing body of the 

Tenderer 

(Yes / No) 

    

    

    

 

 

 

 

  

OR 

ii) We declare that there is no Beneficial Owner meeting one or more of the following 

conditions: directly or indirectly holding 25%   or more of the   shares.  Directly or 

indirectly holding 25% or more of the voting rights. Directly or indirectly having the right 

to appoint a majority of the board of directors or equivalent governing body of the 

Tenderer. 

 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of 

the following conditions. [If this option is selected, the Tenderer shall provide explanation 

on why it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or 

more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer]” 

 



 

 
 

Name of the Tenderer: 

............................................................................................................................. ..... 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:  

............................................................................................................................. ............................

................  

Title of the person signing the Tender: 

..............................................................................................................  

Signature of the person named above: 

......................................................Date................................................ 

 

                                                                                                                 Stamp 

............................................  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REPUBLIC OF KENYA 



 

 
 

 
KISUMU 
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