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PROPOSED CONSTRUCTION OF KITCHEN AND 

DINING HALL  AT GARSEN TEACHERS TRAINING 
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TENDER DOCUMENTS 
 

 

Supplied as part of the Invitation To Tender (ITT) No. … 
 

Contract No. W.P ITEM NO … … … ….   JOB NO. … … … … … … … … … … … … … … …. 
 

Prepared and issued by: - 
 

County Works Office, 

State Department for Public Works, 

Ministry of Lands, Public Works, Housing and Urban Development, 

TANA RIVER. 
 

The   contract   for   the    above-mentioned    works    entered    into   this … … … .   day   of 
… … … … … … … .  2023  by  the  undersigned  refers  to  these  Tender  Documents  and  the 
Ministry of Transport, Infrastructure, Housing, Urban Development and Public Works, and 
Public  General  Specification  dated  March,  1976  (together  with  any  amendments  issued 
thereto) shall be read and construed as part of the said contract. 

 

… … … … … … … … … … … … … … … … . …………………………………………………… 
 

 

THE CONTRACTOR                                THE PRINCIPAL 

(GALANA TTC) 
 

 

 

Date:                                                              Date:                                                                   
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SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Bills of Quantities and 

should he find any missing or in duplicate or figures indistinct he must inform the Regional 

Works Office for State Department for Public Works, Coast Region, Shimanzi, Mombasa at 

once and have the same rectified. 
 

Should the Contractor be in doubt about the precise meaning of any item or figure for any 

reason whatsoever, he must inform the Principal  Secretary,  State Department for Public 

Works, Coast Regional Office Mombasa in order that the correct meaning may be decided 

before the date for submission of tenders. 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender 

due  to mistakes  in the  specifications,  which  should  have  been  rectified in the manner, 

described above. 

SIGNATURE PAGE AND NOTE 
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INVITATION TO TENDER 

PROCURING ENTITY: GALANA TEACHERS TRAINING COLLEGE 

CONTRACT NAME AND DESCRIPTION; PROPOSED CONSTRUCTION OF KITCHEN 

ND DINING HALL  AT GARSEN TEACHERS TRAINING COLLEGE- TANA RIVER 
 

 

 

The Principal Secretary invites sealed tenders for the 

Tendering will be conducted under open competitive method (National) using a 

tandardized tender document. Tendering is open to all qualified and Interested Tenderers 

1.   Qualified and interested tenderers may obtain further information and inspect the 

Tender Documents during office hours (0800 to 1700 hours) at the address given 

below. 

A.  Address for obtaining further information and for purchasing tender documents 

(1)     Name of Procuring Entity:  Galana Teachers Training College 

(2)     Physical address for hand Courier Delivery to an office or Tender Box: 

Galana Teachers Training College - Magarini 

(3)     Postal Address: P.O. Box 5846-80200, Malindi 

(4)     Insert name, telephone number and e-mail address of the officer 

to be contacted: As indicated in the tender advertisement 

 

2.   A complete set oftender documents in PDF may be purchased or obtained by 

interested tenders upon payment of a non- refundable fees of (as indicated in the 

tender advert) in cash or Banker's Cheque and payable to the address given below.. 

3.   Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall 

remain valid for 120 days from the date of opening oftenders or as indicated in the 

advertisement. 

4.   All tender must be accompanied by a tender Security of an amount equivalent to 

KSHS 100,000.00 from a Bank or Insurance. 

A 

s 



 

 
x 

 
 
 
 

5.   The Tenderer shall chronologically serialize all pages of the tender documents 

submitted. 

6.   Completed tenders must be delivered to the address below on or before 9th November 

2026 at 11:00am (as indicated in the tender advertisement) 

 

 

 

 

 

 

 

B.  Address for Submission of Tenders. 

1.)  Name of Procuring Entity:  Galana Teachers Training College 

2.)   Postal Address: P.O. Box 5846-80200, Malindi 

3.)  Physical address for hand Courier Delivery to an office or Tender 

Box: As indicated in the tender advertisement. 

 

Electronic Tenders will NOT be permitted. 

7.   Tenders will be opened immediately after the deadline date and time specified above or 

any dead line date and time specified later. Tenders will be publicly opened in the 

presence of the Tenderers' designated representatives who choose to attend at the 

address below. 

 

C.  Address for Opening of Tenders. 

4.)  Name of Procuring Entity:   Galana Teachers Training College 

1.)  Physical address for the location: As indicated in the tender 

advertisement. 

8.   Late tenders will be rejected. 
 

[Authorized Official (name, designation, Signature and date)] 

Name 
 

 

(Official ofthe Procuring Entity issuing the invitation) 

Designation 



Signature 

 xi 

 

Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
 

PART 1:       TENDERING PROCEDURES 
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SECTION I - INSTRUCTION TO TENDERERS 

Note:  The tenderer must comply with the following conditions and instructions and failure to do so is liable to 
result in rejection of the tender. 

A.  GENERAL PROVISIONS 

1.   Scope of Tender 

1.         The  Procuring  Entity  as defined in the Appendix to Conditions of Contract invites 
tenders  for  Works  Contract   as  described  in  the  tender   documents.  The  name, 
identification, and number of lots (contracts) of this Tender Document are specified in 
the TDS. 

2.         Throughout this tendering document: 

1.2.1     The term “in writing” means communicated in written form (e.g., by mail, e- 
mail, fax, including if specified in the TDS, distributed or received through the 
electronic-procurement system used by the Procuring Entity) with proof of 
receipt; 

1.2.2     if the context so requires, “singular” means “plural” and vice versa; 

1.2.3     “Day” means calendar day, unless otherwise specified as “Business Day”. A 
Business Day is any day that is an official working day of the Procuring Entity. 
It excludes official public holidays. 

 

2.   Fraud and Corruption 

3.         The Procuring Entity requires compliance with the provisions of the Public Procurement 
and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. 
The tender submitted by a person shall include a declaration that the person shall not 
engage in any corrupt or fraudulent practice and a declaration that the person or his or 
her  sub-contractors  are  not  debarred  from  participating  in  public  procurement 
proceedings. 

4.         The Procuring Entity requires compliance with the provisions of the Competition Act 
2010, regarding collusive practices in contracting. Any tenderer found to have engaged 
in collusive conduct shall be disqualified and criminal and/or civil sanctions may be 
imposed. To this effect, Tenders shall be required to complete and sign the “Certificate 
of Independent Tender Determination” annexed to the Form of Tender. 

5.         Tenderers   shall  permit   and   shall  cause  their  agents  (whether  declared  or  not), 
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to 
permit the Procuring  Entity  to  inspect  all  accounts,  records  and  other  documents 
relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them 
audited by auditors appointed by the Procuring Entity. 

6.         Unfair Competitive Advantage - Fairness and transparency in the tender process require 
that the firms or their Affiliates competing for a specific assignment do not derive a 
competitive advantage from having provided consulting services related to this tender. 

To that end, the Procuring Entity shall indicate in the Data Sheet and make available 
to all the firms together with this tender document all in formation that would in that 
respect give such firm any unfair competitive advantage over competing firms 



 

 

 

3.   Eligible Tenderers 

a.   A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) 

under an existing agree mentor with the intent to enter in to such an agreement supported by a 
letter of intent. In the case of a joint venture, all members shall be jointly and severally liable for 

the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate 
a Representative who shall have the authority to conduct all business for and on behalf of any 

and all the members of the JV during the tendering process and, in the event the JV is awarded 

the Contract, during contract execution. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture for 

the purposes of the same Tender. The maximum number of JV members shall be specified in the 
TDS. 

b.   Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations 
in which they have a substantial or controlling interest shall not be eligible to tender orbe awarded 
a contract. Public Officers are also not allowed to participate in any procurement proceedings. 

c.   A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose 
of this tendering process, if the tenderer: 

a.   Directly or indirectly controls, is controlled by or is under common control with another 

tenderer; 

b.   Receives or has received any direct or indirect subsidy from another tenderer; 

c.   Has the same legal representative as another tenderer; 

d.   Has a relationship with another tenderer, directly or through common third parties, that 

puts it in a position to influence the tender of another tenderer, or influence the decisions 

of the Procuring Entity regarding this tendering process; 

e.   Any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the goods or works that are the subject of the tender; 

f.    Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 

a consultant for Contract implementation; 

g.   Would be providing goods, works, or non-consulting services resulting from or directly 

related to consulting  services  for the preparation  or implementation  of the contract 

specified in this Tender Document; 

h.   Has a close business or personal relationship with senior management or professional 

staff of the Procuring Entity who has the ability to influence the bidding process and: 

i.      Are  directly  or  indirectly  involved  in  the  preparation  of  the  Tender  document  or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 

ii.      May  be  involved  in  the  implementation  or  supervision  of such  Contract unless  the 

conflicts teeming from such relationship has been resolved in a manner acceptable to the 

Procuring Entity throughout the tendering process and execution of the Contract. 

d.   A  tenderer  shall  not  be involved in corrupt,  coercive,  obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified 

e.   A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other 



 

 

Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 

involved. Members ofa joint venture may not also make an individual tender, be a sub-contractor 

in a separate tender or be part of another joint venture for the purposes of the same Tender. A 

firm that is not a tenderer or a JV member may participate as a subcontractor in more than one 

tender. 
f.    A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. 

A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to 
the determination of the nationality of proposed sub-contractors or sub-consultants for any part 
of the Contract including related Services. 

g.   A Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

h.   A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to 
tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the 
following conditions, i.e., if it is: 

i.      A legal public entity of Government and/or public administration, 

ii.      Financially autonomous and not receiving any  significant subsidies or budget support 

from any public entity or Government, and; 

iii.      Operating under commercial law and vested with legal rights and liabilities similar to 

any commercial enterprise to enable it compete with firms in the private sector on an 

equal basis. 

i.    Firms and individuals shall be ineligible if their countries of origin are: 

a.   As a matter of law or official regulations, Kenya prohibits commercial relations with that 

country; 

b.   By an act of compliance with a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of 

goods or contracting of works or services from that country, or any payments to any 

country, person, or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the 
Procuring Entity shall reasonably request. 

j.    Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, local sub-contracts and labour) from citizen suppliers and contractors. To this end, a 
foreign tenderer shall provide in its tender documentary evidence that this requirement is met. 
Foreign tenderers not meeting this  criterion  will be  automatically  disqualified.  Information 
required to enable the Procuring Entity determine if this condition is met shall be provided for 
this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

k.   Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If 

it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it 

does not subcontract to foreign firms or individuals more than  10 percent of the contract price, 

excluding provisional sums. JVs are considered as foreign tenderers if the individual member 

firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall 

not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional 

sums. 
l.    The National Construction Authority Act of Kenya requires that all local and foreign contractors 

be  registered  with  the  National  Construction  Authority  and  be  issued  with  a  Registration 
Certificate before they can undertake any construction works in Kenya. Registration shall not be 

websiteofPPRAwww.ppra.go.ke


 

 

a condition for tender, but it shall be a condition of contract award and signature. A selected 
tenderer shall be given opportunity to register before such award and signature of contract. 
Application for registration with National Construction Authority may be accessed from the 
website www.nca.go.ke. 

m.  The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless 
they are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. 

JVs will be required to seek for exemption from the Competition Authority. Exemption shall not 
be a condition for tender, but it shall be a condition of contract award and signature. A JV tenderer 
shall be given opportunity to seek such exemption as a condition of award and signature of 
contract. Application for exemption from the Competition Authority of Kenya may be accessed 
from the website www.cak.go.ke. 

n.   A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her 
tax obligations by producing valid tax compliance certificate or tax exemption certificate issued 
by the Kenya Revenue Authority. 

 

4.   Eligible Goods, Equipment and Services 

a.   Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of Goods, equipment and services. 

b.   Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful to 
human beings and to the environment shall not be eligible for procurement 

 

5.   Tenderer’s Responsibilities 

a.   The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 
and the Procuring Entity will in no case be responsible or liable for those costs. 

b.   The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the  Site  of the Works and its  surroundings and obtain  all information that may be 
necessary for preparing the tender and entering into a contract for construction of the Works. The 
costs of visiting the Site shall beat the tenderer's own expense. 

c.   The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity again stall liability arising from death or personal injury, loss of 
or damage to property, and any other losses and expenses incurred as a result of the examination 
and inspection 

d.   The Tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts as necessary or required. 

 

B.   CONTENTS OF TENDER DOCUMENTS 
 

6.   Sections of Tender Document 

a.   The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 
and which should be read in conjunction with any Addenda issued in accordance with ITT 10. 

PART 1: Tendering Procedures 

Section I – Instructions to Tenderers 
Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria 

websitewww.nca.go.ke
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Section IV – Tendering Forms 
 

PART 2: Works' Requirements 

Section V - Bills of Quantities 
Section VI - Specifications 

Section VII – Drawings 
 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC) 

Section IX - Special Conditions of Contract 
Section X- Contract Forms 

 

b.   The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 

documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not 

responsible for the completeness of the Tender document, responses to requests for clarification, 
the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or 

Addenda to the Tender document in accordance with ITT 10. In case ofany contradiction, 
documents obtained directly from the Procuring Entity shall prevail. 

c.   The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is required 
by the Tender document. 

7.   Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

a.   A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity 

in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the 

pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond 
in writing to any request for clarification, provided that such request is received no later than the 

period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity 
shall forward copies of its response to all tenderers who have acquired the Tender documents in 

accordance with ITT 7.4, including a description of the inquiry but without identifying its source. 
If so specified in the TDS, the Procuring Entity shall also promptly publish its response at the 

web page identified in the TDS. Should the clarification result in changes to the essential elements 
of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 

procedure under ITT 8 and ITT 22.2. 

b.   The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit 
and examine and inspect the site(s) of the required contracts and obtain all information 
that may be necessary for preparing a tender. The costs of visiting the Site shall be at 
the Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-
arranged Site visit and or a pre-tender meeting will be held, when and where. The 
Tenderer's designated representative is invited to attend a pre- arranged site visit and a 
pre-tender meeting, as the case may be. The purpose of the site visit and the pre-
tender meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage. Note, there will be a site visit to be held on 27th October 2026 

at 11:00am at (Garsen Teachers Training College) 

 

c.   The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 
later than the period specified in the TDS before the meeting. 

d.   Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including 
the text of the questions asked by Tenderers and the responses given, together with any responses 
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the 
Tender Documents. Minutes shall not identify the source of the questions asked. 



 

 

e.   The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre- 
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. Any 
modification to the Tender Documents that may become necessary as a result of the pre-arranged 
site visit and those of the pre-tender meeting shall be made by the Procuring Entity exclusively 
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre - 
Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not 
be a cause for disqualification of a Tenderer. 

8.   Amendment ofTender Documents 

a.   At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 
Tender Documents by issuing addenda. 

b.   Any addendum issued shall be part of the Tender Documents and  shall be communicated in 

writing to all who have obtained the Tender Documents from the Procuring Entity. The Procuring 

Entity shall also promptly publish the addendum on the Procuring Entity's website in accordance 

with ITT 7.5. 

c.   To give Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant 

to ITT 22.2. 
 

C.  PREPARATION OF TENDERS 
 

9.   Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring 
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 
process. 

 

10. Language ofTender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the 
Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are 
part of the Tender may be in another language provided they are accompanied by an accurate and notarized 
translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the 
Tender, such translation shall govern. 

11. Documents Comprising the Tender 

a.   The Tender shall comprise the following: 

a.   Form ofTender prepared in accordance with ITT 12; 

b.   Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c.   Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d.   Alternative Tender, if permissible, in accordance with ITT 13; 

e.   Authorization: written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, in accordance with ITT20.3; 

f.    Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g.   Conformity: a technical proposal in accordance with ITT 16; 

h.   Any other document required in the TDS 
 

b.   In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy 
of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to 
execute a Joint Venture Agreement in the event ofa successful Tender shall be signed by all 



 

 

members and submitted with the Tender, together with a copy of the proposed JV Agreement. 
Change of membership and conditions of the JV prior to contract signature will render the 
tender liable for disqualification. 

 

 

12. Form ofTender and Schedules 

a.   The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared 
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be 
completed without any alterations to the text, and no substitutes shall be accepted 
except  as  provided  under  ITT  20.3.  All  blank  spaces  shall  be  filled  in  with  the 
information requested. The Tenderer shall chronologically serialize all pages of the 
tender documents submitted. 

b.   The Tenderer shall furnish in the Form of Tender information on commissions and 
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

 

 

13. Alternative Tenders 

a.   Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

b.   When alternative times for completion are explicitly invited, a statement to that effect 
will be included in the TDS, and the method of evaluating different alternative times 
for completion will be described in Section III, Evaluation and Qualification Criteria. 

c.   Except  as  provided  under  ITT   13.4  below,  Tenderers  wishing  to  offer  technical 
alternatives to the requirements of the Tender Documents must first price the Procuring 
Entity's design as described in the Tender Documents and shall further provide all 
information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of 
prices, and proposed construction methodology and other relevant details. Only the 
technical alternatives, if any, of the Tenderer with the Winning Tender conforming to 
the basic technical requirements shall be considered by the Procuring Entity. 

d.   When  specified  in the TDS, Tenderers are permitted to submit alternative technical 
solutions for specified parts of the Works, and such parts will be identified in the TDS, 
as  will  the  method   for  their   evaluating,  and  described   in  Section  VII,   Works' 
Requirements. 

 

 

14. Tender Prices and Discounts 

a.   The prices and discounts (including any price reduction) quoted by the Tenderer in the 
Form ofTender and in the Bill of Quantities shall conform to the requirements specified 
below. 

b.   The Tenderer shall fill in rates and prices for all items of the Works described in the 
Bill of Quantities. Items against which no rate or price is entered by the Tenderer shall 
be deemed covered by the rates for other items in the Bill of Quantities and will not be 
paid for separately by the Procuring Entity. An item not listed in the priced Bill of 
Quantities shall be assumed to be not included in the Tender, and provided that the 
Tender  is  determined  substantially  responsive  notwithstanding  this  omission,  the 
average price of the item quoted by substantially responsive Tenderers will be added to 



 

 

the Tender price and the equivalent total cost of the Tender so determined will be used 
for price comparison. 

c.   The price to be quoted in the Form ofTender, in accordance with ITT 12.1, shall be the 
total price of the Tender, including any discounts offered. 

d.   The Tenderer shall quote any discounts and the methodology for their application in 
the Form ofTender, in accordance with ITT 12.1. 

e.   It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are 
not subject to adjustment during the performance of the Contract in accordance with 
the provisions of the Conditions of Contract, except in cases where the contract is 
subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer 
shall  furnish  the  indices  and weightings  for the price  adjustment  formulae  in  the 
Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 
justify its proposed indices and weightings. 

f.    Where tenders are being invited for individual lots (contracts)or for any combination 
of lots (packages), tenderers wishing to offer discounts for the award of more than one 
Contract shall specify in their Tender the price reductions applicable to each package, 
or  alternatively,  to  individual  Contracts  within  the  package.  Discounts   shall  be 
submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
opened at the same time. 

g.   All duties, taxes, and other levies payable by the Contractor under the Contract, or for 
any other cause, as of the date 30 days prior to the deadline for submission of Tenders, 
shall be included in the rates and prices and the total Tender Price submitted by the 
Tenderer 

15. Currencies of Tender and Payment 

a.   The currency(ies) of the Tender and the currency(ies) of payments shall         be the same. 

b.   Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 

 

a.   A Tenderer expecting to incur expenditures in other currencies for inputs to the 
Works  supplied  from  outside  Kenya  (referred  to  as  “the  foreign  currency 
requirements”) shall (if so, allowed in the TDS) indicate in the Appendix to Tender 
the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the 
Tenderer for the payment of such foreign currency requirements, limited to no more 
than two foreign currencies. 

b.   The rates of exchange to be used by the Tenderer in arriving at the local currency 
equivalent and the percentage(s) mentioned in (a) above shall be specified by the 
Tenderer in the Appendix to  Tender and  shall be based  on  the  exchange rate 
provided by the Central Bank of Kenya on the date 30 days prior to the actual date 
of tender opening. Such exchange rate shall apply for all foreign payments under 
the Contract. 

c.   Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 
satisfaction, their local and foreign currency requirements, and to substantiate that the 
amounts included in the unit rates and prices and shown in the Schedule of Adjustment 
Data in the Appendix to Tender are reasonable, in which case a detailed breakdown of 
the foreign currency requirements shall be provided by Tenderers. 



 

 

16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

a.   Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

b.   In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform  the  Contract  the  Tenderer  shall  provide  the  information 
requested  in  the  corresponding  information  sheets  included  in  Section  IV, Tender 
Forms. 

c.   If a margin of preference applies as specified in accordance with ITT 33.1, nation al 
tenderers,  individually  or  in  joint  ventures,   applying   for  eligibility   for  national 
preference shall supply all information required to satisfy the criteria for eligibility 
specified in accordance with ITT 33.1. 

d.   Tenderers  shall  be  asked  to  provide,  as  part  of  the  data  for  qualification,  such 
information, including details of ownership, as shall be required to determine whether, 
according  to  the   classification   established  by  the  Procuring   Entity,  a  particular 
contractor or group of contractors qualifies for a margin of preference. Further the 
information will enable the Procuring Entity identify any actual or potential conflict of 
interest in relation to the procurement and/or contract management processes, or a 
possibility of collusion between tenderers, and thereby help to prevent any corrupt 
influence in relation to the procurement process or contract management. 

e.   The purpose of the information described in ITT 17.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it 
would be justified for a tenderer to keep information relating to its ownership and 
control confidential where it is tendering to undertake public sector work and receive 
public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity 
as a justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

f.   The Tenderer shall provide further documentary proof, information or authorizations 
that the Procuring Entity may request in relation to owner ship and control which in 
formation on any changes to the information which was provided by the tenderer under 
ITT 6.4. The obligations to require this information shall continue for the duration of 
the procurement process and contract performance and after completion of the contract, 
if any change to the information previously provided may reveal a conflict of interest 
in relation to the award or management of the contract 

g.   All information provided by the tenderer, pursuant to these requirements must be 
complete, current and accurate as at the date of provision to the Procuring Entity. In 
submitting the information required pursuant to these requirements, the Tenderer shall 
warrant that the information submitted is complete, current and accurate as at the date 
of submission to the Procuring Entity. 

h.   If a tenderer fails to submit the information required by these requirements, its tender 
will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable 
steps, to verify to a reasonable degree the information submitted by a tenderer, pursuant 
to these requirements, then the tender will be rejected. 

i.    If information submitted by a tenderer, pursuant to these requirements, or obtained by 



 

 

the Procuring Entity (whether through its own enquiries, through notification by the 
public  or  otherwise),  shows  any  conflict  of  interest  which  could  materially  and 
improperly benefit the tenderer in relation to the procurement or contract management 
process, then: 

a.   If the procurement process is still ongoing, the tenderer will bed is qualified from the 

procurement process, 

b.   if the contract has been awarded to that tenderer, the contract award will be set as 
depending the outcome of (iii), 

c.   the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other person shave committed any 
criminal offence. 

j.    If a tenderer submits information pursuant to these requirements that is in complete, in 
accurate  or  out-of-date,  or  attempts  to  obstruct  the  verification  process,  then  the 
consequences ITT  17.8  will ensue unless the tenderer can  show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to 
genuine  error  which   was  not   attributable  to   the  intentional  act,  negligence  or 
recklessness of the tender 

18. Period of Validity of Tenders 

a.   Tenders shall remain valid for the Tender Validity period specified in the TDS. The 
Tender Validity period starts from the date fixed for the Tender submission deadline 
(as prescribed by the Procuring Entity in accordance with ITT 22). At ender valid for a 
shorter period shall be rejected by the Procuring Entity as non-responsive. 

b.   In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may request Tenderers to extend the period of validity of their 

Tenders. The request and the responses shall be made in writing. Ifa Tender Security 
is requested in accordance with ITT 19, it shall also be extended for thirty (30) days 
beyond the deadline of the extended validity period. A Tenderer may refuse the 

request without forfeiting its Tender security. A Tenderer granting the request shall 
not be required or permitted to modify its Tender 

19. Tender Security 

a.   The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration 
or a Tender Security as specified in the TDS, in original form and, in the case of a 
Tender Security, in the amount and currency specified in the TDS. A Tender-Securing 
Declaration shall use the form included in Section IV, Tender Forms. 

b.   If a Tender Security is specified pursuant to ITT  19.1, the Tender Security shall be a 
demand guarantee in any of the following forms at the Tenderer's option: 

I)        cash; 

ii)       a bank guarantee; 

iii)     a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; 

(iii)    a guarantee issued by a financial institution approved and licensed by the 
Central Bank of Kenya, from a reputable source, and an eligible country. 

c.   If an  unconditional bank guarantee is issued by a bank located outside Kenya, the 
issuing bank shall have a correspondent bank located in Kenya to make it enforceable. 
The Tender Security shall be valid for thirty (30) days beyond the original validity 
period of the Tender, or beyond any period of extension if requested under ITT 18.2. 



 

 

d.   If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, 
any Tender not accompanied by a substantially responsive Tender Security or Tender- 
Securing Declaration shall be rejected by the Procuring Entity as non-responsive. 

e.   If  a  Tender  Security   is  specified  pursuant  to  ITT   19.1,  the   Tender  Security   of 
unsuccessful Tenderers shall be returned as promptly as possible upon the successful 
Tenderer's signing the Contract and furnishing the Performance Security and any other 
documents required in the TDS. The Procuring Entity shall also promptly return the 
tender security to the tenderers where the procurement proceedings are terminated, all 
tenders were determined non-responsive or a bidder declines to extend tender validity 
period. 

f.   The Tender Security of the successful Tenderer shall be returned as promptly as possible 
once the  successful  Tenderer  has  signed  the  Contract  and  furnished  the  required 
Performance Security, and any other documents required in the TDS. 

g.   The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a)     ifa Tenderer withdraws its Tender during the period of Tender validity specified 
by the Tenderer on the Form ofTender, or any extension there to provide by the 
Tenderer; or 

b)     if the successful Tenderer fails to: - 

i)     sign the Contract in accordance with ITT47; or 

ii)    furnish a Performance Security and if required in the TDS, and any other 
documents required in the TDS. 

h.   Where tender securing declaration is executed, the Procuring Entity shall recommend 
to  the  PPRA  to debars  the  Tenderer  from  participating  in  public  procurement  as 
provided in the law. 

i.    The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of 
the JV that submits the Tender. If the JV has not been legally constituted into a legally 
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 
Declaration shall be in the names of all future members as named in the letter of intent 
referred to in ITT 4.1 and ITT 11.2. 

j.    A tenderer shall not issue a tender security to guarantee itself. 
 

 

20. Format and Signing of Tender 
 

 

a.   The Tenderer  shall prepare one original of the documents comprising the  Tender as 
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted 
in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the 
Tenderer shall submit copies of the Tender, in the number specified in the TDS and 
clearly mark them “COPY.” In the event of any discrepancy between the original and 
the copies, the original shall prevail. 

b.   Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, 
or commercial or financially sensitive information. 

c.   The original and all copies of the Tender shall be typed or written in indelible ink and 



 

 

shall be signed by a person duly authorized to sign on behalf of the  Tenderer. This 
authorization shall consist of a written confirmation as specified in the TDS and shall 
be attached to the Tender. The name and position held by each person signing the 
authorization must be typed or printed below the signature. All pages of the Tender 
where entries or amendments have been made shall be signed or initialled by the person 
signing the Tender. 

d.   In case the Tenderer is a JV, the Tender shall be signed by an authorized representative 
of the JV on behalf of the JV, and so as to be legally binding on all the members as 
evidenced by a power of attorney signed by their legally authorized representatives. 

e.   Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 
initialled by the person signing the Tender. 

 

 

D.  SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

a.   The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 
package, or in a single sealed container bearing the name and Reference number of the 
Tender, addressed to the Procuring Entity and a warning not to open before the time 
and date for Tender opening date. Within the single envelope, package or container, the 
Tenderer shall place the following separate, sealed envelopes: 

a.   in an envelope or package or container marked “ORIGINAL”, all documents comprising 

the Tender, as described in ITT 11; and 

b.   in an envelope or package or container marked “COPIES”, all required copies of the 

Tender; and 

c.   if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i.      in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 

TENDER”, the alternative Tender; and 

ii.      in the envelope or package or container marked “COPIES- ALTERNATIVE 

TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a.   bear the name and address of the Procuring Entity, 

b.   bear the name and address of the Tenderer; and 

c.   bear the name and Reference number of the Tender. 

b.   If an  envelope  or package  or container is not  sealed  and marked  as required, the 
Procuring Entity will assume no responsibility  for the misplacement or premature 
opening of the Tender. Tenders misplaced or opened prematurely will not be accepted. 

22. Deadline for Submission of Tenders 

a.   Tenders must be received by the Procuring Entity at the address specified in the TDS 
and no later than the date and time also specified in the TDS. When so specified in the 
TDS,  tenderers  shall  have  the  option  of  submitting  their  Tenders  electronically. 
Tenderers  submitting  Tenders  electronically  shall  follow  the  electronic  Tender 
submission procedures specified in the TDS. 

b.  The Procuring Entity may, at its discretion, extend the deadline for the submission of 
Tenders by amending the Tender Documents in accordance with ITT 8, in which case 
all rights and obligations of the Procuring Entity and Tenderers previously subject to 



 

 

the deadline shall thereafter be subject to the deadline as extended. 
 

 

23. Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of Tenders 
shall be declared late, rejected, and returned unopened to the Tenderer. 

 

24. Withdrawal, Substitution and Modification of Tenders 

a.   A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted 
by sending a written notice, duly signed by an authorized representative, and shall 
include  a  copy   of  the  authorization  in   accordance  with  ITT  20.3,  (except  that 
withdrawal  notices  do  not  require  copies).  The  corresponding   substitution  or 
modification of the Tender must accompany the respective written notice. All notices 
must be: 
a.   prepared  and  submitted  in  accordance  with  ITT  20  and  ITT  21  (except  that 

withdrawals  notices  do  not  require  copies),   and   in  addition,  the  respective 
envelopes   shall  be  clearly  marked   “WITHDRAWAL,”  “SUBSTITUTION,” 
“MODIFICATION;” and 

b.   received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22. 

b.   Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to 

the Tenderers. 

c.   No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission ofTenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereof. 

 

 

25. Tender Opening 

a.   Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 
and read out all Tenders received by the deadline, at the date, time and place specified in the 
TDS, in the presence ofTenderers' designated representatives who chooses to attend. Any 

specific electronic Tender opening procedures required if electronic Tendering is permitted in 
accordance with ITT 22.1, shall be as specified in the TDS. 

b.   First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 
with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out at Tender opening. 

c.   Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 
the corresponding Tender being substituted, and the substituted Tender shall not be opened, but 
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 

substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening. 

d.   Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the corresponding 



 

 

modification notice contains a valid authorization to request the modification and is read out at 
Tender opening. 

e.   Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a 
Tender Security or Tender-Securing Declaration, if required; and any other details as the 
Procuring Entity may consider appropriate. 

f.    Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further for evaluation. The Form of Tender and pages of the Bill of 

Quantities (to be decided on by the tender opening committee) are to be initialled by the 
members of the tender opening committee attending the opening. 

g.   At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 
reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

h.   The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 

minimum: - 
a)    the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b)    the Tender Price, per lot (contract) if applicable, including any discounts; 

c)    any alternative Tenders; 

d)    the presence or absence of a Tender Security, if new as required; 

e)    number of pages of each tender document submitted. 

i.    The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of 
the minutes. A copy of the tender opening register shall be distributed to all Tenderers. 

 

 

 

 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

a.   Information relating to the evaluation of Tenders and recommendation of contract 
award shall not be disclosed to Tenderers or any other persons not officially concerned 
with  the  Tender  process  until  information  on  Intention  to  Award  the  Contract  is 
transmitted to all Tenderers in accordance with ITT 43. 

b.   Any  effort by  a Tenderer to influence the Procuring Entity in the evaluation of the 
Tenders or Contract award decisions may result in the rejection of its tender. 

c.   Notwithstanding ITT 26.2,  from the time of tender  opening  to the time of contract 
award, if a tenderer wishes to contact the Procuring Entity on any matter related to the 
tendering process, it shall do so in writing. 

27. Clarification of Tenders 

a.   To assist in the examination, evaluation, and comparison of the tenders, and qualification 
of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a 
clarification of its tender, given a reasonable time for a response. Any clarification 
submitted by a tenderer that is not in response to a request by the Procuring Entity shall 



 

 

not be considered. The Procuring Entity's request for clarification and the response shall 
be in writing. No change, including any voluntary increase or decrease, in the prices or 
substance of the tender shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by the Procuring Entity in the evaluation of 
the tenders, in accordance with ITT 31. 

b.  If a tenderer does not provide clarifications of its tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected. 

28. Deviations, Reservations and Omissions 

a.   During the evaluation of tenders, the following definitions apply: - 
a.   “Deviation” is a departure from the requirements specified in the tender document; 

b.   “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the tender document; and 

c.   “Omission” is the failure to submit part or all of the information or documentation required in 

the Tender document. 

29. Determination of Responsiveness 

a.   The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents ofthe tender itself, as defined in ITT 11. 

b.   A  substantially  responsive Tender is one that meets the requirements of the  Tender 
document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would: 

i.   Affect in any substantial way the scope, quality, or performance of the Works specified 
in the Contract; 

ii.   limit in any substantial way, inconsistent with the tender document, the 
Procuring Entity's rights or the tenderer's obligations under the proposed 
contract; 

iii.   if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

c.   The Procuring Entity  shall examine the technical aspects of the tender submitted in 
accordance with  ITT  16,  to  confirm  that  all  requirements  of  Section  VII,  Works' 
Requirements have been met without any material deviation, reservation or omission. 

d.   If a tender is not substantially responsive to the requirements of the tender document, it 
shall be rejected by the Procuring Entity and may not subsequently be made responsive 
by correction of the material deviation, reservation, or omission. 

30. Non-Material and Non-Conformities 

a.   Provided that a tender is substantially responsive, the Procuring Entity may waive any 
non-conformities in the tender. 

b.   Provided that a Tender is substantially responsive, the Procuring Entity may request that 
the tenderer submit the necessary information or documentation, within a reasonable 
period  of time,  to  rectify  non-material  non-  conformities  in  the  tender  related  to 
documentation requirements. Requesting information or documentation on such non- 
conformities shall not be related to any aspect of the price of the tender. Failure of the 
tenderer to comply with the request may result in the rejection of its tender. 

c.   Provided that  a tender is substantially responsive, the Procuring Entity shall rectify 



 

 

quantifiable non-material non-conformities related to the Tender Price. To this effect, 
the Tender Price shall be adjusted, for comparison purposes only, to reflect the price of 
a missing or non-conforming item or component in the manner specified in the TDS. 

31. Arithmetic Errors 

a.   The tender sum as submitted and read out during the tender opening shall be absolute 
and final and shall not be the subject of correction, adjustment or amendment in any 
way by any person or entity. 

 

b.   Provided that the Tender is substantially responsive, the Procuring Entity shall handle 
errors on the following basis: - 

a.   Any error detected if considered a major deviation that affects the substance of 
the tender, shall lead to disqualification of the tender as non-responsive. 

b.   Any errors in the submitted tender arising from a miscalculation of unit price, 

quantity, subtotal and total bid price shall be considered as a major deviation that 
affects the substance of the tender and shall lead to disqualification of the tender 
as non-responsive. and 

c.   if there is a discrepancy between words and figures, the amount in words shall prevail 

c.   Tenderers shall be notified of any error detected in their bid during the notification of 
award. 

32. Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single currency 
as specified in the TDS. 

33. Margin of Preference and Reservations 

a.  A margin of preference may be allowed only when the contract is open to international 
competitive tendering where foreign  contractors are expected to participate in the 
tendering process and where the contract exceeds the value/threshold specified in the 
Regulations. 

b.  A margin of preference shall not be allowed unless it is specified so in the TDS. 

c.   Contracts procured on basis of international competitive tendering shall not be subject 
to reservations exclusive to specific groups as provided in ITT 33.4. 

d.  Where it is intended to reserve a contract to a specific group of businesses (these groups 
are  Small  and  Medium  Enterprises,  Women  Enterprises,  Youth  Enterprises   and 
Enterprises  of persons  living  with  disability,  as  the  case  may  be),  and  who  are 
appropriately registered as such by the authority to be specified in the TDS, a procuring 
entity shall ensure that the invitation to tender specifically indicates that only businesses 
or firms belonging to the specified group are eligible to tender. No tender shall be 
reserved to more than one group. If not so stated in the Invitation to Tender and in the 
Tender documents, the invitation to tender will be open to all interested tenderers. 

34. Nominated Subcontractors 

a.   Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected/nominated by the Procuring 
Entity.  In  case  the  Procuring  Entity  nominates  a   subcontractor,  the   subcontract 
agreement shall be signed by the Subcontractor and the Procuring Entity. The main 
contract shall specify the working arrangements between the main contractor and the 
nominated subcontractor. 

b.   Tenderers may propose sub-contracting up to the percentage of total value of contracts 



 

 

or the volume of works as specified in the TDS.  Subcontractors proposed by the 
Tenderer shall be fully qualified for their parts of the Works. 

c.   Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for 
the Works unless their specialized parts of the Works were previously designated so by 
the Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter 
as 'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractors proposed by the Tenderer may be added to the qualifications of the 
Tenderer 

35. Evaluation of Tenders 

a.   The Procuring Entity shall use the criteria and methodologies listed in this ITT and 
Section  III,  Evaluation  and  Qualification  Criteria  No  other  evaluation  criteria  or 
methodologies shall be permitted. By  applying the criteria and methodologies the 
Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 
40 

b.   To evaluate a Tender, the Procuring Entity shall consider the following: 

a)       price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums 
and contingencies, if any, but including Daywork items, where priced 
competitively; 

b)       price adjustment due to discounts offered in accordance with ITT 14.4; 

c)       converting the amount resulting from applying (a) and (b) above, if relevant, to 
a single currency in accordance with ITT 32; 

d)       price adjustment due to quantifiable non material non-conformities in accordance with 
ITT 30.3; and 

e)       any additional evaluation factors specified in the TDS and Section III, 
Evaluation and Qualification Criteria. 

c.   The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be considered in Tender 
evaluation. 

d.   Where the tender involves multiple lots or contracts, the tenderer will be allowed to 
tender for one or more lots  (contracts). Each  lot or contract will be  evaluated  in 
accordance with ITT 35.2. The methodology to determine the lowest evaluated tenderer 
or tenderers base done lot (contract) or based on a combination of lots (contracts), will 
be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple 
lots  or  contracts,  tenderer  will  be  will be required  to  prepare  the  Eligibility  and 
Qualification Criteria Form for each Lot. 

 

 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 

accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37. Abnormally Low Tenders and Abnormally High Tenders 

Abnormally Low Tenders 

a.   An Abnormally Low Tender is one where the Tender price, in combination with other 
elements  of the  Tender,  appears  so  low  that  it  raises material  concerns  as  to  the 
capability of the Tenderer in regards to the Tenderer's ability to perform the Contract 
for  the  offered   Tender  Price  or  that  genuine  competition  between  Tenderers  is 



 

 

compromised. 

b.   In the event of identification of a potentially Abnormally Low Tender, the Procuring 
Entity  shall  seek  written  clarifications  from  the  Tenderer,  including  detailed  price 
analyses of its Tender price in relation to the subject matter of the contract,  scope, 
proposed methodology, schedule, allocation of risks and responsibilities and any other 
requirements of the Tender document. 

c.   After evaluation of the price analyses, in the event that the Procuring Entity determines 
that the Tenderer has failed to demonstrate its capability to perform the Contract for the 
offered Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally High Tenders 

d.   An abnormally high tender price is one where the tender price, in combination with 
other constituent elements of the Tender, appears unreasonably too high to the extent 
that the Procuring Entity is concerned that it (the Procuring Entity) may not be getting 
value for money or it may be paying too high a price for the contract compared with 
market prices or that genuine competition between Tenderers is compromised. 

e.   In case of an abnormally high price, the Procuring Entity shall make a survey of the 
market prices, check if the estimated cost of the  contract is correct and review the 
Tender Documents to check if the specifications, scope of work and conditions of 
contract are contributory to the abnormally high tenders. The Procuring Entity may also 
seek written clarification from the tenderer on the reason for the high tender price. The 
Procuring Entity shall proceed as follows: 

i.      If the tender price is abnormally high based on wrong estimated cost of the contract, 
the  Procuring  Entity  may  accept  or  not  accept  the  tender  depending  on  the 
Procuring Entity's budget considerations. 

ii.      If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work 
and conditions of contract, as the case may be. 

f.    If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine  competition  between  tenderers  is  compromised  (often  due  to  collusion, 
corruption or other manipulations), the Procuring Entity shall reject all Tenders and 
shall institute or cause competent Government Agencies to institute an investigation on 
the cause of the compromise, before retendering. 

38. Unbalanced and/or Front-Loaded Tenders 

a.   If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 
price is seriously unbalanced and/or frontloaded, the Procuring Entity may require the 
Tenderer to provide written clarifications. Clarifications may include detailed price 
analyses to demonstrate the consistency of the tender prices with the scope of works, 
proposed methodology, schedule and any other requirements of the Tender document. 

b.  After the evaluation of the information and detailed price analyses presented by the 
Tenderer, the Procuring Entity may as appropriate: 
a.    accept the Tender; 

b.   require that the total amount of the Performance Security be increased at the 
expense of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c.   agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
paying too much for undelivered works; 

d.   reject the Tender 



 

 

39. Qualifications of the Tenderer 

a.   The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer 
that  is  selected  as  having  submitted  the  lowest  evaluated  cost  and  substantially 
responsive Tender, meets the qualifying criteria specified in Section III, Evaluation and 
Qualification Criteria. 

b. The determination shall be based upon an examination of the documentary evidence of 
the  Tenderer's  qualifications  submitted  by  the  Tenderer,  pursuant  to  ITT  17.  The 
determination shall not take into consideration the qualifications of other firms such as 
the  Tenderer's  subsidiaries,  parent   entities,  affiliates,  subcontractors  (other  than 
Specialized Sub-contractors if permitted in the Tender document), or any other firm(s) 
different from the Tenderer. 

c.  An affirmative determination shall be a prerequisite for award of the Contract to the 
Tenderer. A negative determination shall result in disqualification of the  Tender, in 
which  event  the  Procuring  Entity   shall  proceed  to  the   Tenderer  who   offers  a 
substantially responsive Tender with the next lowest evaluated price to make a similar 
determination of that Tenderer's qualifications to perform satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 

Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 

whose Tender has been determined to be: 
a.   Most responsive to the Tender document; and 

b.   The lowest evaluated price. 

41. Procuring Entity’s Right to Accept Any Tender and To Reject Any or all Tenders 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In case of 
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers. 

 

F.   AWARD OF CONTRACT 
 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be 

the Lowest Evaluated Tender. 

 

43. Notice of Intention to Enter into a Contract 

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall issue 
a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a 
minimum, the following information: 

a.   the name and address of the Tenderer submitting the successful tender; 

b.   the Contract price of the successful tender; 

c.   a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful, unless the price information in (c) above already reveals the reason; 

d.   the expiry date of the Standstill Period; and 

e.   instructions on how to request a debriefing and/ or submit a complaint during the stand still period 



 

 

44. Standstill Period 

a.   The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days 
to  allow  any dissatisfied tender to  launch  a complaint. Where only one  Tender is 
submitted, the Standstill Period shall not apply. 

b.  Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with 
the successful Tenderer 

 

 

45. Debriefing by The Procuring Entity 

a.   On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 
referred to in ITT 43, an unsuccessful tenderer may make a written request to the 
Procuring Entity for a debriefing on specific issues or concerns regarding their tender. 
The Procuring Entity shall provide the debriefing within five days of receipt of the 
request. 

b.   Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 
shall bear its own costs of attending such a debriefing meeting. 

 

 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 
the Performance Security within 21 days of the date of the letter. 

 

47. Signing of Contract 

a.   Upon  the expiry of the fourteen days of the Notification  of Intention to enter in to 
contract  and  upon the parties meeting their respective  statutory  requirements,  the 
Procuring Entity shall send the successful Tenderer the Contract Agreement. 

b.   Within fourteen (14) days of receipt of the Contract Agreement, the successful 
Tenderer shall sign, date, and return it to the Procuring Entity. 

c.   The written contract shall be entered into within the period specified in the notification 
of award and before expiry of the tender validity period. 

 

 

48. Performance Security 

a.   Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring 
Entity, the successful Tenderer shall furnish the Performance Security and, any other 
documents required in the TDS, in accordance with the General Conditions of Contract, 
subject to ITT 38.2 (b), using the Performance Security and other Forms included in 
Section X, Contract Forms, or another form acceptable to the Procuring  Entity. A 
foreign institution providing a bank guarantee shall have a correspondent financial 
institution located in Kenya, unless the Procuring Entity has agreed in writing that a 
correspondent bank is not required 



 

 

b.   Failure of the successful Tenderer to submit the above-mentioned Performance Security 
and other documents required in the TDS or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Tender Security. In that 
event the Procuring Entity may award the Contract to the Tenderer offering the next 
Best Evaluated Tender. 

c.   Performance security shall not be required for contracts estimated to cost less than the 
amount specified in the Regulations. 

 

 

49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information: 

a.   name and address of the Procuring Entity; 

b.   name and reference number of the contract being awarded, a summary of its scope and the selection 

method used; 

c.   the name of the successful Tenderer, the final total contract price, the contract duration; 

d.   dates of signature, commencement and completion of contract; 

e.   names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 
 

50. Procurement Related Complaint 
 

The procedures for making Procurement-related Complaints are as specified in the TDS. 
 

 

 

 

 

 

 

 

 

SECTION II – TENDER DATA SHEET (TDS) 
 

SECTION II – Tender Data Sheet (TDS) 

The following specific data shall complement, supplement or amend the provisions in the 

Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail 

over those in the ITT. 

A.  GENERAL 

 

 
 

ITT1.1 

 

The Name of the Contract is: PROPOSED CONSTRUCTION OF KITCHEN 
AND DINING HALL  AT GARSEN TEACHERS TRAINING COLLEGE- 

TANA RIVER 

 

b.name


 

 

  

 

 

 

The Reference Number of the Contract is:  W.P ITEM NO.               JOB NO. 

The Number and Identification of Lots (Contracts) Comprising this Tender are: None 
 

ITT2.3 

The Information Made Available on Competing Firms is as Follows 

a.   Bills of Quantities 

 
 
 
 
 
 
 

ITT2.4 

The firms that provided consulting services for the contract being tendered for are: 
 

STATE DEPARTMENT FOR PUBLIC WORKS, COUNTY WORKS OFFICE 

KILIFI; 

The Roles are defined as follows’- 

Project Manager – County Works Officer 

Architect – County Works Architect 

Quantity Surveyor – County works Quantity Surveyor 

Electrical Engineer – County works Electrical Engineer 

Structural Engineer – County works Engineer – Structural 

Mechanical Engineer – County works Engineer- Mechanical (B.S) 

ITT3.1 Maximum Number of Members in the Joint Venture (JV) Shall Be Three 

B.   CONTENTS OF TENDER DOCUMENT 

 
 

 

ITT7.1 

i.      The Tenderer will submit any request for clarifications in writing at the 

address as indicated in the Tender advertisement 

To reach the Procuring Entity no later than as indicated in the Tender 

advertisement. 

The Procuring Entity shall publish its response at the website as indicated in 

the Tender advertisement. 

 

 

 

 

 

ITT7.2 

i.      A pre-arranged pre-tender visit (insert “shall or shall not”) take place at the 
following date, time and place. as indicated in the Tender advertisement. 
Date: 27th October 2026 

Time: 11:00am 

Place: Garsen Teachers Training college 

ii.      A pre-tender meeting (insert “shall or shall not”) take place at the following 

date, time and place. as indicated in the Tender advertisement. 

Date: 27th October 2026 

Time: 11:00am 

Place: Garsen Teachers Training college 

 

ITT7.3 

The tenderer will submit any question in writing to reach the procuring entity not later 
than as indicated in the tender advertisement working days before the Tender 
Opening Date. 

 

timeandplace.as
timeandplace.as


 

 

 

ITT7.5 
The procuring entity’s website where minutes of the pre-tender meeting and the pre- 
arranged pretender will be published is as indicated in the tender advertisement 

 

 

 

 

 

 

 

ITT9.1 

For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity's address is: 

(i)  Name of Procuring Entity:  Galana Teachers Training College 

(ii) Physical address for hand Courier Delivery to an office or Tender Box 
Galana Teachers Training Collage, Magarini 

(iii)Postal Address: P.O. Box 5846-80200, Malindi 

(iv)Insert name, telephone number and e-mail address of the officer to be 

contacted: Tel 0769976849 

email:galanateacherscollege@gmail.com 
 

 
_ 

 
 

C.  PREPARATION OF TENDERS 

 

 

 

 

ITT11.1 
(h) 

The Tenderer shall submit the following additional documents in its Tender: 

1.   Evidence of Personnel Academic & Professional Qualifications 

2.   Evidence of completed projects of similar nature, complexity or magnitude 

3.   Evidence of completed projects of similar nature, complexity or magnitude 

4.   Proof / Evidence of Ownership for all the relevant equipment and transport 

5.   Audited Financial Reports for the last three (3) years (2020, 2019 & 2018) 

6.   Evidence of Financial Resources (Cash in hand, lines of credit, overdraft etc) 

ITT13.1 Alternative tenders shall not be considered 

ITT13.2 Alternative times for completion shall not be permitted 

ITT13.2 Alternative technical solutions shall not be permitted 

ITT14.5 The prices quoted by the Tenderer shall be fixed 

ITT15.2(a) Foreign currency requirements not allowed. 

ITT18.1 The tender validity period shall be 120 days. 

 

 

 

 

ITT18.3 

(a)  The Number of days beyond the expiry of the initial tender validity period will 
be 30 days. 

(b) The Tender price shall be adjusted by the following percentages ofthe tender 
price: 

i.      By 0% the local currency portion of the Contract price adjusted to reflect 
local inflation during the period of extension, and 

ii.      By 0%, the foreign currency portion of the Contract price adjusted to reflect 

the international inflation during the period of extension. 

 



 

 

ITT19.1 
Tender shall provide No Tender Security.  

ITT20.1 
In addition to the original of the tender, the number of copies is (as indicated in the 
tender advertisement) 

ITT20.3 
The written confirmation of authorization to sign on behalf of the tenderer shall 
consist of a written power of attorney 

D.  SUBMISSION AND OPENING OF TENDERS 

 

 

 

 

 

ITT22.1 

For tender submission purposes only, the Procuring Entity's address is: 

(1) Name of Procuring Entity: Galana Teachers Training College 

(2) Postal Address: P.O.Box 5846-80200, Malindi 

(3) Physical address for hand Courier Delivery to an office or Tender Box (Galana 
Teachers Training College) As indicated in the tender advertisement 

(4) Date and time for submission of Tenders: As indicated in the tender advertisement 

(5) Tenderers shall NOT submit tenders electronically. 

 

 

 

 

 

ITT25.1 

The Tender opening shall take place at the time and the address for Opening of 

Tenders Provided below: 

(6) Name of Procuring Entity: :  Galana Teachers Training College 

(1) Postal Address:  P.O.Box 5846-80200, Malindi 

1)     Physical address for hand Courier Delivery to an office or Tender Box: (Galana 
Teachers Training College) 

2)     State date and time of tender opening. As indicated in the 

tender advertisement/ 9th November 2026 at 11:00am 

 
 

ITT25.1 

If Tenderers are allowed to submit Tenders electronically, they shall follow the 
electronic tender submission procedures specified below 

 

N/A 

 

ITT25.5 
The number of representatives of the Procuring Entity to sign is: as directed by 
procuring entity 

E.  EVALUATION AND COMPARISON OF TENDERS 

 
 

ITT30.3 

The adjustment shall be based on the average price of the item or component as 
quoted in other substantially responsive Tenders. If the price of the item or 

component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. 

ITT33.2 A margin of preference shall NOT apply. 
 

 

ITT33.4 

The invitation to tender is extended to the following group that qualify for 
Reservations 

 

N/A 

 



 

 

 (These groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may be; 
describe precisely which group qualifies). 

ITT34.1 
At this time, the Procuring Entity does not intend to execute certain specific parts of the 
Works by subcontractors selected in advance. 

 
 

ITT34.2 

Contractors may propose subcontracting: Maximum percentage of subcontracting 

permitted is (10% of the total contract amount).  Tenderers planning to subcontract more 
than 10% of total volume of work shall specify, in the Form ofTender, the activity (ies) 
or parts of the Works to be sub contracted along with complete details of the 
subcontractors and their qualification and experience. 

 

 

 

ITT34.3 

The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: 

1.   N/A 

For the above-designated parts of the Works that may require Specialized Subcontractors, 
the relevant qualifications ofthe proposed Specialized Subcontractors will be added to the 
qualifications ofthe Tenderer for the purpose of evaluation. 

ITT35.2 
(d) 

Additional requirements apply. These are detailed in the evaluation criteria in Section 
III, Evaluation and Qualification Criteria. 

 

ITT48.1 

Other documents required in addition to the Performance Security are 

N/A 

 

 

 

 

 

 

 

 

 

ITT50 

The procedures  for  making  a  Procurement-related  Complaint  are  detailed  in  the 

"Notice of Intention to Award the Contract" herein and are also available from the 

PPRA Websitewww.ppra.go.keor emailcomplaints@ppra.go.ke. 

Ifa Tenderer wishes to make a Procurement-related Complaint, the Tenderer should 

submit its complaint following these procedures, in writing (by the quickest means 
available that is by hand either delivery or email to; -- As indicated in the tender   

advertisement 

For the attention: [insert full name of person receiving complaints} 

Title/position: [insert title/position} 

Procuring Entity: [insert name of Procuring Entity] 

Email address: [insert email address} 

In summary, a Procurement-related Complaint may challenge any of the following 
(among others): 

(i)    the terms of the Tender Documents; and 

(ii)  the Procuring Entity's decision to award the contract 

 

 

SECTION III – EVALUATION AND QUALIFICATION CRITERIA 

1.   GENERAL PROVISIONS 

1.1. This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No 

other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer 

shall provide all the information requested in the forms included in Section IV, Tendering Forms. The 

Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works for 

evaluating Tenders. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke


 

 

1.2. Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 

Shilling equivalent using the rate of exchange determined as follows: 

a)   For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year are to be converted) 

was originally established. 

b)   Value of single contract - Exchange rate prevailing on the date of the contract signature. 

c)   Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any 

error in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

 

 

1.3. EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 

and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has 

been determined to be substantially responsive to the Tender Documents, and (iii) is determined to have 

the Lowest Evaluated Tender price shall be selected for award of contract. 

 

1.          For construction turnover or financial data required for each year - Exchange rate prevailing on the 

last day of the respective calendar year (in which the amounts for that year is to be converted) was 

originally established. 

2.          Value of single contract - Exchange rate prevailing on the date of the contract signature. 

3.          Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error 

in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

2.   PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS 

Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all 
respects the eligibility criteria and other mandatory requirements in the ITT, and that 
the tender is complete in all aspects in meeting the requirements provided for in the 
preliminary evaluation criteria outlined below. The Standard Tender Evaluation Report 
Document for Goods and Works for evaluating Tenders provides very clear guide on 
how to deal with review of these requirements. Tenders that do not pass the Preliminary 
Examination will be considered non- responsive and will not be considered further. 

EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 

tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification 

criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 

(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 

contract. 

 

1.          For construction turnover or financial data required for each year - Exchange 

rate prevailing on the last day of the respective calendar year (in which the 

amounts for that year is to beconverted) was originally established. 
2.          Value of single contract - Exchange rate prevailing on the date of the contract signature. 

3.          Exchange rates shall be taken from the publicly available source identified 



 

 

in the ITT 14.3.Any error in determining the exchange rates in the Tender 

may be corrected by the Procuring Entity. 

 

2.  PRELIMINARY   EXAMINATION    FOR       DETERMINATION 
OFRESPONSIVENESS 

 

This stage shall involve examination of the pre-qualification conditions as set out in 
the ITT and anyother conditions stated in the bid document. 

 
 

The tender shall be complete in all aspects in meeting the requirements provided for 
in the preliminary evaluationcriteria outlined below; - 

 
 

Tenders that do not pass the Preliminary Examination will be considered non- 
responsive and will notbe considered further. 

 

 

 

 

ITEM MANDATORY REQUIREMENT (MR) – MAIN CONTRACTOR 

MR1 Certificate of Incorporation  /  Registration  from  the  Registrar  of  Companies  / 
Businesses 

MR2 A  copy of company’s  list  of directors,  beneficial owners, name o f proprietor 
or names of partners (copy of CR 12 or CR 13) for the bidder not more than 6 
Months old 

MR3 Current Category of Registration with National Construction Authority  (NCA) in 
the relevant trade; (NCA 7   and above ) 

MR4 Contractor’s Annual Practicing License from NCA for the current year 

MR5 Sub - Contractor’s Annual Practicing License from NCA for the current year 

MR6 A duly signed Joint Venture Agreement not earlier than 6 months between the Main 
Contractor  (Mechanical  services)  and  the  Builders  works  Sub   contractor  [Not 
necessary if the Main Contractor is as well registered for Services works] 

MR7 The Bid has been submitted in the format required by the procuring entity - the tender 
document to be TAPE BOUND and returned in the order and pages providedin  the 
advertisement to tender and paginated  in  sequence  including  attachments 

 



 

 

 

 
 (Spiral Binding and use of Spring or box files will not be accepted and will lead to 

automatic disqualification) 

MR8 Valid AGPO certificate 

MR9 Fully filled, Signed and Stamped Form of Tender prepared in the required format. 

MR10 Valid copy of Trading / Business Permit; 

MR11 Valid Tax Compliance Certificates; 

MR12 Fully filled, Signed and Stamped Confidential Business Questionnaire; 

MR13 Power of attorney (of Tender signatory if not a director) 

MR14 Litigation history of the company (both court and arbitration) 

MR15 Signed and stamped statement of Verification that not debarred in matters of Public 
procurement proceedings 

MR16 Declaration that the firm has not been convicted of corrupt or fraudulent practices and 
that it will not engage in any corrupt or fraudulent practice 

MR 17 Signed Code of Ethics 

MR 18 Filled and signed certificate of Independent tender Determination 

 

Note: 

The bid security shall be in accordance with the following notes;- 

•    (A) The tenderer shall furnish as part of his tenders a tender surety in the amount as stated 
in the tender document on the Appendix to Instructions to Tenderers”. 

•    (B) The unconditional Tender surety shall be in Kenya shillings and be inform of a certified 
cheque, bank draft, an irrevocable letter of credit or a guarantee from a reputable Bank 

located in the Republic of Kenya. The format of the surety shall be in accordance with the 
sample form included in the tender documents and the tender surety shall be valid for 150 

days from the date of tender opening”. 

•    (C) A substantially responsive tender is one which conforms to all terms and condition and 
specifications of the tender document without material deviation or reservation and has a 
valid Bank guarantee”. 

 

The  employer/procuring  entity  may  seek  further  clarification/confirmation  if  necessary  to 

confirm authenticity/compliance of any condition ofthe tender. Further, in case of a discrepancy 

between the amounts stated in the appendix to instruction to tenderers and the one stated in the 

advertisement  or  invitation   letter,  the  bid   security   shall  be  taken   as  the   amount  in  the 

advertisement/ letter of invitation. 
 

The bidders’ who do not satisfy any of the above requirements shall be considered Non- Responsive 
and their tenders will not be evaluated further. 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

STAGE 2: TECHNICAL EVALUATION 
 

Assessment for eligibility 
 

The tender document shall be examined based on clause 11.1 of the Instruction to Tenderers . 
 

 

The tenderers will be required to provide evidence for eligibility of the award of the tender by 

satisfying  the employer of their eligibility and their capability and adequacy of resources to 

effectively carry out the subject contract. 

The tenderers shall be required; 

a)   To fill the Standard Forms provided in the bid document for the purposes of providing 

the required information. The tenderers MUST also attach the  required information if 

they so desire; 

A.) TECHNICAL EVALUATION 
 

The award of points for the STANDARD FORMS considered in this section shall be as 

shown below; 

PARAMETER                                                                             MAXIMUM  POINTS 
 

(i)  Tender Questionnaire  ...........................................................................      5 

(ii)  Key personnel  ...........................................................................................  20 
(iii) Contract Completed in the last Five (5) years  -------------------------            20 

(iv)  Schedules of on-going projects     ---------------------------------------------       8 

(v)   Schedules of contractor’s equipment  --------------------------------------         20 

(vi)   Audited Financial Report for the last 3 years  -------------------------           10 

(vii)  Evidence of Financial Resources     -----------------------------------------        15 

(viii)         Litigation History      ------------------------------------------------------  ·  2 

TOTAL                                                                                              100 
 
 
 
 

The detailed scoring plan shall be as shown in table A below: - 
 

 

TABLE A: Assessment for Eligibility 



 

 

Item Description Point 

Scored 
Max. 
Point 

i. Tender Questionnaire Form 

•   Completely filled  ------------------------------------------------------  5 

•   Not filled   ---------------------------------------------------------------  
· 
0 

  

5 

Ii Key Personnel (Attach evidence)    

Director of the firm 

•   Holder of degree in relevant Engineering field ---------------  6 

•   Holder of diploma in relevant Engineering field -------------  5 

•   Holder of certificate in relevant Engineering field  -----------  3 

•    Holder of trade test certificate in relevant Engineering field ---- 2 

  

 

6 

 



 

 

 

 

Item Description Point 
Scored 

Max. 
Point 

 •   No relevant certificate---------------------  · 1    

 

 

 

20 

At least 1No. degree/diploma holder of key personnel in relevant 

field 

•   With over 10 years relevant experience  ------------------------- 6 

•   With over 5 years relevant experience -----------------------------  4 

•   With under 5 years relevant experience  -------------------------  2 

  

 

6 

At least 1No certificate holder of key personnel in relevant field 

•   With over 10 years relevant experience  -------------------------- 4 

•   With over 5 years relevant experience ----------------------------- 3 

•   With under 5 years relevant experience  -------------------------  1 

  

 

4 

At least 2No artisan (trade test certificate in relevant field) 

•   Artisan with over 10 years relevant experience ---------------  2 

•   Artisan with under 10 years relevant experience  -------------  1 

•   Non skilled worker with over 10 years relevant experience------1 

  

 

4 

Iii Contract completed in the last five (5) years (Max of 5No. Projects)- 

Provide Evidence 
•   Project of similar nature, complexity or magnitude  ----------- 5 

•   Project of similar nature but of lower value than the one in 

consideration   -------------------------------------------------------------  3 
•   No completed project of similar nature  -----------------------  0 

  

 

20 

Iv On-going projects – Provide Evidence 

•   No Project of similar nature, complexity and magnitude  -  8 

•    Three and below Projects of similar, nature complexity and 

magnitude  –  --------------------------------------------------------  5 

•   Four and above Projects of similar nature, complexity and 

magnitude  -------------------------------------------------------------  3 

  

 

8 

V Schedule of contractors equipment  and transport (proof or evidence 
of ownership/Lease) 

a)Relevant Transport 

•   Means of transport (Vehicle) ---------------------------------------- 10 

•   No means of transport     ----------------------------------------------  0 

  

 

10 

 

 

 

20 

b)Relevant Equipment 

•   Has relevant equipment for work being tendered -----------  10 

•   No relevant equipment for work being tendered  ------------ 0 

• 

  

10 

 

vi 

Financial report   

a)Audited financial report (one (1) years, 2024/2025) 

•  Average Annual Turn-over equal to or greater than the cost of the 
project                                                                                       10 

 

1No.degree/diploma


 

 

 

 

 

 

 

 

Item Description Point 
Scored 

Max. 
Point 

 •  Average Annual Turn-over above 50% but below  100% of the cost 
of the project--------------------------------- … 6 

•  Average Annual Turn-over below 50% of the cost of the project – 3 

 10 

 b) Evidence of Financial Resources (cash in hand, lines of credit, over 
draft facility etc ) 

•  Has financial resources to finance the projected monthly cash flow* 

for three months------- ------------------- - - 15 

•  Has financial resources equal to the projected monthly cash flow*-- 

10 
•  Has financial resources less the projected monthly cash flow* - 5 

•  Has not indicated sources of financial resources  -----------------  0 

  

 

15 

Vii Litigation History 

•   Duly Filled   --------------------------------------------------------  
· 
2 

•   Not filled   ---------------------------------------------------------  0 

  

 

2 

 TOTAL  100 

 

The pass-mark under the Technical Evaluation is 70 percent. Any bidder who 

scoresbelow the pass mark will be considered non responsive 
 

 

*Monthly Cash Flow =Tender Sum/Contract Period 



 

 

ASSESSMENT OF THE BIDDER (OR JOINT VENTURES) 

 

 

S/No. Bidders Builders 

Works 

P & D Electrical Works Compliant/Not 

Compliant 

      

      

      

      

      

      

      

      

 

Any bidder who is non-compliant in any of the  above  sub  bids will not be 

evaluated further. 
 

 

 

STAGE 3 - FINANCIAL EVALUATION 
 

Upon completion of the technical evaluation a detailed financial evaluation for the 

bidder (and all their joint venture partners) shall follow. 

(The  financial  evaluation  shall  proceed  in  the  manner  described  in  the  Public 

Procurement and Disposal Act (2015) of the laws of Kenya and the Public Procurement 

and  Disposal Regulations, 2020 specifically section 77. 
 

 

The evaluation shall be in three stages 

a)   Determination of Arithmetic Errors for the bidder (and all their joint venture partners); 

b)   Comparison of Rates for the bidder (and all their joint venture partners); and 

c)   Consistency of the Rates for the bidder (and all their joint venture partners); 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

   Determination of the Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 

i)   In the event of a discrepancy between the   amount as stated in the form of 

Tender and the corrected tender figure in the Main summary of the Bills of 

Quantities, the amount as stated in the Form of tender shall prevail. Pursuant 

to Section 82 of the Public Procurement and Asset Disposal Act 2015, the 

tender sum as submitted and read out during the tender opening shall be 

absolute and final and shall not be the subject of correction, adjustment or 

amendment in any way by any person or entity; 

ii)  Error  correction  factor  shall  be   computed  by   expressing  the  difference 

between the amount and the corrected tender sum as a percentage of the 

corrected contract works 

iii) The Error correction factor shall be applied to all contract works (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuations of variations. 
 

   Comparison of rates for the bidder 
 

Items that are underpriced or overpriced may indicate potential for non-delivery and 

front loading respectively. The committee shall promptly write to the tenderer asking 

for detailed breakdown of costs for any of the quoted items, relationship between those 

prices, proposed construction/installation methods and schedules. 
 

 

The  evaluation  committee  shall  evaluate  the  responses  and  make  an  appropriate 

recommendation to the procuring entity’s tender committee giving necessary evidence. 

Such recommendations may include but not limited to: 
 

 

a)   Recommend no adverse action to the tenderer after a convincing response; 

b)  Employer requiring that the amount of the performance bond be raised at 

the expense of the successful tenderer to a level sufficient to protect the 

employer against potential financial losses; 



 

 

c)   Recommend non-award based on the response provided and the available 

demonstrable  evidence  that  the  scope,  quality,    completion    timing, 

administration  of  works  to  be  undertaken  by  the  tenderer,  would 

adversely  be  affected  or  the  rights  of  the  employer  or  the  tenderers 

obligations would be limited in a substantial way. 
 

 

 

C)  Consistency of the Rates 
 

The evaluation committee will compare the consistency of rates for similar items and 

note all inconsistencies of the rates for similar items. 
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STAGE 4 - DUE DELIGENEC & RECOMMENDATION FOR AWARD 
 

 

 

 

 

The firm achieving the lowest evaluated price will be awarded the contract 

in line withSection 86 of the Public Procurement and Disposal Act,2015 
 

 

 

3.   TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 
 

(i)  Alternative Completion Times, if permitted under ITT13.2, will be evaluated 

as follows: 
 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted 

under ITT 13.4, will be evaluated as follows: 
 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

…………………………………………………………………………… 
 

 

 

 

 

 

Particulars  of post –  qualification  if  applicable.  GALANA  TEACHERS 

TRAINING   COLLEGE    to   seek    further   clarification/confirmation    if 

necessary, to confirm authenticity /compliance of   any  condition  of the 

tender /qualifications of the tenderer in line with Section 83 of the Public 

Procurement and Asset Disposal Act ,2015 
 

 

 

 

Award Criteria: 



 

 
38 

 

 

 

 

4.   MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will 
select one Option of the two Options listed below for award of Contracts. 

OPTION 1 

(i)  If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided 

the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

(iii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 

Lots. The tenderer will be awarded only the combinations for which the tenderer qualifies and 

the others will be considered for award to second lowest the tenderers. 

 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 

the combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 

Tenderers in the combination provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots. 

5.   ALTERNATIVE TENDERS (ITT 13.1) 
 

Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 3.1, will be evaluated as follows: 
 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works’ 
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

6.   MARGIN OF PREFERENCE 

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 
(15%)  to  be  loaded  on  evaluated  prices  of  the  foreign  tenderers,  where  the  percentage  of 
shareholding of Kenyan citizens is less than fifty- one percent (51%). 

Contractors  shall be asked to provide,  as part of the data for qualification,  such information, 
including  details  of  ownership,  as  shall  be  required  to  determine  whether,  according  to  the 
classification established by the Procuring Entity, a particular contractor or group of contractors 
qualifies for a margin of preference. 

After Tenders have been received and reviewed by the Procuring Entity, responsive          Tenders 
ll be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders 
ll be classified into the following groups: 

(i)         Group A:  tenders  offered  by  Kenyan  Contractors  and  other  Tenderers  where Kenyan 

citizens hold shares of over fifty one percent (51%). 

(ii)        Group  B:  tenders  offered  by  foreign  Contractors  and  other  Tenderers  where  Kenyan 

citizens hold shares of less than fifty one percent (51%). 

6.3 

sha 

sha 

6.1 

6.2 
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6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 

lowest tender, and the lowest evaluated tender in each group shall be further compared with each other. 

If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for the award 

of contract. Ifa tender from Group B is the lowest, an amount equal to the percentage indicated in Item 

6.1 of the respective tender price, including unconditional discounts and excluding provisional sums 

and the cost of day works, if any, shall be added to the evaluated price offered in each tender from 

Group B. All tenders shall then be compared using new prices with added prices to Group B and the 

lowest evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be 

selected forward. If not, the lowest evaluated tender from Group B based on the first evaluation price 

shall be selected. 
 

7.   Post qualification and Contract ward (ITT 39), more specifically, 
 

(a)        In case the tender was subject to post-qualification, the contract shall be awarded to the 

lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

 

(b)        In case the tender was not subject to post-qualification, the tender that has been determined 

to be the lowest evaluated tenderer shall be considered for contract award, subject to 

meeting each of the following conditions. 

(i)         The  Tenderer  shall  demonstrate  that  it  has  access  to,  or  has  available,  liquid  assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual  advance payment)  sufficient to meet the  construction  cash flow of Kenya 

Shillings      … … … … … … … … … … . 

(ii)        Minimum average annual construction turnover of Kenya Shillings … … … … … … [insert 

amount], equivalent calculated as total certified payments received for contracts in progress 

and/or completed within the last … … … … … … … [insert of year] years. 

(iii)       At least…………… (insert  number)  of contract(s)  of a  similar  nature  executed  within 

Kenya, or the East African  Community  or  a broad, that have been  satisfactorily  and 

substantially completed as a prime contractor, or joint venture member or sub-contractor 

each of minimum value Kenya shillings … … … … … … … … . equivalent. 

(iv)       Contractor's  Representative  and  Key  Personnel,  which  are  specified  as … … … … … … . 
 

(v)        Contractors’ key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as [specify requirements for each lot as applicable] 

(vi)       Other conditions depending on their seriousness. 
 

a)         History of non-performing contracts: 
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance 

of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last 
(specify years). The required information shall be furnished in the appropriate form. 

 

b)         Pending Litigation 

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case the 
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with 
respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved 
against the Tenderer. Tenderer shall provide information on pending litigations in the appropriate form. 
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c)          Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 

(Specify years). All parties to the contract shall furnish the information in the appropriate form 
about any litigation or arbitration resulting from contracts completed or on going under its execution 
over the years specified. A consistent history of awards against the Tenderer or any member of a JV 
may result in rejection of the tender.: 



 

 

 

 

 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 
Completed by 
Tenderer 

For Procuring 

Entity's Use 

(Qualification met or 
Not Met) 

1. Nationality Nationality in accordance with ITT 3.6 Forms ELI - 1.1 
and 1.2, with 

attachments 

 

2. Tax Obligations for Kenyan 
Tenderers 

Has produced a current tax clearance certificate or tax exemption 

certificate issued by Kenya Revenue Authority in accordance with ITT 

3.14. 

Attachment 
 

3. Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form ofTender 
 

4. PPRA Eligibility Not having been declared ineligible by the PPRA as described in ITT 3.7 Form ofTender 
 

5. State – Owned Enterprise Meets conditions ofITT 3.8 Forms ELI - 1.1 
and 1.2, with 

attachments 

 

6. Goods, equipment and 

services to be supplied under 

the contract 

To have their origin in any country that is not determined ineligible under 

ITT 4.1 

Forms ELI - 1.1 
and 1.2, with 

attachments 

 

7. History of Non-Performing 
Contracts 

Non-performance of a contract did not occur as a result of contractor 

default since               

Form CON-2 
 

 



 

 

 

 

 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 
Completed by 
Tenderer 

For Procuring 

Entity's Use 

(Qualification met or 
Not Met) 

8. Suspension Based on 

Execution ofTender / 
Proposal Securing 

Declaration by the Procuring 
Entity 

Not under suspension based on-execution of a Tender/Proposal Securing 
Declaration pursuant to ITT 19.9 

Form ofTender 
 

9. Pending Litigation Tender's financial position and prospective long-term profitability still 
sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be resolved against 

the Tenderer. 

Form CON-2 
 

10. Litigation History No consistent history of court/arbitral award decisions against the 

Tenderer since               

Form CON - 2 
 

11. Financial Capabilities (i)         The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of credit, and 

other financial means (independent of any contractual advance payment) 

sufficient to meet the construction cash flow requirements estimated as 

Kenya Shillings [insert amount] equivalent for the subject contract(s) net 

of the Tenderer's other commitments. 
 

(ii)        The Tenderers shall also demonstrate, to the satisfaction of the 
Procuring Entity, that it has adequate sources of finance to meet the cash 

Form FIN - 3. 1, 

with attachments 

 

 



 

 

 

 

 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 
Completed by 
Tenderer 

For Procuring 

Entity's Use 

(Qualification met or 
Not Met) 

  flow requirements on works currently in progress and for future contract 

commitments. 
 

(iii)       The audited balance sheets or, if not required by the laws of the 

Tenderer's country, other financial statements acceptable to the Procuring 

Entity, for the last [insert number of years] years shall be submitted and 

must demonstrate the current soundness of the Tenderer's 

financial position and indicate its prospective long-term profitability. 

  

12. Average Annual 
Construction Turnover 

Minimum average annual construction turnover of Kenya Shillings [insert 
amount], equivalent calculated as total certified payments received for 

contracts in progress and/or completed within the last [insert of year] 
years, divided by [insert number of years] years 

Form FIN - 3.2 
 

13. General Construction 

Experience 

Experience under construction contracts in the role of prime contractor, 

JV member, sub-contractor, or management contractor for at least the last 
[insert number of years] years, starting 1st January [insert year}. 

4. Form EXP - 4.1 

Experience 

 

14. Specific Construction & 
Contract Management  
Experience 

A minimum number of [state the number} similar contracts specified 

below that have been satisfactorily and substantially completed as a prime 
contractor, joint venture member, management contractor or sub- 

contractor between 1st January [insert year] and tender submission 

deadline i.e. 

Form EXP 4.2(a) 
 

 



 

 

 

 

 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 
Completed by 
Tenderer 

For Procuring 

Entity's Use 

(Qualification met or 
Not Met) 

  .. .. (number) contracts, each of minimum value Kenya shillings........ ..... .. 

equivalent. 

[In case the Works are to be tender as individual contracts under multiple 
contract procedure, the minimum number of contracts required for 

purposes of evaluating qualification shall be selected from the options 
mentioned in ITT 35.4} 

 

The similarity of the contracts shall be based on the following: [Based on 
Section VII, Scope of Works, specify the minimum key requirements in 
terms of physical size, complexity, construction method, technology 

and/or other characteristics including part of the requirements that may be 
met by specialized subcontractors, if permitted in accordance with ITT 
34.3} 
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SECTION IV – TENDERING FORMS 

8.   QUALIFICATION FORMS 

1.   FOREIGN TENDERERS 40% RULE 
 

Item 
Description of Work 

Item 
Describe Location of 

Source 
Cost in K. 
Shillings 

Comments if 
Any 

A Local Labour 

1     

2     

3     

4     

5     

B Sub-Contracts from Local Sources 

1     

2     

3     

4     

5     

C Local Materials 

1     

2     

3     

4     

5     

D  

1     

2     

3     

4     

5     

E  

1     

2     

3     

4     

5     

 TOTAL COST OF LOCAL CONTENT   

 PERCENTAGE OF CONTRACT PRICE   
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2.   FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be 
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

 
Item of Equipment 

Equipment 
Information 

Name of Manufacturer Model and Power Rating 

Current 
Capacity Year of Manufacture 

 Current Location 

 Indicate source of the equipment 
 

☐ Owned         ☐ Rented             ☐ Leased           ☐ Specially Manufactured 

Omit the following information for equipment owned by the tenderer 
 

 

 

 

Owner 

Name of Owner 

Address of Owner 

Telephone Contact Name and Title 

Fax Telex 

Agreements Details of rental/lease/manufacture agreements specific to the project 
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3.   FORM PER -1 

Contractors Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key Personnel 
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 

candidate 
 

1. Title of Position 

Name of Candidate 

Duration of Appointment  

Time Commitment for This 
Position 

 

Expected Time Schedule for 
This Position 

 

2. Title of Position 
 Name of Candidate 
 Duration of Appointment  

 Time Commitment for This 
Position 

 

 Expected Time Schedule for 
This Position 

 

3. Title of Position 
 Name of Candidate 
 Duration of Appointment  

 Time Commitment for This 
Position 

 

 Expected Time Schedule for 
This Position 

 

4. Title of Position 
 Name of Candidate 
 Duration of Appointment  

 Time Commitment for This 
Position 

 

 Expected Time Schedule for 
This Position 

 

5. Title of Position  

 Name of Candidate  

 Duration of Appointment  

 Time Commitment for This 
Position 

 

 Expected Time Schedule for 
This Position 
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4.   FORM PER – 2 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Name of Tenderer 

Position [#1] [title of position from Form Per-1] 

Personnel 
Information 

Name: Date ofBirth: 

 Address: E-Mail: 

 Professional Qualifications: 

 Academic Qualifications: 

 Language Proficiency: [language and levels of speaking, reading and writing skills] 

 Address of Procuring Entity: 

 Telephone: Contact (Manager/Personnel Officer) 

 Fax:  

 Job Title: Years with present Procuring Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project 

 

Project Role Duration of 
Involvement 

Relevant Experience 

[main 
project 
details] 

[role and responsibilities on the project] [time in role] [describe the experience 
relevant to this position] 
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Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 
Commitment Details 

Commitment to duration of contract [insert period (start and end dates)for which this 
Contractor’s Representative or Key Personnel is 
available to work in this contract] 

Time commitment [insert  period  (start  and  end  dates)  for  which  this 
Contractor’s   Representative   or   Key    Personnel    is 
available to work in this contract] 

I understand that any misrepresentation or omission in this form may: 

a)      be taken into consideration during Tender evaluation; 

b)     result in my disqualification from participating in the tender; 

c)      result in my dismissal from the contract. 
 
 

Name of Contractor's Representative or Key Personnel: 

Signature: 

Date: (day month year): 

Counter signature of authorized representative of the Tenderer: 

Signature: 

Date: (day month year): 
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5.   TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 

hereunder. 

1.1. FORM ELI – 1.1 

Tenderer Information Form 

Date:                                                                                                             

ITT No. and Title:                                                                                      

 

Tenderer’s Name 

In case of Joint Venture (JV), Name of Each Member 

Tenderer’s Actual or Intended Year of Incorporation 

Tenderer’s Legal Address [in country of registration] 

Tenderer’s Authorised Representative Information 

Name: 

Address: 

Telephone/Fax Numbers: 

E-mail Address: 

1.   Attached are copies of original documents of: 

•    Articles of Incorporation (or equivalent documents of constitution or association) 

and /or documents of registration of the legal entity named above in accordance 

with ITT 3.6 

•    In case of JV, letter of intent to form JV or JV agreement in accordance with ITT 

3.5 

•    In case of state-owned enterprise or institution in accordance with ITT 3.8 

documents establishing: 

a.   Legal and financial autonomy 

b.   Operation under commercial law 

c.   Establishing that the tenderer is not under the supervision of the Procuring Entity 

2.   Included are the organisational chart, a list of Board of Directors and the beneficial 

ownership 
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1.2.  FORM ELI - 1.2 

Tenderer’s JV Information Form 

(to be completed for each member of Tenderer’s JV) 
 
 

Date:                                                                                             

ITT No. and Title:                                                                          

 

Tenderer’s JV Name 

JV Member’s Name 

JV Member’s Country of Registration 

JV Member’s Year of Constitution 

JV Member’s Legal Address in Country of Constitution 

JV Member’s Authorised Representative Information 

Name: 

Address: 

Telephone/Fax Numbers: 

E-mail Address: 

1.   Attached are copies of original documents of: 

•    Articles of Incorporation (or equivalent documents of constitution or association) 

and /or documents of registration of the legal entity named above in accordance 

with ITT 3.6 

•    In case of state-owned enterprise or institution in accordance with ITT 3.8 

documents establishing: 

d.   Legal and financial autonomy 

e.   Operation under commercial law 

f.    Establishing that the tenderer is not under the supervision of the Procuring Entity, 

in accordance with ITT 3.5 

2.   Included are the organisational chart, a list of Board of Directors and the beneficial 

ownership 
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1.3. FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer's Name:  ______________________________________________ Date: ___________ 

JV Member’s Name ___________________________________  ITT No. And Title_________ 
 
 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

o Contract non-performance did not occur since 1st  January [ insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1 

o Contract(s) non-performance since 1st  January [ insert year] specified in Section III, Evaluation and 

Qualification Criteria, Requirement 2.1 

 

o Contract(s) withdrawn did not occur since 1st January [ insert year] specified in Section III, 

Evaluation and Qualification Criteria, Requirement 2.1 

 
 

 

Year 

 

Non- 

performed 

portion of 

contract 

 
 
 

Contract Identification 

 

Total Contract Amount 

(current value, currency, 
exchange rate and Kenya 
Shilling equivalent) 

 

 

 

 

 

[insert 
year] 

 
 
 
 
 

[insert amount 

and 
percentage] 

Contract Identification: [indicate complete 
contract name/number and any other 
identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 
street/city/country] 

Name of Procuring Entity: [insert 
street/city/country] 

Reason(s) for non-performance: [indicate main 
reasons] 

 
 
 
 
 
 

[insert amount] 

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria 

o No Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub 

Factor 2.3 

o Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.3 as indicated below. 

 

Year of 
dispute 

Amount in 
dispute 
(currency) 

 

Contract Identification 

Total Contract Amount 

(currency), Kenya Shilling 
Equivalent (exchange rate) 
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Contract Identification:                                   
Name of Procuring Entity:                            

Address of Procuring Entity:                         

Matter in dispute:                                             
Party who initiated the dispute:                   

Status of Dispute:                                             

 

 

 

[insert 
year] 

 

 

[insert 
percentage] 

Contract Identification:                                   
Name of Procuring Entity:                            

Address of Procuring Entity:                         

Matter in dispute:                                             

Party who initiated the dispute:                   

Status of Dispute:                                             

 

 

 

[insert amount] 

Litigation in accordance with Section III, Evaluation and Qualification Criteria 

o No Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub Factor 2.4 

o Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4 as indicated below. 

 

Year of 

award 

Outcome as 
percentage of 
Net Worth 

 

Contract Identification 

Total Contract Amount 

(currency), Kenya Shilling 
Equivalent (exchange rate) 

 
 
 
 
 
 

[insert 
year] 

 
 
 
 
 
 

[insert 
percentage] 

Contract Identification: [indicate complete 
contract name/number and any other 
identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 
street/city/country] 

Matter in dispute: [indicate main issues in 
dispute] 

Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and Award Decision: 
[indicate main reasons] 

 

 

 

 

 

 

[insert amount] 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, 
joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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1.4. FORM FIN – 3.1 

Tenderer’s Name:                                                                                                                         

Date:                                                                                                                                                 

JV Member’s Name:                                                                                                                      

ITT No. and Title:                                                                                                                             

1.4.1. FINANCIAL DATA 
 

Type of 

Financial 

Information in 

(currency) 

Historic Information for Previous Years  

(amount in currency, currency exchange rate*, USD equivalent) 

 
Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets 
(TA) 

     

Total Liabilities 
(TL) 

     

Net Worth (NW)      

Current Assets 
(CA) 

     

Current 
Liabilities (CL) 

     

Working Capital 
(WC) 

     

Information from Income Statement 

Total Revenue 
(TR) 

     

Profits Before 
Taxes (PBT) 

     

Cash Flow Information 

Cash Flow from 
Opening 
Activities 

     

*Refer to ITT 15 for the exchange rate 
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1.4.2. Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments. 
 

No. Source of Finance Amount (Kenya Shilling 
Equivalent) 

1 
  

2 
  

3 
  

 

 

1.4.3.Financial Documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, 
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a.   Reflect the financial situation of the Tenderer or In case of JV member, and not an affiliated entity (such 

as parent company or group member). 

b.   Be independently audited or certified in accordance with local legislation. 

c.   Be complete, including all notes to the financial statements. 

d.   Correspond to accounting periods already completed and audited 

Attached are copies of financial statements for the                           years required above and complying with the 
requirements. 
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1.5. FORM FIN – 3.2 

Average Annual Construction Turnover 

Tenderer’s Name:                                                                                                                         

Date:                                                                                                                                                 

JV Member’s Name:                                                                                                                      

ITT No. and Title:                                                                                                                             

 

Annual Turnover Data (Construction Only) 

Year Amount Currency Exchange Rate Kenya Shilling 
Equivalent 

[Indicate year] [Insert amount and indicate 
currency] 

  

    

    

    

Average Annual 
Construction 

Turnover * 

   

*See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 
 

1.6. FORM FIN – 3.3 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands ofthe 
subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria. 

 

No. Source of Finance Amount (Kenya Shilling 
Equivalent) 

1 
  

2 
  

3 
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1.7. FORM FIN – 3.4 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

No. Name of 
Contract 

Procuring 
Entity’s 

Contact 

Address, 

Tel 

Value of 
Outstanding 

Work [Current 
Kenya Shilling/ 
Month 
Equivalent] 

Estimated 

Completion 
Date 

Average Monthly 

Invoicing Over Last 
Six Months [Kenya 
Shilling/ Month] 

1 
     

2 
     

3 
     

4 
     

5 
     

 
 

1.8. FORM EXP – 4.1 

General Construction Experience 

Tenderer’s Name:                                                                            Date:                                     

JV Member’s Name:                                                      ITT No. and Title:                                 

Page______________of_____________pages 

Starting 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract Name:                                               

Brief Description of the Works Performed by 

the Tenderer                                                
Amount of Contract                                      
Name of Procuring Entity______________ 
Address                                                           

 

  Contract Name:                                               

Brief Description of the Works Performed by 

the Tenderer                                                
Amount of Contract                                      
Name of Procuring Entity______________ 
Address                                                           

 

  Contract Name:                                               

Brief Description of the Works Performed by 

the Tenderer                                                
Amount of Contract                                      
Name of Procuring Entity______________ 
Address                                                           
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1.9. FORM EXP – 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name:                                                                             

Date:                                                                              

JV Member’s Name:                                                     

ITT No. and Title:                                 

 

Similar Contract No. Information 

Contract Identification 
 

Award Date 
 

Completion Date 
 

Role in Contract Prime 

Contractor ☐ 

Member 

in JV ☐ 

Management 

Contractor ☐ 

Sub- 

Contractor 

☐ 

Total Contract Amount   Kenya Shilling 

If Member in a JV or Sub- 
Contractor, Specify 

Participation in Total 
Contract Amount 

   

Procuring Entity’s Name:    

Address: 

Telephone/Fax Number: 
E-Mail: 

   

Description of the similarity 

in accordance with Sub- 
Factor 4.2(a) of Section III: 

   

‘1. Amount    

‘2. Physical Size of Required 
Works Items 

   

‘3. Complexity    

‘4. Methods/Technology    

‘5. Construction Rate for Key 
Activities 

   

‘6. Other Characteristics    
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1.10.           FORM EXP – 4.2(b) 

Specific Construction and Contract Management Experience 

Tenderer’s Name:                                                                            Date:                                     

JV Member’s Name:                                                      ITT No. and Title:                                 

Sub-Contractor’s Name2 (as per ITT 34)                                                                                     

ITT No. and Title                                                                                                                             

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

Similar Contract No. Information 

Contract Identification 
 

Award Date 
 

Completion Date 
 

Role in Contract Prime 

Contractor ☐ 

Member in 

JV ☐ 

Management 

Contractor ☐ 

Sub- 

Contractor 

☐ 

Total Contract Amount 
 

Kenya Shilling 

Quantity (Volume, Number 

of Rate of Production as 
applicable) performed under 
the contract per year or part 
of the year 

Total Quantity 

in the Contract 
(i) 

Percentage 
Participation 
(ii) 

Actual Quantity Performed 
(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

    

Procuring Entity’s Name:    

Address: 

Telephone/Fax Number: 
E-Mail: 

   

Description of the similarity 

in accordance with Sub- 
Factor 4.2(b) of Section III: 
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OTHER FORMS 

1.   FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i)        The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii)       All italicized text is to help Tenderer in preparing this form. 

iii)     Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv)      The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

•    Tenderer's Eligibility- Confidential Business Questionnaire 

•    Certificate of Independent Tender Determination 

•    Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request 

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1.     In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above-named Works, we, the undersigned offer to construct and complete the Works and remedy any 

defects there in for the sum
3 

of Kenya Shillings [[Amount infigures]                                            Kenya  Shillings 

[amount in words]                                                                                                                                                     

The above amount includes foreign currency
4 

amount(s) of [statefigure or a percentage and currency] [figures]

  [words]                                                                                                

The percentage or amount quoted above does not include provisional sums, and only allows not more than two 

foreign currencies. 

2.     We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 
receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Special Conditions of Contract. 

3.     We agree to adhere by this tender until                                        [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4.     We understand that you are not bound to accept the lowest or any tender you may receive. 

5.     We, the under signed, further declare that: 

i)      No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

ii)      Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii)    Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19. 
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iv)     Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

v)      Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 
of the options below as appropriate] 

vi      Option  1, in  case of one lot: Total price is: [insert the  total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a)     Total price of each lot [insert the total price of each lot in words andfigures, indicating the various 
amounts and the respective currencies]; and 

(b)     Total price of all lots (sum of all lots) [insert the total price of all lots in words andfigures, 
indicating the various amounts and the respective currencies]; 

vii)   Discounts: The discounts offered and the methodology for their application are: 

viii)  The discounts offered are: [Specify in detail each discount offered.] 

ix)    The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x)      Tender Validity Period: Our Tender shall be valid for the period specified in TDS  18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi)     Performance  Security:  If  our  Tender  is  accepted,  we  commit  to  obtain  a  Performance  Security  in 
accordance with the Tendering document; 

xii)   One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements ofITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii)  Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 
or service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 

xiv)  State-owned enterprise or institution:  [select the appropriate option and delete the other] [We are not a 
state-  owned  enterprise  or  institution]/[We are  a  state-owned  enterprise  or  institution  but  meet  the 
requirements of ITT3.8]; 

xv)    Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and currency 
of each such commission or gratuity]. 
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Name of Recipient Address Reason Amount 

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 
This sum should be carried forward from the Summary of the Bills of Quantities. 
The percentage quoted above should not include provisional sums, and not more than two foreign currencies 
are allowed. 

xvi)   Binding Contract: We understand that this Tender, together with your written acceptance there of included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

xvii)  Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

xix)    Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx)    We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from                               (specify website) during the procurement process and the 
execution of any resulting contract. 

xxi)   We, the Tenderer, have completed fully and signed the following Forms as part ofour Tender: 

a)   Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict 

to interest 

b)   Certificate of Independent Tender Determination - to declare that we completed the tender without 

colluding with other tenderers 

c)   Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption. 

d)   Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal. 

 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form ofTender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature ofperson whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed                                                                  day of                                               , 
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Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 

a)   TENDERER’S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

a.   Tenderer’s Details 
 

 
IT EM  DESCRIPTION 

 Namco fthe procuring Entity 
 

 Reference Number of the Tender 
 

3 Dat cand Time ofTen der opening 
 

4 
 

 
 

 
 

 

 

 

 
 

 

 

 
 

 

 

   

 
 
business  which  
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General and Specific Details 

b.   Sole Proprietor, provide the following details 

Name in full                                                                                                       Age                            Nationality            
Country of Origin                                      

Citizenship                                                                                                                                

c.   Partnership, provide the following details 
 

 Names of Partners Nationality Citizenship % Shares Owned 

1     

2     

3     

 
 

d.   Registered Company, provide the following details 

I.      Private or public company                                                                                            

II.      State the nominal and issued capital of the company                                              

Nominal Kenya Shillings (Equivalent)                                                                     

Issued Kenya Shillings (Equivalent)                                                                           

III.      Give Details of Directors as follows 
 

 Names of Director Nationality Citizenship % Shares Owned 

1     

2     

3     

 
 

e.   DISCLOSURE OF INTEREST – Interest of the Firm in the Procuring Entity 
 

 

i.      Are there any person/persons in                                                       (Name of Procuring Entity) who has/have an 

interest or relationship in this firm? Yes/No                                             

If Yes provide details as follows: 
 

 Names of Person Designation in the Procuring Entity Interest or 
Relationship with 

Tenderer 

1    

2    

3    
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ii.      Conflict of Interest Disclosure 
 

 
Type of Conflict Disclosure 

YES OR 

NO 

If YES provide 

details of the 
relationship with 
Tenderer 

1 
 

 

2 
 

 

3 

4 
 

 

 

 

 

5 
 

 

 

6 
 
 
 
 

7 
 

 

 

 

 

8 
 

 

 

9 

Tenderer is directly or indirectly 

controls, is controlled by or is under common control with 
another tenderer. 

  

Tenderer receives or has received any direct or indirect 
subsidy from another 
Tenderer. 

  

Tenderer has the same legal 
representative as another tenderer 

  

Tender has a relationship with another 
tenderer, directly or through common 

third parties, that puts it in a position to 

influence the tender of another tenderer, 
or influence the decisions of the 
Procuring Entity regarding this tendering 

process. 

  

Any of the Tenderer's affiliates 

participated as a consultant in the 
preparation of the design or technical 
specifications ofthe works that are the 

subject of the tender. 

  

Tenderer would be providing goods, works, non- 
consulting services or 
consulting services during 

implementation of the contract 

Specified in this Tender Document. 

  

Tenderer has a close business or family 
relationship with a professional staff of 

the Procuring Entity who are directly or 

indirectly involved in the preparation of 

the Tender document or specifications 
of the Contract, and/or the Tender 
evaluation process of such contract. 

  

Tenderer has a close business or family 

relationship with a professional staff of 
the Procuring Entity who would be 

involved in the implementation or supervision of the 
such Contract. 

  

Has the conflict stemming from such relationship stated in 
item 7 and 8 
above been resolved in a manner 
acceptable to the Procuring Entity 

throughout the tendering process and execution of the 
Contract. 
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Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 

submission. 
 

Full Name                                                                                                                                          
 

Title or Designation                                                                                                                            
 

 

 

(Signature)                                                                                                     (Date) 



 

 
67 

 

 

 

 

b)   CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter ofTender to the 

  [Name of Procuring Entity] for: 

  [Name and number of tender] in response to the 

request for tenders made by:                         [Name of Tenderer] do hereby make the following statements that I certify to 
be true and complete in every respect: 

I certify, on behalf of                                                                                 [Name of Tenderer] that: 

1.     I have read and I understand the contents ofthis Certificate; 

2.     I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3.     I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4.    For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
a)   Has been requested to submit a Tender in response to this request for tenders; 

b)   could potentially submit a tender in response to this request for tenders, based on their qualifications, 
abilities or experience; 

5.     The Tenderer discloses that [check one of the following, as applicable]: 

a)   The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b)   The Tenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6.     In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
a)   prices; 
b)   methods, factors or formulas used to calculate prices; 
c)   the intention or decision to submit, or not to submit, a tender; or 

d)   the submission of a tender which does not meet the specifications of the request for Tenders; except as 
specifically disclosed pursuant to paragraph (5)(b) above; 

7.     In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars ofthe works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph(5)(b) above; 

8.     The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 
paragraph (5)(b) above. 

Name 
Title 
Date 

[Name, title and signature of authorized agent of Tenderer and Date] 
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c)   SELF DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 

PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

I, … … … … … … … … … … … … … … ., of Post Office Box …….………………………. being a resident of 

… … … … … … … … … … … … … .. in the Republic of … … … … … … … … … … … . do hereby make a statement as follows: 
- 

 

1.  THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

… … … .... … … … … … … … … … … … … .. (insert name of the Company) who is a Bidder in respect ofTender No. 

………………….. for … … … … … … … … . (insert tender title/description) for … … … … … … … … . (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 

2.  THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

 

3.  THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

… … … … … … … … … … … … … .              … … … … … … … … … … … … .    ……………………… (Title) 

(Signature)                     (Date) 
 
 

Bidder Official Stamp 
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FORM SD2 
 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE. 

 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 
… … … … … … … … … … … … … .. in the Republic of … … … … … … .  do hereby make a statement as follows: - 

1.   THAT I am the Chief Executive/Managing Director/Principal Officer/Director of … … .................................. 
(insert name of the Company) who is a Bidder in respect of Tender No.… … … … … … … . for 

………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

2.   THAT the afore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent 
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of …………………… .  (insert name of the Procuring entity) which is the 
procuring entity. 

3.   THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of … … … … … … … … . (name of the 
procuring entity). 

4.   THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5.   THAT what is deponed to here in above is true to the best of my knowledge information and belief. 
 

 

(Title)                                                                                     (Signature)                                          (Date) 
 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I … … … … … … … … … … … … … . (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

… … … … … … … … … … … … … … … … … … … … .. declare that I have read and fully understood the contents ofthe 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal and my responsibilities under the Code. 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory................................................................................................. .............................. 

Sign … … … … … .................................................................................................................... ............................... 

Position                                                                                                                                                                   

Office address................................................................... Telephone................................... ................................ 

E-mail                                                                                                                                                                     

Name of the Firm/Company … … … … … … … … … … … ..................................................................................... 

Date                                                                                                                                                                         

(Company Seal/ Rubber Stamp where applicable) 
 

Witness 
 

Name                                                                                                                                       
 

Sign … … … … … … … … … … … … … … … … … … … … … … .................................................................. 
 

Date                                                                                                                                                           
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d)   APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1.      Purpose 

1.1     The  Government  of Kenya's  Anti-Corruption  and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2.      Requirements 

2.1     The  Government   of  Kenya  requires  that  all  parties   including   Procuring  Entities,   Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's  Laws  and  Regulation,  observe  the  highest  standard  of  ethics  during  the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2     Kenya's public procurement and asset disposal act  (no. 33 of 2015) under  Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1)     A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2)     A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3)     Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a)     disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b)     if a contract has already been entered into with the person, the contract shall be voidable; 

4)     The voiding ofa contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5)     An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 

 

a)     Shall not take part in the procurement proceedings; 

b)     shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c)     shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6)     An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7)     If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 



 

 
72 

 

 

 

 

and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

3.      In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
 

a)    Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i)      “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii)     “fraudulent practice” is any act or omission, including is representation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii)    “collusive practice “is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party; “coercive 

practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party 
or the property of the party to influence improperly the actions ofa party; 

iv)    “obstructive practice” is: 

•    Deliberately   destroying,   falsifying,   altering,   or   concealing   of  evidence   material   to   the 
investigation  or  making   false  statements  to   investigators  in  order  to  materially  impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing  its  knowledge   of  matters  relevant  to   the  investigation  or  from  pursuing  the 
investigation; or 

•    acts  intended  to  materially  impede  the  exercise  of the  PPRA's or the appointed  authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b)    Defines  more  specifically,  in  accordance  with  the  above  procurement  Act  provisions  set  forth  for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c)    Rejects a proposal for award 
1 

of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d)    Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e)    Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect    all accounts, records and other documents 
relating to the procurement process, selection and/or contract execution, and to have them audited by 
auditors appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; 
and 

2 
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f)       Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 

declaring that they and all parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices. 
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2.   FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE 
 

Beneficiary:                                                                                                         

Request for Tenders No:                                                                                    

Date:                                                                                                                     

TENDER GUARANTEE No.:                                                                          

Guarantor:                                                                                                           
 

1.    We have been informed that                                                      (hereinafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (hereinafter called" the Tender") for the execution of                                 
under Request for Tenders No.                       (“the ITT”). 

2.    Furthermore, we understand that, according to the Beneficiary's conditions,  Tenders must be supported by a 
Tender guarantee. 

3.    At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of () upon receipt by us ofthe Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

(a)  has withdrawn its Tender during the period ofTender validity set forth in the Applicant's Letter ofTender (“the 
Tender Validity Period”), or any extension thereto provided by the Applicant; or 

b)   having been notified of the acceptance ofits Tender by the Beneficiary during the Tender Validity Period or any 
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

4.    This guarantee will expire: (a) if the Applicant is the successful  Tenderer, upon our receipt of copies of the 
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

5.    Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 
on or before that date. 

 

 

 

[Signature(s)] 
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3.   FORM OF TENDER SECURITY (TENDER BOND) 

[The Surety shallfill in this Tender Bond Form in accordance with the instructions 

indicated.]  BOND NO.                    

1.    BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and 
address of surety],authorized to transact business in [name of country of Purchaser], as Surety (hereinafter 
called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obliged (hereinafter called “the 
Purchaser”) in the sum of [amount of Bond][amount in words],for the payment of which sum, well and truly to 
be made, we, the said Principal and Surety, bind ourselves, our successors and as signs, jointly and severally, 
firmly by these presents. 

2.    WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the             day of
  , 20, for the supply of [name of Contract] (herein after called the “Tender”). 

3.    NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

a)   Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 
(“the Tender Validity Period”), or any extension there to provided by the Principal; or 

b)   Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period or 
any extension there to provided by the Principal;(i) failed to execute the Contract agreement; or (ii) has failed to 
furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the Purchaser's 
Tendering document. 

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of the 
Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided that in its 
demand the Purchaser shall state that the demand arises from the occurrence of any of the above events, 
specifying which event (s) has occurred. 

4.    The Surety here by agrees that its obligation will remain in full force and effect up to and including the date 30 
days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any 
extension thereto provided by the Principal. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their respective 
names this day of              20. 

 

Principal:                                                                              Surety:                                                      

Corporate Seal (where appropriate) 

 

 

Principal:                                                                              Surety:                                                       

(Signature)                                                                          (Signature) 

(Printed name and title)                                         (Printed name and title) 
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4.   FORM OF TENDER - SECURING DECLARATION 
 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1.    I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2.    I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 

tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 
fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3.    I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 

the earlier of: 

a)     Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b)    thirty days after the expiration of our Tender. 

4.    I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of 

bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of 

intent. 
 

Signed … … … … … … … … … … … … … … … … … … … … . … … … . Capacity/title (director or 

partner or sole proprietor, etc.) … … … . … … … … ........ … … . 

Name … … … … … … … … … … … … … … … … … … … … … … … … … … … … … . Duly authorized 

to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of … … … … … ., … … . [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency Requirements 
 
 

Summary of currencies of the Tender for ______________________________[insert name of Section of the Works] 
 
 

Name of Currency Amounts Payable 

Local Currency                                               
 

Foreign Currency #1                                         
 

Foreign Currency #2                                         
 

Foreign Currency #3                                         
 

Provisional Sums expressed in local currency [To be entered by the Procuring Entity] 
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PART II- WORKS REQUIREMENTS 
 

 
 



 

 
79 

 

SECTION V - BILLS OF QUANTITIES 

A.    Notes and Sample Items for Preparing a Bill of Quantities 

1.     These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 
person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 
Documents. 

2.     The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately 
and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation 
of Works executed. In order to attain these objectives, Works should be itemized in the Bill of Quantities 
insufficient detail to distinguish between the different classes of Works, or between Works of the same nature 
carried out in different locations or in other circumstances which may give rise to different considerations of 
cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 
and clear as possible. 

3.     The Bills of Quantities should be divided generally into the following sections: 

a)    Preambles 
b)    Preliminary items 
c)    Work Items 
c)    Daywork Schedule; and 
d)    Provisional items 
e)    Summary. 

4.     NOTES TO PREPARING PREAMBLES 

4.1    The Preambles should include only those items that constitute the cost of the works but would not be priced 
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these items 
are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the unit 
prices and should state the methods of measurement that have been adopted in the preparation of the Bill of 
Quantities, that are to be used for the measurement of any part of the Works. The units of measurement and 
abbreviations should be defined and any mandatory national units defined and described. The methods of and 
procedure for re- measurement should be described in the Preambles. 

4.2    Units of Measurement  - The following units of measurement  and abbreviations shall be used, unless other 
national units are mandatory in Kenya. 

I T T  
 
 
 
 
 
 
 
 
 
 
 
 

 
 

4.3      The Bills of Quantities  shall be read in  conjunction with the Instructions to Tenders, General and Special 

nit                                               Abbreviation                 unit                              Abbreviation 

cubic meter                                              t 
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Conditions of Contract, Technical Specifications, and Drawings. 

4.4.      The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a 
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried 
out, as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in 
the priced 

4.5.      Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within the 
terms of the Contract. 

4.6.      The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided 
under the Contract, include all Constructional Plant, labor, supervision, materials, erection, maintenance, 
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied 
in the Contract. 

4.7.      A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated 
or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be 
covered by other rates and prices entered in the Bill of Quantities. 

4.8.      The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 
priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among 
the rates and prices entered for the related Items of Work. 

4.9.      General directions and descriptions of work and materials are not necessarily repeated nor summarized in the 
Bills of Quantities. References to the relevant sections of the Contract documents shall be made before entering 
prices against teach item in the priced Bills of Quantities. 

4.9      Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended 
in whole or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and 
Clause 13.6 of the General Conditions of contract. 

4.10     In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing 
the Tender Documents. The Contractor must allow in his rates for any costs associated with and complying 
with the requirements in the Preambles. 

4.11     Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary 
items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, 
the item or items will be executed without any additional costs or without being treated like variations. 

5.       NOTES ON PREPARING BILLS OF QUANTITIES 

5.1      The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable 
and can be priced separately and included in the interim valuations precisely. Such items may include such 
items as site office, notice boards, and other temporary works, otherwise items such as security for the Works 
which are primarily part of the Contractor's obligations should be included in the Contractor's rates. 

5.2      The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of 
the Works which by nature, location, access, timing, or any other special characteristics may give rise to 
different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be 
ground excavations, structures, external works, services, etc. General items common to all parts of the Works 
may be grouped as a separate section in the Bill of Quantities. 

5.3      Quantities  should be  computed net from the Drawings, unless directed otherwise in the Contract, and no 
allowance should be made for bulking, shrinkage or waste. Quantities should be rounded up where appropriate. 

5.4      Where the measured items a redeemed not to be exact because of the likelihood that the scope can change 
during the execution of the works, such items could be subject to re-measurement, the word “provisional” 
should be used to identify such cases. Where whole sections of the work items fall in this class, for example 
foundations,  they   should   be   labelled   “Provisional   Quantities”   or   “Provisional   Items”   so   that   the 
Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such 
work is cover-up. 
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5.5      All items that have not been measured and therefore not subject to tenders pricing should be listed in the Bills 
of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated 
subcontract or separate measurements at a later date during the execution of the works. For example, if it is 
deemed not possible to measure electrical works before going to tender because detail designs are not ready, a 
provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed 
later when actual design details are completed. To the extent not covered above, there should be in the Bills of 
Quantities a general provision  for physical  and financial  contingencies made as a “Provisional  Sum  for 
Contingencies”  and  “Provisional  Sum  for  Fluctuations”.  The  inclusion  of  such  provisional  sums  often 
facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future 
need arises. 

5.6      Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate 
the name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved 
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should be 
included in the Bills of Quantities. 

5.7      A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in 
the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates 
quoted by the tenderers, the Daywork Schedule should normally comprise: 

i)     A list of the various classes of labor, and materials for which basic. 

ii)    Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with 
a statement of the conditions under which the Contractor will be paid for Work executed on a Daywork 
basis. 

iii)   A percent a get to be entered by the tenderer against each basic Day work item. 

iv)   Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, 
supervision and other charges. 

5.8      The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last 
line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the 
Form ofTender. 

 

 

 

 

*AS ATTACHED HEREAFTER 
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1.       Specifications must be drafted to present a clear and precise statement of the required standards of materials, 
and workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring 
Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and 
other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current 
models, and incorporating all recent improvements in design and materials unless provided otherwise in the 
Contract. Where the Contractor is responsible for the design of any part of the permanent Works, the extent of 
his obligations must be stated. 

2.       Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 
every Works Contract. 

3.       There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications 
should cover all classes of workmanship, materials and equipment commonly involved in constructions, 
although not necessarily to be used in a particular works contract. Deletions or addenda should then adapt the 
General Specifications to the particular Works. 

4.       Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

5.       The Procuring Entity  should  decide whether  technical solutions to specified parts of the  Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into 
consideration the comparative specialized advantage of potential tenderers. 

6.       The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference 
to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions  shall  be  at  least  structurally  and  functionally  equivalent  to  the  basic  design  parameters  and 
Specifications. 

7.       Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring  Entity,  including  drawings,  design  calculations,  technical  specifications,  breakdown  of prices, 
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer 
has priced the item as described in the Procuring Entity's design included with the tender documents. 
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SECTION VII - DRAWINGS 
 

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 
separate booklet. 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Procurement Entity: GALANA TEACHERS TRAINING COLLEGE 

Contract: PROPOSED CONSTRUCTION OF KITCHEN AND DINING HALL AT GARSEN TEACHERS 

TRAINING COLLEGE- TANA RIVER 

 

W.P ITEM NO…………………… JOB NO. …………… .. 
 

Engineer’s Name & Address; County Works Officer, 

State Department for Public Works, 

TANA RIVER. 
 

General Conditions of Contract 
 

1.   GENERAL PROVISIONS 

1.1      Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents”  means the  calculations,  computer programs  and  other  software,  progress  reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and  completion  of the  Works  and  the  remedying  of  any  defects.  However,  Contractor's  Equipment  excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 
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“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form ofTender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case maybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 
stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

. 
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“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does n 
include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract,  or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
ofTender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date “is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 

ot 
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Price and Payment], for a payment certificate. 

“Subcontractor” means  any person named in the  Contract  as  a  subcontractor,  or  any  person  appointed  as  a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9  [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

 

 

1.2     Interpretation 

In the Contract, except where the context requires otherwise: 
a)     Words indicating one gender include all genders; 

b)    words indicating the singular also include the plural and words indicating the plural also include the 
singular; 

c)     provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 
writing; 

d)     “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 
in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

 

 

 

 

1.3     Communications 
1.3.1    Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
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a)    In writing and delivered by hand (against receipt), sent by mail or courier, or    transmitted using any of 
the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 

b)    delivered, sent or transmitted to the address for the recipient's communications as stated in the Special 
Conditions of Contract. However: 

i)   if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii)  if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
address from which the request was issued. 

1.3.2    Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4     Law and Language 

1.4.1    The Contract shall be governed by the laws of Kenya. 

1.4.2    The ruling language of the Contract shall be English. 

1.5     Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 

a)       The Contract Agreement, 
b)       The Letter of Acceptance, 
c)       The Special Conditions – Part A, 
d)      the Special Conditions – Part B 
e)       the General Conditions of Contract 
f)       the Form ofTender, 
g)      the Specifications and Bills of Quantities 
h)      the Drawings, and 
i)       the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6     Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7     Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a)       May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b)      may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 
due, under the Contract. 

c) 

1.8     Care and Supply of Documents 

1.8.1    The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
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stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2    Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3    The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4    If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9     Timely provision of Drawings or Instructions 

1.9.1    The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2     If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a)      an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3        After  receiving  this  further  notice,  the  Architect  shall  proceed  in  accordance  with   Sub-Clause  3.5 
[Determinations] to agree or determine these matters. 

1.9.4       However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10      Procuring Entity's Use of Contractor's Documents 

1.10.1      As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2      The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a)     apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b)     entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c)     in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3      The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
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Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 
 

 

1.11      Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12      Confidential Details 

1.12.1      The  Contractor's  and  the  Procuring  Entity's  Personnel  shall  ensure  confidentiality  at  all  times.  The 
confidentiality  shall  survive  termination  or  completion  of  the  contract.  They  shall  disclose  all  such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2      The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars ofthe Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

1.13      Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a)     The Procuring Entity  shall have obtained (or shall obtain) the planning, zoning, building permit or 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and 

 

b)      the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and  from the consequences of any failure to  do  so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14      Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a)     These persons  shall  be  deemed to be jointly  and  severally  liable  to  the  Procuring  Entity  for  the 
performance of the Contract; 

b)    these persons  shall notify the Procuring Entity  of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c)     the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15      Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause  its  subcontractors  and  sub-consultants  to  permit,  the  Public  Procurement  Regulatory  Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
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and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub 
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to 
contract termination  (as  well  as to  a  determination  of in  eligibility  pursuant  to  the Procuring  Entity's 
prevailing sanctions procedures). 

 

2.   THE PROCURING ENTITY 

1.2        Right of Access to the Site 

1.2.1      The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
the time (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such  right or 
possession until the Performance Security has been received. 

1.2.2      If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the Programme submitted under Sub-Clause 8.3 [Programme]. 

1.2.3      If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a)     an  extension  of time  for any such  delay, if completion is or will be delayed, under  Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.2.4      After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

1.2.5      However, if and to the extent that the Procuring Entity's failure was caused by  any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 

 

1.3        Permits, Licenses or Approvals 

1.3.1      The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a)      Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b)      any permits, licenses or approvals required by the Laws of Kenya: 

i)  which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and 
iii) for the export of Contractor's Equipment when it is removed from the Site. 

1.4        Procuring Entity’s Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a)      co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b)      take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
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(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

1.5        Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3.   THE ENGINEER 

1.6        Architect Duties and Authority 

1.6.1      The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 
Contract. 

1.6.2      The Architect shall have no authority to amend the Contract. 

1.6.3      The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

1.6.4      However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is 
required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence 
of such approval before complying with the instruction. 

1.6.5      Except as otherwise stated in these Conditions: 
 

a)      Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 
Architect shall be deemed to act for the Procuring Entity; 

b)     the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c)      any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from  any  responsibility he has under the  Contract,  including  responsibility  for  errors,  omissions, 
discrepancies and non-compliances; and 

d)     any act by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 

 

1.6.6      The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the- 
following Sub-Clauses of these Conditions: 

a)      Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b)      Sub-Clause 13.1: instructing a Variation, except; 

i)  In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c)      Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d)     Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 



 

 
94 

1.6.7      Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

1.7        Delegation by the Engineer 

1.7.1      The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such  assignment  or  delegation.  These  assistants  may  include  a  resident  Engineer,  and/or  independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations]. 

1.7.2      Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a)      Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b)     If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 

instruction. 

1.8        Instructions of the Engineer 

1.8.1      The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings 
which may be necessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

1.8.2      The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect tor 
a delegated assistant: 

a)      Gives an oral instruction, 

b)     receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 

c)      does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

1.9        Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before the intended date of replacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 
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1.10      Determinations 

1.10.1    Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to  agree or determine any matter, the Architect  shall  consult with  each Party  in  an  endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

3.5.1    The  Architect  shall  give  notice  to  both  Parties  of  each  agree  mentor  determination,  with  supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4.   THE CONTRACTOR 

1.11      Contractor's General Obligations 

1.11.1    The  Contractor  shall  design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

1.11.2    The  Contractor  shall  provide  the Plant  and  Contractor's  Documents  specified  in  the  Contract,  and  all 
Contractor's Personnel, Goods, consumables and other things and  services, whether of a temporary  or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

1.11.3    All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

1.11.4    The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
design or specification of the Permanent Works. 

1.11.5    The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

1.11.6    If the  Contract  specifies  that  the Contractor  shall design any part of the Permanent  Works, then unless 
otherwise stated in the Special Conditions: 

a)     The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b)     these Contractor's Documents  shall be in  accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c)      the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d)     prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification  and  in   sufficient  detail  for  the  Procuring  Entity  to  operate,  maintain,   dismantle, 
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 

1.12      Performance Security 

1.12.1    The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

1.12.2    The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
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stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

1.12.3    The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executed and completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

1.12.4    The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

1.12.5    The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

1.12.6    The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copy of the Taking-Over Certificate. 

1.12.7    Without limitation to the provisions of the rest of this  Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

1.13      Contractor's Representative 

1.13.1    The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

1.13.2    Unless  the  Contractor's  Representative  is  named  in  the  Contract,  the  Contractor  shall,  prior  to  the 
Commencement Date,  submit  to the Architect  for  consent the name  and particulars  of the person  the 
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of another suitable person for 
such appointment. 

1.13.3    The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

1.13.4    The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

1.13.5    The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

1.13.6    The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice  signed  by  the  Contractor's  Representative,  naming  the  person  and 
specifying the powers, functions and authority being delegated or revoked. 

1.13.7    The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor  shall  make  competent  interpreters  available  during  all  working  hours  in  a  number  deemed 
sufficient by the Engineer. 

1.14      Sub-contractors 
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1.14.1    The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

1.14.2    The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if they were the acts or defaults ofthe Contractor. Unless otherwise stated in the Special Conditions: 

a)      The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 
subcontract for which the Subcontractor is named in the Contract; 

b)     The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c)     the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 
commencement of each Subcontractor's work, and of the commencement of such work on the Site;  
and 

d)     each  subcontract  shall  include  provisions  which  would  entitle  the  Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (ifor when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

1.14.3    The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

1.14.4    Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

1.15      Assignment of Benefit of Subcontract 

Ifa Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity  for the work  carried out by the  Subcontractor after the 
assignment takes effect. 

1.16      Co-operation 

1.16.1    The  Contractor  shall,  as  specified  in  the  Contract  or as instructed  by  the  Engineer,  allow  appropriate 
opportunities for carrying out work to: 

a)      The Procuring Entity's Personnel, 

b)     Any other contractors employed by the Procuring Entity, and 

c)      The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

1.16.2    Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

1.16.3    If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 

 

1.17      Setting Out of the Works 

1.17.1    The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

1.17.2    The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 
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4.73      If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a)      an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4    After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to these. 

4.8        Safety Procedures 

The Contractor shall: 
a)      Comply with all applicable safety regulations, 

b)     Take care for the safety of all persons entitled to be on the Site, 

c)      Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 
danger to these persons, 

d)     provide fencing, lighting, guarding and watching of the Works until completion and taking over under 
Clause 10 [Procuring Entity's Taking Over], and 

e)     provide  any  Temporary  Works  (including  roadways,  footways,  guards  and  fences)  which  may  be 
necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9        Quality Assurance 

4.9.1      The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitled to audit any aspect of the system. 

4.9.2      Details of all procedures and compliance documents shall be submitted to the Architect f or information 
before each design and execution stage is commenced. When any document of a technical nature is issued to 
the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10     Site Data 

4.10.1    The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2    To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined 

the Site, its surroundings, the above data and other available information, and to have been satisfied before 
submitting the Tender as to all relevant matters, including (without limitation): 

a)      The form and nature of the Site, including sub-surface conditions, 

b)     the hydrological and climatic conditions, 

c)      the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects, 
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d)     the Laws, procedures and labour practices of Kenya, and 

e)      the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services. 

4.11     Sufficiency of the Accepted Contract Amount 
 

4.11.1    The Contractor shall be deemed to: 

a)      Have satisfied itselfas to the correctness and sufficiency of the Accepted Contract Amount, and 

b)      have  based  the  Accepted  Contract  Amount  on  the  data,  interpretations,  necessary  information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

4.11.2    Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12     Unforeseeable Physical Conditions 

4.12.1    In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

4.12.2    If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 
Contractor shall give notice to the Architect as soon as practicable. 

4.12.3    This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set 
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing  the  Works,  using  such  proper  and  reasonable  measures  as  are  appropriate  for  the  physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

4.12.4    If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a)      an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     payment of any such Cost, which shall be included in the Contract Price. 

4.12.5    Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

 

4.12.6    However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

4.12.7    The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when 
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor's interpretation of any such evidence. 

4.13     Rights of Way and Facilities 

Unless  otherwise  specified  in  the  Contract  the  Procuring  Entity  shall  provide  effective  access  to  and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 
which he may require for the purposes of the Works. 

4.14     Avoidance of Interference 

4.14.1    The Contractor shall not interfere unnecessarily or improperly with: 

a)      The convenience of the public, or 

b)     The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

4.14.2    The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 
and  expenses  (including  legal  fees  and  expenses)  resulting  from  any  such  unnecessary  or  improper 
interference. 

4.15     Access Route 

4.15.1    The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

4.15.2    Except as otherwise stated in these Conditions: 

a)      The Contractor shall (as between the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b)     the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c)      the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d)     the Procuring Entity does not guarantee the suitability or a viability of particular access routes; and 

e)      Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16     Transport of Goods 
 

Unless otherwise stated in the Special Conditions: 

a)      the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b)     the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c)      the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
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losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 
negotiate and pay all claims arising from their transport. 

 

4.17     Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18     Protection of the Environment 

4.18.1    The contractor shall comply with the applicable environmental laws, regulations and policies. 

4.18.2    The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 
limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3    The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19     Electricity, Water and Gas 

4.19.1    The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

4.19.2    The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 
and  other  services  as  may  be  available  on  the  Site  and  of which  details  and  prices  are  given  in  the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3    The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by  the  Architect  in  accordance  with  Sub-Clause  2.5  [Procuring  Entity's  Claims]  and  Sub-Clause  3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20     Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1    The  Procuring  Entity  shall make the Procuring  Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a)      The Procuring Entity’shall be responsible for the Procuring Entity's Equipment, except that 

b)     the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

4.20.1    The  appropriate  quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's  Claims]  and  Sub-Clause3.5  [Determinations].  The  Contractor  shall  pay  these  amounts  to  the 
Procuring Entity. 

4.20.2    The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and  shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 
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4.20.3    After this visual inspection, the free-issue materials shall come under the care, custody and control of the 
Contractor.  The  Contractor's  obligations  of inspection,  care,  custody  and  control  shall  not  relieve  the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

 

4.21     Progress Reports 

4.21.1    Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

4.21.2    Reporting shall continue until the Contractor has completed all work which is known to be outstanding 
at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

a)      charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including  these  stages  for  work  by  each  nominated  Subcontractor  (as  defined  in  Clause  5 
[Nominated Subcontractors]), 

b)     photographs showing the status of manufacture and of progress on the Site; 

c)      for the manufacture of each main  item  of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i)       commencement of manufacture, 

ii)      Contractor's inspections, 

iii)     tests, and 

iv)     shipment and arrival at the Site; 

d)     the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e)      copies of quality assurance documents, test results and certificates of Materials; 

f)      list of notices given under Sub-Clause 2.5  [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g)     safety   statistics,   including   details  of  any   hazardous   incidents  and  activities  relating  to 
environmental aspects and public relations; and 

h)     comparison so factual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22     Security of the Site 
 

Unless otherwise stated in the Special Conditions: 

a)      The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b)     authorized  persons  shall  be  limited  to  the  Contractor's  Personnel  and  the  Procuring  Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23     Contractor's Operations on Site 

4.23.1    The  Contractor  shall  confine his  operations to the Site, and to any additional areas which may be 
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacent and. 

4.23.2    During  the  execution  of the  Works,  the  Contractor  shall  keep  the  Site  free  from  all  unnecessary 
obstruction  and  shall  store  or  dispose  of  any  Contractor's  Equipment  or  surplus  materials.  The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 
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4.23.3    Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period,  such  Goods  as are required  for the Contractor to  fulfil obligations under the 
Contract. 

 

4.24     Fossils 

4.24.1    All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

4.24.2    The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a)      an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5.   NOMINATED SUBCONTRACTORS 

1.18      Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a)      Who is nominated by the Procuring Entity, or 

b)      Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

1.19      Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor  raises  reasonable  objection  by  notice  to  the  Procuring  Entity  as  soon  as  practicable,  with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 

a)      there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b)     the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c)      the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i)     undertake  to  the  Contractor  such  obligations  and  liabilities  as  will  enable  the  Contractor  to 
discharge his obligations and liabilities under the Contract; 

ii)    indemnify  the  Contractor  against  and  from  all  obligations  and  liabilities  arising  under  or  in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii)   be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due   under   the   Subcontract   referred   to   under   Sub-Clause   5.3    [Payment   to   nominated 
Subcontractors]. 

1.20      Payments to nominated Subcontractors 

The  Contractor  shall  pay  to  the  nominated  Subcontractor  the  amounts  shown  on  the  nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
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with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

1.21      Evidence of Payments 

1.21.1    Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

 

(a)     Submits this reasonable evidence to the Engineer, or 

(b)    i)       Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 
to pay these amounts, and 

ii)      Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 
of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct 
to the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 

6.   STAFF AND LABOR 

1.22      Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

1.23      Rates of Wages and Conditions of Labor 

1.23.1    The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 
to that of the Contractor. 

1.23.2    The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

1.24      Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

1.25      Labor Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 
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1.26      Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a)     Otherwise stated in the Contract, 
b)     The Architect gives consent, or 

c)     The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 
in which case the Contractor shall immediately advise the Engineer, provided that work done outside 
the normal working hours shall be considered and paid for as overtime. 

1.27      Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

 

1.28      Health and Safety 

1.28.1    The  Contractor  shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

1.28.2    The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide whatever is required by this person to exercise this responsibility and 
authority. 

1.28.3    The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

1.28.4    The Contractor shall conduct an awareness Programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

1.29      Contractor's Superintendence 

1.29.1    Throughout  the  execution  of the  Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, 
inspect and test the work. 

1.29.2    Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods  and techniques required, the hazards  likely to be  encountered  and methods  of 
preventing accidents), for the satisfactory and safe execution of the Works. 

1.30      Contractor's Personnel 

1.30.1    The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 
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a)      Persists in any misconduct or lack of care, 

b)      Carries out duties in competently or negligently, 

c)      fails to conform with any provisions of the Contract, 

d)     persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e)      based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution of the Works. 

1.30.2    If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

1.31      Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

1.32      Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

 

1.33      Foreign Personnel 

1.33.1    The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

1.33.2    The Contractor shall be responsible for the return of any  foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

1.34      Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

1.35      Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

1.36      Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal thereof by Contractor's Personnel. 

1.37      Prohibition of Forced or Compulsory Labour 

The  Contractor  shall not  employ  forced  labor,  which  consists  of any  work  or  service,  not  voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary  or  compulsory  labor,  such  as  indentured  labor,  bonded  labor  or  similar  labor-contracting 
arrangements. 

1.38      Prohibition of Harmful Child Labor 
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The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral,  or  social  development.  Where the relevant  labour  laws  of Kenya have provisions  for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

1.39      Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

1.40      Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

1.41      Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

7.   PLANT, MATERIALS AND WORKMANSHIP 

1.42      Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a)      In the manner (if any) specified in the Contract, 

b)     in a proper workman like and careful manner, in accordance with recognized good practice, and 

c)      with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

1.43      Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a)      manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b)     additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

1.44      Inspection 

1.44.1    The Procuring Entity's Personnel shall at all reasonable times: 

a)      Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b)     during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

1.44.2    The  Contractor  shall  give  the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 
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1.44.3    The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

1.45       Testing 

1.45.1    This Sub-Clause shall apply to all tests specified in the Contract. 

1.45.2    Except  as  otherwise  specified  in  the  Contract,  the  Contractor  shall  provide  all  apparatus,  assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials 
and other parts of the Works. 

1.45.3    The Architect may, under Clause  13  [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract. 

1.45.4    The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

1.45.5    If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a)      an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.45.6    After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

1.45.7     The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified 
tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

1.46       Rejection 

1.46.1     If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

1.46.2     If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5  [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

1.47      Remedial Work 

1.47.1    Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 

a)     Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b)     remove and re-execute any other work which is not in accordance with the Contract, and 

c)     execute any work which is urgently required for the safety of the Works, whether because of an 
accident, unforeseen able event or otherwise. 
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1.47.2     The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

1.47.3     If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

1.47.4     If the  contractor repeatedly  delivers  defective  work,  the Procuring  Entity  may  consider  termination  in 
accordance with Clause 15. 

1.48      Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a)     When it is incorporated in the Works; 

b)     when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension]. 

1.49       Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a)     Natural materials obtained from outside the Site, and 

b)     The disposal of material from demolitions and excavations and of other surplus material (whether 
natural or man-made), except to the extent that disposal is as within the Site are specified in the 
Contract. 

8.   COMMENCEMENT, DELAYSAND SUSPENSION 

1.50      Commencement of Works 

1.50.1    Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date  at which  the  following precedent  condition  shave  all  been  fulfilled  and  the  Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 

a)      Signature of the  Contract Agreement by both Parties, and if required, approval of the  Contract by 
relevant authorities of Kenya; 

b)     except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause  1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c)      Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

1.50.2    If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Termination 
by Contractor]. 

1.50.3    The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay. 
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1.51      Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a)      Achieving the passing of the Tests on Completion, and 

b)     completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

1.52      Programme 

1.52.1    The Contractor shall submit a detailed time Programme to the Architect within1 4 days after receiving the 
notice  under  Sub-Clause  8.1  [Commencement  of  Works].  The  Contractor  shall  also  submit  a  revised 
Programme whenever the previous Programme is inconsistent with actual progress or with the Contractor's 
obligations. Each Programme shall include: 

a)      The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b)     each of these stages for work by each nominated Subcontractor (as defined in Clause 5  [Nominated 
Subcontractors]), 

c)      the sequence and timing of inspections and tests specified in the Contract, and 

d)     a supporting report which includes: 

i)     a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

ii)    details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2     Unless the Engineer, within 14 days after receiving a Programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
Programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the Programme when planning their activities. 

8.3.3     The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 
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8.3.4     If, at any time, the Architect gives notice to the Contractor that a Programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised Programme to the Architect in accordance with this Sub-Clause. 

8.4       Extension of Time for Completion 

8.4.1      The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a)      a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b)     a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c)      exceptionally adverse climatic conditions, 

d)     Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e)      any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2      If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall  give  notice  to  the  Architect  in  accordance  with   Sub-Clause  20.1   [Contractor's  Claims].  When 
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

8.5      Delays Caused by Authorities 

If the following conditions apply, namely: 

a)     The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b)     These authorities delay or disrupt the Contractor's work, and 

c)     the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6      Rate of Progress 

8.6.1      If, at any time: 

a)     Actual progress is too slow to complete within the Time for Completion, and/or 

b)     Progress has fallen (or will fall) behind the current Programme under Sub-Clause 8.3  [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect  may  instruct  the  Contractor  to  submit,  under  Sub-Clause  8.3  [Programme],  a  revised 
Programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2      Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3      Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 
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8.7       Delay Damages 

8.7.1      If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2      These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8      Suspension of Work 

8.8.1      The Architect may at any time instruct the Contractor to suspend progress of part or all ofthe Works. During 
such  suspension,  the  Contractor  shall  protect,   store  and   secure  such  part  or  the   Works  against  any 
deterioration, loss or damage. 

8.8.2      The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9      Consequences of Suspension 

8.9.1      If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub - 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a)      an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2      After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3      The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10    Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant  and/ or 
Materials which have not been delivered to Site, if: 

a)      The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b)     the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

8.11     Prolonged Suspension 

If the  suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 

30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub- 
Clause 16.2 [Termination by Contractor]. 
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8.12     Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9.   TESTS ON COMPLETION 

1.53      Contractor's Obligations 

1.53.1    The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing],  after  providing   the  documents  in  accordance  with  sub-paragraph  (d)  of  Sub-Clause   4.1 
[Contractor's General Obligations]. 

1.53.2    The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

1.53.3    In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the results of these Tests to the Engineer. 

1.54      Delayed Tests 

1.54.1    If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

1.54.2    If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice 
to the Engineer. 

1.54.3    If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted as accurate. 

1.55      Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

1.56      Failure to Pass Tests on Completion 

1.56.1    If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 
a)      Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b)     if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 
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10. PROCURING ENTITY'S TAKING OVER 

1.57      Taking Over of the Works and Sections 

1.57.1    Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

1.57.2    The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than  14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

 

1.57.3    The Architect shall, within 30 days after receiving the Contractor's application: 

a)     Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 
completed in accordance with the Contract, except for any minor outstanding work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b)     reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice under this Sub-Clause. 

1.57.4    If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period. 

1.58      Taking Over of Parts of the Works 

1.58.1    The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

1.58.2    The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking- 
Over Certificate is issued: 
a)      The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b)     the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c)      if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

1.58.3    After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take  such  steps  as may  be necessary to  carry  out  any  outstanding  Tests  on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

1.58.4    If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

1.58.5    Ifa Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 



 

 
115 

Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

1.59      Interference with Tests on Completion 

1.59.1    If the Contractor is prevented, for more than  14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

1.59.2    The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

1.59.3    If the  Contractor  suffers  delay  and/or incurs  Cost as a result of this delay in carrying out the  Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a)      an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     payment of any such accrued costs, which shall be included in the Contract Price. 
 

1.59.4    After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

1.60      Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

1.61      Completion of Outstanding Work and Remedying Defects 

1.61.1    In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable thereafter, the Contractor shall: 

a)      complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b)     execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

1.61.2    If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

1.62      Cost of Remedying Defects 

1.62.1    All  work  referred  to  in  sub-paragraph  (b)  of  Sub-Clause   11.1  [Completion  of  Outstanding  Work  and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 
a)      Any design for which the Contractor is responsible, 

b)     Plant, Materials or workmanship not being in accordance with the Contract, or 

c)      Failure by the Contractor to comply with any other obligation. 

1.62.2    If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 
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1.63      Extension of Defects Notification Period 

1.63.1    The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

1.63.2    If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

1.64      Failure to Remedy Defects 

1.64.1    If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. If the Contractor fails to remedy the defect or damage by this notified date and this remedial 
work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of  Remedying Defects], 
the Procuring Entity may (at his option): 

(a)       Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 

2.5  [Procuring  Entity's Claims] pay to the Procuring  Entity the costs reasonably  incurred by the 
Procuring Entity in remedying the defect or damage; 

(b)       Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c)       if the defect or damage deprives the Procuring Entity of substantially the whole benefit ofthe Works or 
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

1.65      Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

1.66      Further Tests 

1.66.1    If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

1.66.2    These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost ofthe remedial work. 

1.67      Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

1.68      Contractor to Search 
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The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

1.69      Completion Certificate 

1.69.1    Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed 
his obligations under the Contract. 

1.69.2    The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents 
and  completed  and  tested  all  the  Works,  including  remedying  any  defects.  A  copy  of the  Completion 
Certificate shall be issued to the Procuring Entity. 

1.69.3    Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 
 

1.70        Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
ofunperformed obligations, the Contract shall be deemed to remain in force. 

1.71        Clearance of Site 

1.71.1      Upon  receiving  the  Completion  Certificate,  the  Contractor  shall  remove  any  remaining  Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

1.71.2      If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

1.71.3     Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AND EVALUATION 

1.72        Works to be Measured 

1.72.1      The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 
show in each application under Sub-Clauses  14.3 [Application for Interim Payment Certificates],  14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

1.72.2      Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 

a)    promptly either attend or send another qualified representative to assist the Architect in making the 
measurement, and 

b)    supply any particulars requested by the Engineer. 

1.72.3      If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

1.72.4      Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
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the records shall be accepted as accurate. 

1.72.5      If the  Contractor  examines  and  disagrees  the records,  and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

1.73        Method of Measurement 

Except as otherwise stated in the Contract: 
a)    Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b)   the method of measurement shall be in accordance with the Bill of Quantities or other applicable 
Schedules. 

1.74        Evaluation 
1.74.1      Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the value of work done by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

1.74.2    For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

1.74.3    Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

1.74.4    However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a)      The work is instructed under Clause13 [Variations and Adjustments], 

b)     no rate or price is specified in the Contract for this item, and 

c)      no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

1.74.5    Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

1.74.6    Until  such  time  as  an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

1.74.7    Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid  less  or more relative to  the  contract price  (which  would be  the  tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

1.75      Omissions 

Whenever the omission of any work form’s part (or all) of a Variation, the value of which has not been agreed, 

if: 

a)      The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 
been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b)     The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c)      this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
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this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

1.76      Right to Vary 

1.76.1    Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

1.76.2    The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

1.76.3     Each Variation may include: 

a)      changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b)     changes to the quality and other characteristics of any item of work, 

c)      changes to the levels, positions and/ or dimensions of any part of the Works, 

d)     omission of any work unless it is to be carried out by others, 

e)      any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f)      changes to the sequence or timing of the execution of the Works. 
 
 

1.76.4    The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2.      Variation Order Procedure 

13.2.1     Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 

a)      A description of work, if any, to be performed and a Programme for its execution, and 

b)     the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c)      the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2     Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under- 
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled 
to be paid: 
a)      The cost of any partial execution of the Works rendered useless by any such variation, 
b)     The cost of making necessary alterations to Plant already manufactured or in the course of 
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manufacture or ofany work done that has to be altered in consequence of such a variation, 

c)      any additional costs incurred by the Contractor by the disruption of the progress of the Works as 
detailed in the Programme, and 

d)     the net effect of the Contractor's finance costs, including interest, caused by the variation. 
 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3     Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

13.3       Value Engineering 

13.3.1    The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or 
(iv) otherwise, be of benefit to the Procuring Entity. 

13.3.2    The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 

13.2.3    Ifa proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a)      The Contractor shall design this part, 

b)     sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c)      if this change results in a reduction in the contract value of this part, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 

i)    such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii)   the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4       Variation Procedure for Value Engineering proposal 

13.4.1    If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a)      A description of the proposed work to be performed and a Programme for its execution, 

b)     the Contractor's proposal for any necessary modifications to the Programme according to Sub-Clause 
8.3 [Programme] and to the Time for Completion, and 

c)      the Contractor's proposal for evaluation of the Variation. 

13.4.2    The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst awaiting a response. 

13.4.3    Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 
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13.4.4    Each Variation shall be evaluated in accordance with Clause  12  [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5       Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions ofthe Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.6       Provisional Sums 

13.6.1    Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall 
have instructed. For each Provisional Sum, the Architect May instruct: 

a)      Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b)     Plant, Materials or services to be purchased by the Contractor, from a nominated  Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 
i)    The actual amounts paid (or due to be paid) by the Contractor, and 

ii)   a  sum  for overhead  charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2    The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 

 
 

13.7       Dayworks 

13.7.1    For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. Ifa Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2    Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3    Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
deliver each day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a)      The names, occupations and time of Contractor's Personnel, 
b)     the identification, type and time of Contractor's Equipment and Temporary Works, and 
c)      the quantities and types of Plant and Materials used. 

13.7.4    One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8       Adjustments for Changes in Legislation 

13.8.1    The Contract Price shall be adjusted to take account of any increase or decrease in  Cost resulting  from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 
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13.8.2    If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a)      an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)     payment of any such Cost, which shall be included in the Contract Price. 

13.8.3    After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4    Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay 
has already been taken into account in the determination of a previous extension of time and such Cost shall 
not be separately paid if the same shall already have been taken into account in the indexing of any inputs to 
the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes 
in Cost]. 

13.9       Adjustments for Changes in Cost 

13.9.1    In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2    If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included amounts to cover the contingency of other rises and falls in costs. 

13.9.3    The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 

 

 
 

 

Price Adjustment Formula 
 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 
SCC. If so provided, the amounts certified in each payment certificate, before deducting 
for Advance Payment, shall be adjusted by applying the respective price adjustment 

factor to the payment amounts due in each currency. A separate formula of the type 
specified below applies: 

P = A + B Im/Io 

where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients specified in the SCC, representing then on adjustable and 
adjustable portions, respectively, of the Contract Price payable and 

Im is the index prevailing at the end of the month being invoiced and Io is the 

index prevailing 30 days before Bid opening for inputs payable. 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for 
each currency. Normally, both coefficients shall be the same in the formulae for 
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13.9.4     The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5     Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6     Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7     If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8     The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

1.77       The Contract Price 

1.77.1     Unless otherwise stated in the Special Conditions: 

a)     The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b)     the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract  Price  shall  not  be  adjusted  for  any  of these  costs  except  as  stated  in  Sub-Clause  13.7 
[Adjustments for Changes in Legislation]; 

c)     any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

i)      of the Works which the Contractor is required to execute, or 

ii)    for the purposes of Clause12 [Measurement and Evaluation]; and 

d)    the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

1.77.2     Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

1.78       Advance Payment 

1.78.1     The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 
support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

1.78.2     Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 
the Special Conditions of Contract, this Sub-Clause shall not apply. 

1.78.3     The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 
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the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

1.78.4     The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

1.78.5     Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 
percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows: 

a)     Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount Less Provisional Sums; and 

b)     deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions ofthe advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

1.78.6    If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 
prior  to  termination  under  Clause   15  [Termination  by  Procuring  Entity],  Clause   16  [Suspension  and 
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause  15  [Termination by 
Procuring  Entity],  except  for  Sub-Clause  14.2.7  [Procuring  Entity's  Entitlement  to  Termination  for 
Convenience], payable by the Contractor to the Procuring Entity. 

 

1.79      Application for Interim Payment Certificates 

1.79.1    The  Contractor  shall  submit  a  Statement (in  number  of copies  indicated  in  the  Special  Conditions  of 
Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail 
the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include their part on the progress during this month in accordance with Sub-Clause4.21  [Progress 
Reports]. 

1.792    The  Statement  shall  include  the  following items  as applicable  which shall be expressed in the various 
currencies in which the Contract Price is payable, in the sequence listed: 

a)      the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b)     any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c)      any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d)     any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e)      any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause  14.5 

.                                                                                      ,                       , 
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[Plant and Materials intended for the Works]; 

f)      any  other  additions  or  deductions  which  may  have  become  due  under  the  Contractor  otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g)     the deduction of amounts certified in all previous Payment Certificates. 

1.80      Schedule of Payments 

1.80.1    If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will 
be paid, then unless otherwise stated in this schedule: 

a)      The instalments quoted in this schedule of payments  shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b)      Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c)      If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

1.80.2    If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 
of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

1.81      Plant and Materials intended for the Works 

1.81.1    If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

1.81.2    If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub - 
Clause shall not apply. 

1.81.3    The Architect shall determine and certify each addition if the following conditions are satisfied: 

a)      The Contractor has: 

i)        kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

(ii)      submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 
supported by satisfactory evidence; 

and either: 

b)     the relevant Plant and Materials: 

i)        are those listed in the Schedules for payment when shipped, 

ii)      have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii)     are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c)     the relevant Plant and Materials: 

i)       are those listed in the Schedules for payment when delivered to the Site, and 

ii)      have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract. 
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1.81.4    The  additional  amount  to  be  certified  shall  be  the  equivalent  of eighty percent  (80%) of the Architect 
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

1.81.5    The currencies for this additional amount shall be the same as those in which payment will become due when 
the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

1.82      Issue of Interim Payment Certificates 

1.82.1    No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statement if any. 

1.82.2    However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

1.82.3    An Interim Payment Certificate shall not be withheld for any other reason, although: 

a)      if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b)     if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

4.6.4    The Architect may in any Payment Certificate make any correction or modification that should properly be 
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 

14.7     Payment 
 

14.7.1    The Procuring Entity shall pay to the Contractor: 

a)      The advance payment shall be paid within 60 days after signing of the contract by both parties or within 

60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], whichever is later; 

b)     The  amount  certified  in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c)     the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

14.7.2    Payment  of the  amount  due  in  each  currency  shall  be  made  into the bank  account, nominated by the 
Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8     Delayed Payment 
 

14.8.1    If the Contractor does not receive payment in accordance with Sub-Clause  14.7 [Payment], the Contractor 
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date  on which any Interim Payment 
Certificate is issued. 
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14.8.2    These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 
of the Central Bank in Kenya of the currency of payment, or if not available, the interbank offered rate, and 
shall be paid in such currency. 

14.8.3    The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 
to any other right or remedy. 

14.9     Payment of Retention Money 

14.9.1    When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 
be certified by the Architect for payment to the Contractor. Ifa Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

14.9.2    Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 
Retention Money shall be certified by the Architect for payment to the Contractor. Ifa Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

14.9.3    However, if any work remains to be executed under Clause  11 [Defects Liability], the Architect shall be 
entitled to withhold certification of the estimated cost of this work until it has been executed. 

14.9.4    When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause  13.7 
[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5    Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6      The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10     Statement at Completion 

14.10.1    Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub - 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a)     the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b)     any further sums which the Contractor considers to be due, and 

c)     an estimate of any other amounts which the Contractor considers will become due to him under the 
Contract. Estimated amounts shall be shown separately in this Statement at completion. 

14.10.2    The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11    Application for Final Payment Certificate 

14.11.1    Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 
copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a)    The value of all work done in accordance with the Contract, and 
b)   Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 
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14.11.2    If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 
submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

14.11.3    However, if, following discussions between the Architect and the Contractor and any changes to the draft 
final statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12    Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the outstanding balance of this total, in which event the discharge 
shall be effective on such date. 

14.13    Issue of Final Payment Certificate 

14.13.1    Within  30days  after receiving the Final  Statement and discharge in  accordance with  Sub-Clause  14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a)    The amount which he fairly determines is finally due, and 

b)    After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 
for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

14.13.2   If the  Contractor  has not applied  for a Final Payment Certificate in accordance with  Sub-Clause  14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 

 

14.14    Cessation of Procuring Entity's Liability 

14.14.1   The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 
the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 

a)     in the Final Statement and also, 

b)    (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 
Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

14.14.2   However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations, 
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the 
Procuring Entity. 

14.15    Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a)    If the Accepted Contract Amount was expressed in Local Currency only: 

i)     the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
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except as otherwise agreed by both Parties; 

ii)    payments  and  deductions  under   Sub-Clause   13.5  [Provisional  Sums]  and   Sub-Clause   13.7 
[Adjustments  for  Changes  in  Legislation]   shall  be  made  in  the   applicable  currencies  and 
proportions; and 

iii)   other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause  14.3 [Application 
for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub - 
paragraph (a) (i) above; 

b)    payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c)    other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d)    if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e)    if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

1.83       Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

1.84       Termination by Procuring Entity 

1.84.1     The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 

a)     fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

b)     abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 
his obligations under the Contract, 

c)     without reasonable excuse fails: 

i)       to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii)      to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d)    subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e)     becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of these acts or events, or 

f)     gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i)     for doing or for bearing to do any action in relation to the Contract, or 

ii)    for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii)   if any  of the  Contractor's  Personnel,  agents  or  Subcontractors gives  or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g)    If the contract or repeatedly fails to remedy delivers defective work, 

h)    based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, in competing for or in executing the Contract. 
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1.84.2     In  any  of these  events  or  circumstances,  the  Procuring Entity  may, upon giving  14  days'  notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub - 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

1.84.3     The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

1.84.4     The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

1.84.5     After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

1.84.6     The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

1.85       Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

1.86       Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a)     Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b)    withhold further payments to the Contractor until the costs of execution, completion and remedying of 
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c)     recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

1.87       Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity  shall be  entitled to terminate the Contract,  at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in  accordance with  Sub-Clause  16.3  [Cessation  of Work  and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause  16.4 [Payment on 
Termination]. 

1.88       Fraud and Corruption 

The  Contractor  shall  ensure  compliance  with  the  Kenya  Government's  Anti-Corruption  Laws  and  its 
prevailing sanctions. 
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1.89       Corrupt gifts and payments of commission 

1.89.1      The Contractor shall not; 

a)     Offer  or  give  or  agree  to  give  to  any  person  in  the  service  of the  Procuring  Entity  any  gift  or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b)    Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

1.89.2     Any breach  of this  Condition by the  Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

1.90       Contractor's Entitlement to Suspend Work 

1.90.1     If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice. 

1.90.2     The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

1.90.3     If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

1.90.4     If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a)     an  extension of time for any such delay, if completion  is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)    payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.91       After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

1.92       Termination by Contractor 

1.92.1     The Contractor shall be entitled to terminate the Contract if: 

a)     the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b)    the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c)     the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially  and  adversely  affect the economic balance of the Contract and/or the ability  of the 
Contractor to perform the Contract, 

d)     a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 
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e)     the  Procuring  Entity  becomes  bankrupt  or  insolvent,  goes  into  liquidation,  has  a  receiving   or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

f)     the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works]. 

1.92.2     In any of these events or circumstances, the Contractor may, upon giving  14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

1.92.3     The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

1.93       Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause  15.5  [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 

a)     cease all further work, except for such work as may have been instructed by the Architect for the 
protection of life or property or for the safety of the Works, 

b)    hand  over  Contractor's  Documents, Plant, Materials and other work, for which the Contractor has 
received payment, and 

c)     remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

1.94       Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a)     Return the Performance Security to the Contractor, 

b)    pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and 

c)     pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 

17. RISK AND RESPONSIBILITY 

1.95       Indemnities 

1.95.1     The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 

a)     Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b)    damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the  Procuring  Entity's  Personnel,  their  respective  agents,  or  anyone  directly  or  indirectly 
employed by any of them. 

1.95.2     The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any oftheir 
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respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

1.96       Contractor's Care of the Works 

1.96.1     The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause  10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

1.96.2     After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

1.96.3     If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract. 

1.96.4     The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

1.97       Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a)     War hostilities (whether war be declared or not), 

b)    rebellion,  riot,  commotion  or  disorder,  terrorism,  sabotage  by  persons other than the Contractor's 
Personnel, 

c)     explosive  materials,   ionizing  gladiation  or  contamination  by  radio-activity,  except  as  may   be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d)    pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e)     use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f)     design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g)    any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

1.98       Consequences of Procuring Entity's Risks 

1.98.1     If and to the extent that any of the risks listed in Sub-Clause  17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

1.98.2     If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a)        An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of Time for Completion], and 
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(b)        Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

1.98.3     After  receiving  this   further  notice,  the  Architect   shall  proceed   in  accordance  with   Sub-Clause  3.5 
[Determinations] to agree or determine these matters. 

1.99       Intellectual and Industrial Property Rights 

1.99.1     In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

1.99.2     Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

1.99.3     The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a)     An un avoidable result of the Contractor's compliance with the Contract, or 
b)    A result of any Works be infused by the Procuring Entity: 

i)     for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 

ii)    in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
Contractor prior to the Base Date or is stated in the Contract. 

1.99.4     The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

1.99.5     Ifa Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

1.99.6     For  operation  and  maintenance  of any  plan  to reequipment installed, the contractor  shall grant  a non - 
exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other 
intellectual rights owned by the contractor or a third party from whom the contract or has received the rights 
to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights 
(without the rights to sub-license) to use the know-how and other technical information disclosed to the 
contract or under the contract. Nothing contained here-in shall be construed as transferring ownership of any 
patent, utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor 
or any other third party to the Procuring Entity. 

1.100      Limitation of Liability 

1.100.1    Neither Party shall be liable to the other Party for loss of use of any  Works,  loss of profit, loss of any 
contractor for any in director consequential loss or damage which may be suffered by the other Party in 
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub- 
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 
[Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring 
Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

1.100.2    The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted  Contract Amount,  as stated in  the  Special Conditions of Contract,  or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 



 

 
135 

1.100.3    This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

1.101     Use of Procuring Entity's Accommodation/Facilities 

1.101.1    The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works). 

1.101.2    If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

1.102      General Requirements for Insurances 

1.102.1    In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

1.102.2    Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

1.102.3    Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

1.102.4    If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. Ifa policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

1.102.5    Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 

1.102.6    The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 

 

a)     Evidence that the insurances described in this Clause have been affected, and 

b)    copies  of the  policies  for  the  insurances  described  in  Sub-Clause  18.2  [Insurance  for  Works  and 
Contractor's Equipment] and Sub-Clause  18.3  [Insurance against Injury to Persons and Damage to 
Property]. 

1.102.7    When  each  premium  is  paid, the  insuring Party  shall  submit  evidence  of payment  to the  other  Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

1.102.8    Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the  Works and ensure that 
insurance is maintained in accordance with this Clause. 

1.102.9    Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
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shall promptly give notice to the other Party. 

1.102.10  If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

1.102.11  Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

1.102.12  Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

1.102.13  Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

1.102.14  The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 

1.103     Insurance for Works and Contractor's Equipment 

1.103.1    The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

1.103.2    The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

1.103.3    The  insuring Party  shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

1.103.4    Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a)     Shall be effected and maintained by the Contractor as insuring Party, 

b)    shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c)     shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
d)    shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or
  damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
  another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of
   Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
  commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in
 the Special Conditions of Contract (if an  amount is not so stated, this sub-paragraph (d) shall not
  apply), and 
e)     may however exclude loss of, damage to, and reinstatement of: 

i)      a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result
 - of this defective condition and not as described in sub paragraph (ii) below), 
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ii)     apart of the Works which is lost or damaged in order to reinstate any other part of the Works if  
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii)    apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv)    Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

1.103.5    If, more than one year after the Base Date, the cover described in  sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub - 
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

1.104     Insurance against Injury to Persons and Damage to Property 

1.104.1    The insuring Party  shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

1.104.2    This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

1.104.3    Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a)     Shall be effected and maintained by the Contractor as insuring Party, 

b)    shall be in the joint names of the Parties, 

c)     shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d)    may however exclude liability to the extent that it arises from: 

i)      the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii)     through any land, and to occupy this land for the Permanent Works, 

iii)    damage which is an unavoidable result of the Contractor's obligations to execute the 

iv)    Works and remedy any defects, and 

v)     a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 

1.105     Insurance for Contractor's Personnel 

1.105.1    The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

1.105.2    The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

1.105.3    The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 
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19. FORCE MAJEURE 

1.106     Definition of Force Majeure 

1.106.1    In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a)     Which is beyond a Party's control, 

b)    Which such Party could not reasonably have provided against before entering into the Contract, 

c)     which, having arisen, such Party could not reasonably have avoided or overcome, and 

d)    which is not substantially attributable to the other Party. 

1.106.2    Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
so long as conditions (a) to (d) above are satisfied: 
a)     war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b)    rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 
insurrection, military or usurped power, or civil war, 

c)     riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 

d)    munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 
may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, 
and 

e)     natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

1.107     Notice of Force Majeure 

1.107.1    If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

1.107.2    The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

1.107.3    Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

1.108     Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

1.109     Consequences of Force Majeure 

1.109.1    If the  Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a)     an extension of time  for any such delay, if completion is or will be delayed, under  Sub-Clause 8.4 
[Extension of Time for Completion], and 

b)    if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause  19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub - 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

1.109.2    After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

1.110     Force Majeure Affecting Subcontractor 
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If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

1.111     Optional Termination, Payment and Release 

1.111.1    If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

1.111.2    Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 
a)     theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b)    the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity's disposal; 

c)     other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d)    the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e)     the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

1.112     Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Party of such event or circumstance: 

a)     The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 

b)    The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under  Sub-Clause  19.6  [Optional  Termination,  Payment  and  Release]  if  the  Contract  had  been 
terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

1.113      Contractor's Claims 

1.113.1   If the Contractor considers itself to be  entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

1.113.2   If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub- 
Clause shall apply. 

1.113.3    The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

1.113.4    The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ 
or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

1.113.5   Within  42days  after  the  Contractor  became  aware  (or  should  have  become  aware)  of  the  event  or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a)     This fully detailed claim shall be considered as interim; 

b)     The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and 

c)     The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
event or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

1.113.6   Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

1.113.7   Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

1.113.8   Each Payment Certificate  shall  include  such  additional payment  for  any  claim  as  has been  reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate. 

1.113.9   If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

1.113.10  The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
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claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 

1.114      Procuring Entity's Claims 

1.114.1    If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19  [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

1.114.2    The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

1.114.3    The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 

(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

1.114.4    This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

1.115      Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

1.116      Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the  
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a)     Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b)     Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c)     Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 

e)     All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

1.117      Arbitration 

1.117.1    Any  claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

1.117.2    No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

1.117.3    Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 
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1.117.4    The  Arbitrator  shall,  without  prejudice  to  the  generality  of  his  powers,  have  powers  to  direct  such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 

1.117.5    The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

1.117.6    The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

1.117.7    Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7     Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.5.8      The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 
this remuneration. 

20.6      Arbitration with National Contractors 

20.6.1     If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case ofany claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i)      Architectural Association of Kenya 
ii)     Institute of Quantity Surveyors of Kenya 
iii)    Association of Consulting Engineers of Kenya 
iv)    Chartered Institute of Arbitrators (Kenya Branch) 
v)     Institution of Engineers of Kenya 

20.6.2     The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7      Arbitration with Foreign Contractors 

20.7.1     Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2     The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8      Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 
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20.9      Failure to Comply with Arbitrator's Decision 

20.9.1     The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2     In the even that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

 

20.10    Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1      the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2      the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions 
here in shall prevail over those in the GCC. 

Part A - Contract Data 
 
 

Conditions Sub - Clause Data 

Procuring Entity’s name and 

address 

Heading 
GALANA TEACHERS TRAINING COLLEGE 

 

P.O. BOX 5846 - 80200, MALINDI 

Name and Reference No. of 

the Contract 

Heading and 

3.1.1 

PROPOSED CONSTRUCTION OF KITCHEN AND 
DINING    HALL         AT     GARSEN    TEACHERS 
TRAINING COLLEGE- TANA RIVER 

 

W.P ITEM NO. ……………….JOB NO. … … … …. 

Location of Site  GARSEN TEACHERS TRAINING COLLEGE-TANA 
DELTA SUCOUNTY,GARSENN 

Engineer Name and address Heading and 

3.1.1 

County Works Officer, 

State Department for Public Works, 

TANA RIVER 

Telephone: +254-720337875 

Facsimile: 

Contractor’s Representative’s 
Name 

4.3.1  

Key Personnel name 16.9.1  

Time for Completion 1.1 …………………..Weeks 

Defects Notification Period 1.1 180 days 

Sections 1.1 None 

Electronic Transmission 
systems 

1.3 N / A 

Time for Parties entering into a 
Contract Agreement 

1.6 Within 30 days 

Commencement Date 8.1.1 TO BE AGREED WITH ENGINEER 

Time for access to the site 2.1 No later than the Commencement Date, and not later than 
14 days after Commencement Date. 

Architect Duties and Authority 3.1.6 (b) (ii) Variations resulting in an increase of the Accepted 

Contract Amount in excess of 0% shall require approval of 
the Procuring Entity. 

Performance Security 4.2.1 The performance security will be in the form of a 

Performance Bond in the amount of 5 Percent of the 
Accepted Contract Amount and in the same currency (ies) 
of the Accepted Contract Amount 

Nominated Supplies to be 
Engaged by the Client 

 None 

Normal Working Hours 6.5 To be agreed with project manager 
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Conditions Sub - Clause Data 

Delay Damages for the Works 8.7 & 14.15 
(b) 

0.32% of the Contract Price per Day 

Maximum amount of Delay 
Damages 

8.7 10% of the final Contract Price 

Provisional Sums 13.5. (b) (ii) [If there are Provisional Sums, insert a percentage 
for adjustment of Provisional Sums} 

          % 

Adjustments for Changes in 
Cost 

13.8  

N / A 

Total advance payment 14.2.1 0% Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable 

Repayment amortization 
rate of advance payment 

14.2.5 (b) N / A 

Percentage of Retention 14.3.2 (c) 10% 

Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount 

Plant and Materials  

14.5(b)(i) 
If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 
N / A 

 14.5(C)(i) Plant and Materials for payment when delivered to 

the Site 
N / A 

Minimum Amount of Interim 
Payment Certificates 

14.6 0% ofthe Accepted Contract Amount. – AS PER 
VALUATION  

Publishing source of 

commercial interest rates for 
financial charges in case of 
delayed payment 

14.8 Annual rate of three percentage points above the mean 

lending rate of the Central Bank in Kenya of the currency 
of payment. 

Maximum total liability of 

the Contractor to the 
Procuring Entity 

17.6 As per applicable laws 

Periods for submission of 

insurance: 

 

a. evidence of insurance. 
Relevant policies 

18.1 
14 days 

 

 

14 days 

Amount to be withheld for 

late submission of an 
updated Program 

 
Whole Certificate 

Maximum amount of 
deductibles for insurance of 
the Procuring Entity's risks 

18.2.4 (d) As per applicable laws 

Minimum amount of third- 
party insurance 

18.3 As per applicable laws 

The Place of Arbitration 20.7.2 TO BE AGREED WITH THE PROJECT MANAGER 
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SECTION X - CONTRACT FORMS 
 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE 

FORM No. 3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 
 

FORM No. 5- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 6 - ADVANCE PAYMENT SECURITY 

FORM No. 7 - RETENTION MONEY SECURITY 

FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 

below. 

FORMAT 

1.      For the attention of Tenderer's Authorized Representative 

i)      Name: [insert Authorized Representative's name] 

ii)     Address: [insert Authorized Representative's Address] 

iii)    Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv)     Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2.      Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)                                                                                                 

3.     Notification of Award 

i)      Procuring Entity: [insert the name of the Procuring Entity] 

ii)     Project: [insert name of project] 

iii)    Contract title: [insert the name of the contract] 

iv)     ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4.     Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

a)      The successful tenderers 

i)      Name of successful Tender                                                                                                                              
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ii)     Address of the successful Tender                                                                                                                     
 

 

 

iii)    Contract price of the successful Tender Kenya Shillings                                                                               

(in words                                                                                                                                                       ) 

b)     The reasons for your tender being unsuccessful are as follows: 

c)     Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 

 

 
 Name ofTen der 

 

 

 

 
one Reason why Not Evaluated 

 
 

    

 
 

    

3 
    

4 
    

 
 

    

     

(Note a) State NE if not evaluated 
 

5.     How to request a debriefing 

a)     DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b)    You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c)     Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i)        Attention: [insert full name of person, if applicable] 

ii)       Title/position: [insert title/position] 

iii)      Agency: [insert name of Procuring Entity] 

iv)       Email address: [insert email address] 

d)    If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 
If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e)     The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f)     If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 
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6.     How to make a complaint? 

a)     Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b)    Provide  the  contract  name,  reference  number,  name  of the  Tenderer, contact  details;  and address the 
Procurement-related Complaint as follows: 

i)        Attention: [insert full name of person, if applicable] 

ii)       Title/position: [insert title/position] 

iii)      Agency: [insert name of Procuring Entity] 

iv)      Email address: [insert email address] 

c)     At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

d)    Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations available from the Websitewww.ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e)     There are four essential requirements: 

i)      You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii)     The complaint can only challenge the decision to award the contract. 

iii)    You must submit the complaint within the period stated above. 

iv)    You must include, in your complaint, all of the information required to support your complaint. 

7.     Standstill Period 

i)      DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii)     The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii)    The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact 
us. On behalf of the Procuring Entity: 

Signature:                                                                                                                                                             
 

Name:                                                                                                                                                                     
 

Title/position:                                                                                                                                                      

http://www.ppra.go.ke/
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FORM NO  2:  LETTER OF AWARD 
 

[letterhead paper of the Procuring Entity] 

[date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by … … … … … … (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ....................................................................................................... ................. 

Name and Title of Signatory: ................................................................................................ .............. 

Name of Procuring Entity: ................................................................................................... ............... 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 3: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of… … … … … … … … … … . 20… … … … … ., between … … … … … … … … … . 

…………………………………………...of… … … … … … … … … … … … … … … … … . (hereinafter “the Procuring 
Entity”), of the one part, and                                                                            of                                           (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as                                                                   should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1.     In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2.     The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a)       The Notification of Award 

b)      the Form ofTender 

c)      the addenda Nos                   (if any) 

d)      the Special Conditions of Contract 

e)      the General Conditions of Contract; 

f)       the Specifications 

g)      the Drawings; and 

h)      the completed Schedules and any other documents forming part of the contract. 

3.     In  consideration  of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4.     The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

Signed and sealed by                                                                                                  (for the Procuring Entity) 
 

 

Signed and sealed by                                                                                                      (for the Contractor 
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FORM NO. 4 - PERFORMANCE SECURITY 
 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:                                     [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1.     We have been informed that                                                     

   (hereinafter  called   "the   Contractor")  has 

entered into Contract No.                                                       dated                                       

  with (name of Procuring Entity)             (the 

Procuring Entity as the Beneficiary), for the execution of 
  (Hereinafter called "the Contract"). 

2.     Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

3.     At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of   (in  words  ), 
1  

such  sum 

being payable in the types and proportions of currencies in which the Contract Price is 

payable,  upon  receipt  by  us  of  the  Beneficiary's  complying  demand  supported  by  the 

Beneficiary's  statement, whether in the  demand itself or in  a  separate  signed  document 

accompanying or identifying the demand,  stating  that the Applicant is in breach  of its 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds 

for your demand or the sum specified therein. 

4.     This guarantee shall expire, no later than the                            Day of                 ,2        
2
, and 

any demand for payment under it must be received by us at the office indicated above on or 

before that date. 

5.     The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 

request   to   be   presented   to   the   Guarantor   before   the   expiry    of   the   guarantee.” 
 

 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from thefinal product. 
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FORM No. 5- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditional Demand 

Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder 
to action] 

[Guarantor letterhead or SWIFT identifier 

code] 

Beneficiary [insert name and address of 

Procuring Entity] Date:                                                                 [Insert date of issue] 

PERFORMANCE BOND No.:                                       

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1.    By this Bond                                                                     as  Principal  (hereinafter  called  “the 

Contractor”)  and                                                                                                       ]  as  Surety 
(hereinafter called “the Surety”),are held and firmly bound unto                  ]       as       Obliged 
(hereinafter called “the Procuring Entity”) in the amount of                         for the payment of 
which sum well and truly to be made in the types and proportions of currencies in which the 
Contract  Price  is  payable,  the  Contractor  and  the  Surety  bind  themselves,  their  heirs, 
executors,  administrators,  successors  and  assigns,  jointly  and  severally,  firmly  by  these 
presents. 

2.    WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity 
dated the                            day of           ,20                                             ,                                  for
  in  accordance  with  the  documents,  plans,  specifications,  and 
amendments there to, which to the extent here in provided for, are by reference made part here 
of and are here in after referred to as the Contract. 

3.    NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 
promptly and faithfully perform the said Contract (including any amendments thereto), then 
this obligation shall be null and void; otherwise, it shall remain in full force and effect. 
Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default under 
the Contract, the Procuring Entity having performed the Procuring Entity's obligations there 
under, the Surety may promptly remedy the default, or shall promptly: 

a)    Complete the Contract in accordance with its terms and conditions; or 

b)    Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity 
for  completing the  Contract  in  accordance  with  its  terms  and  conditions,  and  upon 
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers, 
arrange for a Contract between such Tenderer, and Procuring Entity and make a available 
as work progresses (even though there should be a default or a succession of defaults 
under the Contract or Contracts of completion arranged under this paragraph) sufficient 
funds to pay the cost of completion less the Balance of the Contract Price; but not 
exceeding,  including  other  costs  and  damages  for  which  the  Surety  may  be  liable 
hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 
Contract Price,” as used in this paragraph,  shall mean the total  amount payable by 
Procuring Entity to Contractor under the Contract, less the amount properly paid by 
Procuring Entity to Contractor; or 
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c)    Pay  the  Procuring  Entity  the  amount  required  by  Procuring  Entity  to  complete  the 
Contract in accordance with its terms and conditions up to a total not exceeding the 
amount of this Bond. 

4.    The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5.   Any suit under this Bond must be instituted before the expiration of one year from the date of 
the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or 
for the use of any person or corporation other than the Procuring Entity named here in or the 
heirs, executors, administrators, successors, and assigns ofthe Procuring Entity. 

6.    In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the 
Surety has caused these presents to be sealed with his corporate seal duly at tested by the 
signature of his legal representative, this day of 20               . 

SIGNED ON                                                                      on behalf of 
  

 

By                                                                 in the capacity of 

  
 

In the presence of 
 

 

 

 

SIGNED ON                                                                    on behalf of
  

 

By                                                                              in the capacity of 
 
 
 

In the presence of 
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary:                                       [Insert name and Address 

of Procuring Entity] Date:                  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:    [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1.    We have been informed that                                    (hereinafter called “the Contractor”) has 
entered into Contract No.                              dated with the Beneficiary, for the execution of
               (hereinafter called" the Contract"). 

2.    Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum 

  (in words                                                          ) is to be made against an advance 
payment guarantee. 

3.    At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of          (in                      words

  )
1 

upon receipt by us 
of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in 
the demand itself or in a separate signed document accompanying or identifying the demand, 
stating either that the Applicant: 

a)    Has used the advance payment for purposes other than the costs of mobilization in respect 
of the Works; or 

b)   Has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4.    A demand under this guarantee may be presented as from the presentation to the Guarantor of 
a certificate from the Beneficiary's bank stating that the advance payment referred to above 
has been credited to the Contractor on its account number                               at           . 

5.    The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or 
payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent 
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or 
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on the                                                                        day of                            ,2                      , 

whichever is earlier. Consequently, any demand for payment under this guarantee must be 
received by us at this office on or before that date. 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee. 

  

[Name of Authorized Official, signature(s) and seals/stamp 

FORM NO. 7 – RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:                                      [Insert name and Address of Procuring Entity] 

Date:                                 [Insert date of issue] 

Advance payment guarantee no.  [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1.    We have been informed that                                   [insert name of Contractor, which in the case 
of a joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") 
has entered into Contract No. 
  [insert reference number of the contract] dated                               with     the 
Beneficiary, for the execution of                                                                                [insert 
name of contract and brief description of Works] (hereinafter called "the Contract"). 

2.    Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the 
Retention Money has been certified for payment, and payment of [insert the second half of the 
Retention Money] is to be made against a Retention Money guarantee. 

3.    At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]

 _ ([insert amount in words                                      ])
1 

upon receipt by us of the Beneficiary's complying demand  supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the 
Contract, without your needing to prove or showgrounds for your demand or the sum specified 
there in. 

4.    A demand under this guarantee may be presented as from the presentation to the Guarantor of 
a certificate from the Beneficiary's bank stating that the second half of the Retention Money 
as referred to above has been credited to the Contractor on its account number           at 
                 [insert   name   and   address   of 
Applicant's bank]. 

5.    This guarantee shall expire no later than the                     Day of                   2            
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before 

2 
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that date. 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamps 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
delete from thefinal product. 



 

 

 

 
ITEM DESCRIPTION K.SHS 

A 

PARTICULAR PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s 

priced Bills of Quantities. The contractor is advised to read and understand all 

preliminary items. 

 

B DESCRIPTION OF THE WORKS 

The works to be carried out under this contract involves; The works to be 

carried out under this contract involves; Erection and completion of a Kitchen 

and Dining Hall. 

 

C FLOOR AREAS 

The total gross floor length is approximately 335 metres square. The total 

gross floor length is given without warranty but for guidance only. 

 

D MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities and 

the actual works, the site measurements shall generally take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER in accordance with Clause 

22 of the Conditions of Contract.  The discrepancies shall then be treated as a 

variation and be dealt with in accordance with Clause 22 of the said 
Conditions. 

 

E LOCATION OF SITE 

 
The site of the proposed works is located at Garsen Teachers Training 

College. The Contractor is advised to visit the site, to familiarize with the 

nature and position of the site. No claims arising from the Contractor’s failure 

to do so will be entertained. 

The Contractor shall be deemed to have verified for themselves following:- 

(a) The nature of the site 

(b) The amount of clearing and cutting and fillings and therefore ready with 

the right equipment. 

(c) The nature of existing communication by road or otherwise. 

(d) The availability of land for the erection and positioning of all temporary 

structures, plant and materials necessary for the execution of the works. 

 

F SIGNING OF THE TENDER DOCUMENTS 

 

The  bidder shall append his / her signature  and / or company ‘s rubberstamp 

on each and every page of tender document. 

 

 Carried to collection  

 

 

 

 

 

 

 
Particular Preliminaries                                                                                    GP/1 



 

Particular Preliminaries                                                                                    GP/2 

 

 
ITEM DESCRIPTION K.SHS 

A DEMOLITIONS AND ALTERATIONS 

The Contractor is to allow for all temporary protection required during the 

works including ordinary and special dust screens, hoardings, barriers, warning 

signs, etc as directed by the Project Manager and 

as necessary for the adequate propping and protection of existing property, 

finishes, workmen employed on the site, employer's agents and the public. 

Any damage or loss incurred due to the insufficiency of such protection must 

be made good by the Contractor. All protective devices are to be removed on 

completion of the works and any necessary making good consequent upon 

this is to be excecuted to the satisfaction of the Project Manager 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 

The works shall be propped, strutted and supported as necessary before any 

alteration or demolition work commences. Prices shall include for all cleaning 

and preparatory work to structure and finishes and for making good to all 

finishes on completion whether or not specifically described. 

 

Unless described as set aside for re-use all arising debris and surplus materials 

shall be carefully removed from building and carterd away from site. 

 

The Contractor shall be entirely responsible for any breakage or damage which 

may occur to materials required for re-use during their removal unless it is 

certified by the Project Manager that such damage or breakage was inevitable 

as a result of the condition of the item concerned 

 

CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

Project Manager. 

 

The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager. 

 

 
C 

 
CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or expenses due  

to any of the contract conditions, or by any other reason whatsoever, he shall 

present such a claim or intent to claim notice to the PROJECT MANAGER within 

the contract period. No claim shall be entertained upon the expiry of the said  

contact period. 

 

 Carried to collection  
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ITEM DESCRIPTION K.SHS 

A PAYMENTS 

 

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES 
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials 

delivered to sit: all in accordance with Clause 23 of the Conditions of Contract 

Agreement. In order to facilitate this, a list of the general component elements 

for the works is given at the summary page of these specifications and the 

tenderer is requested to break down his tender sum commensurate to the said 

elements 

 

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other nomal activities. The  

Contractor is thus instructed to take reasonable care in the execution of the 

works as to prevent accidents, damage or loss and disruoption of activities 

beeing carried out by the Client. The Contractor shall allow in his rates any  

expense he deemed necessary by taking such care within the site. 

 

 
C 

 
WORKING CONDITIONS 

 
The Contractor shall allow in his rates for any interferance that he may 

encounter in the course of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site 

are completed, as the facility will be operating as usual during the course of   

the contract. 

 

D SIGNBOARD 

 
Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, specified and 

approved by the Project Manager. 

 

E LABOUR CAMPS 

 

The Contractor shall not be allowed to house labour on site.  Allow for 
transporting workers to and from the site during the tenure of the contract. 

 

F MATERIALS FROM DEMOLITIONS 

 
Any materials arising from demolitions and not re-used shall become the 

property of the PUBLIC WORKS TANA RIVER. The Contractor shall allow in his 

rates the cost of transporting the demolished materials as directed. 

 

 Carried to collection  

A PRICING RATES  
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ITEM DESCRIPTION K.SHS 

 

 

 

 
B 

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the 

said Conditions of Contract. 

 

SECURITY 

The Contractor shall allow for providing adequate security for the works and 

the workers in the course of execution of this contract.   No claim will be 

entertained from the Contractor for not maintaining adequate security for 

both the works and workers. 

 

C URGENCY OF THE WORKS 

The Contractor is notified that these  “ works are urgent” and should be 

completed within the period stated in these Particular Preliminaries. 

 

 

 

 

 
D 

The Contractor shall allow in his rates for any costs he/ she deems that he/she 

may incur by having to complete these works within the stipulated contract 

period 

PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager. 

This is to include materials of the Contractor, nominated sub-Contractors and 

nominated suppliers 

 

E EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain from 

the relevant authority the exact position, depth and level of all existing 

services in the area and he/she shall make whatever provisions may be  

required by the authorities concerned for the support, maintenance and 

protection of such services. 

 

F CONTRACT COMPLETION PERIOD 

The contract completion period in accordance with condition 31 of the 

Conditions of contract must be adhered to. 

 

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors progress in 

relation to the progress chart  and should it be found necessary  the ‘PROJECT 

MANAGER’  shall inform  the Contractor  in writing that his  actual 

performance on  site is not  satisfactory .In all such cases  the Contractor shall 

accelerate  his rate of  performance production  and progress by all means 

such as additional labour,plant,  e.t.c and working overtime all at his cost. 

 

 Carried to collection  

A PERFORMANCE BOND 
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ITEM DESCRIPTION K.SHS 

 

 
 

 

 

 
B 

 

 

 

 
A 

 

 

 

 

 

 

 

 

 

 
C 

A bond of  5% of the contract sum will be required in accordance with clause 

6.00 (as amended) on award of contract of the Instructions to Tenderer’s.  No 

payment on account for the works executed will be made to the contractor 

until he has submitted the Performance Bond to the Project Manager duly 

signed, sealed and stamped from an approved Bank. 

 

TENDER DOCUMENTS 

 

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 

Page STD/8 

 

DELIVERY OF TENDER 

 

Tenders and all documents in connection therewith, as specified    above must 

be delivered in the addressed envelope which should be properly  sealed and 

deposited at the offices as specified in the letter accompanying these 

documents or as indicated in the advertisement. 

 

Tenders will be opened at the time specified in the letter accompanying these 

Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 

 

VALUE ADDED TAX 

 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 

3 Section 21(b) operative from 1st September, 1993 which requires payment of 

VAT on all contracts. The Contractor should therefore include allowance in his 

rates and prices for prices for VAT and any other Government taxes currently 

in force. 

 
 

 
NB: VAT shall be added at the Grand Summary page 

 

 Carried to collection  
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ITEM DESCRIPTION K.SHS 

A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT 

AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

Period of Final Measurement           3 Months From Practical completion 

 

Defects Liability Period                     6 Months from Practical completion 

 

Date for Possession                   To be agreed with the Project Manager 

 

Date for Completion                …12.. Weeks from date of Possession 

Liquidated and Ascertained           At the rate of Kshs.. 30,000 … per 

week or part thereof 

Prime cost sums for which                                                        

The Contractor desires to tender                                                  

Period of Interim Certificates                                  Monthly 

Period of Honouring Certificates                            30 days 

Percentage of Certified Value Retained                 10% 

Limit of Retention Fund                                             10% 
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ITEM DESCRIPTION K.SHS 

 
COLLECTION 

 
Brought forward from page PP/1 

Brought forward from page  PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/7 

 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY  
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ITEM DESCRIPTION K.SHS 

A. 

GENERAL PRELIMINARIES 

METHOD OF MEASUREMENT 

The Bills of Quantities have been prepared in accordance with the general Principles of 

the Standard Method of Measurement of Building Works for East Africa, Second Edition 

(Metric), published by the Architectural Association of Kenya, Chapter of Quantity 

Surveyors in June 2008. 

 

B. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

Prices will be inserted against items of Preliminaries in the Contractor's priced  Bills of 

Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates for the various 

items in the Bills of Quantities or Specification for all costs involved in complying with all 

the requirements for the proper execution of the whole of the works in the Contract. 

 

 

C. 

 

ABBREVIATIONS 

Throughout these Bills, units of measurement and terms are abbreviated and shall be 

all the requirements for the proper execution of the whole of the works in the Contract. 

 

C.M.                             Shall mean cubic metre 

S.M.                             Shall mean square metre 

L.M.                             Shall mean linear metre 

MM                               Shall mean Millimetre 

Kg.                               Shall mean Kilogramme 

No.                               Shall mean Number 

Prs.                            Shall mean Pairs 

B.S. -  Shall mean the British Standard Specification Published by the  British Standards 

Institution, 2 Park Street, London W.I.,   England. 

 

Ditto - Shall mean the whole of the preceding description except as qualified in the 

description in which it occurs. 

 

m.s.                              Shall mean measured separately. 

a.b.d                             Shall mean as before described. 
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ITEM DESCRIPTION K.SHS 

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

Attendance ;  Clause B19(a) of the Standard Method of Measurement is deleted and the 

following clause is substituted:- 

 

Attendance on nominated Sub-Contractors shall be given as an item in each case shall 

be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special scaffolding where necessary; 

providing space for office accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing duct covers, pipe casings 

and the like necessary for the execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same. 

 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 

stated),pay all demurrage charges, load and transport to site where necessary, unload, 

store,unpack, assemble as necessary, distribute to position, hoist and fix only. 

 

B. EMPLOYER 

The  "Employer" is GALANA TEACHERS TRAINING COLLEGE. 

The term "Employer" and "Government" wherever used in the  contract document shall 

be synonymous 

 

C. PROJECT MANAGER 

The term "P. M." wherever used in these Bills of Quantities shall be deemed to imply the 

Project Manager as defined in Condition 1 of the Conditions of Contract or such person 

or persons as may be duly authorised to represent him on behalf of the Government. 

 

 
D. 

 
ARCHITECT 

The term "Architect" shall be deemed to mean "The P. M." as defined above whose 

address unless otherwise notified is Project Architect 
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General Preliminaries                                                                                                     GP/3 

 

 
ITEM DESCRIPTION K.SHS 

A QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "The P. M." as defined above 

whose address unless otherwise notified is Project Quantity Surveyor 

 

 
B 

 
ELECTRICAL ENGINEER 

The term "Electrical Engineer" shall be deemed to mean "The P. M." as defined above 

whose address unless otherwise notified is Project Eletrical Engineer 

 

 
C 

 
MECHANICAL ENGINEER 

The term "Mechanical Engineer" shall be deemed to mean "The P. M." as defined above 

whose address unless otherwise notified is  Project Mechanical Engineer 

 

 

D 

 

STRUCTURAL ENGINEER 

The term "Structural Engineer" shall be deemed to mean "The P. M." as defined above 

whose address unless otherwise notified is Project Structural Engineer 

 

 
E 

 
FORM OF CONTRACT 

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 

Document for Procurement of Building Works(2000 Edition) included herein 

 

The Conditions of Contract are also included herein 

Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 18 to 38  of these tender 

documents. 

Particulars of insertions to be made in the Appendix to the Contract Agreement will be 

found in the Particular Preliminaries part of these Bills of Quantities 
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ITEM DESCRIPTION K.SHS 

 

A 

 

BOND. 

The Contractor shall find and submit on the Form of Tender an approved bank who will 

be willing to be bound to the Government in an amount equal to five per cent (5) of the 

Contract amount for the due performances of the Contract up to the date of completion 

as certified by the PROJECT MANAGER and who will, when and if called upon, sign a 

Bond to that effect on the relevant standard form included herein. (without the addition 

of any limitations) on the same day as the Contract Agreement is signed, by the 

Government, the Contractor shall furnish within seven days another Surety to the 

approval of the Government. 

 

B PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required for the works 

except in so far as may be stated otherwise herein and except for such items 

specificallyand only required for the use of nominated Sub-Contractors as described  

herein. No timber used for scaffolding, formwork or temporary works of any kind shall 

be used afterwards in the permanent work. 

 

C TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the site at such hours and 

by such routes as may be permitted by the competent authorities. 

 

D MATERIALS AND WORKMANSHIP. 

All materials and workmanship used in the execution of the work shall be of the best 

quality and description unless otherwise stated. The Contractor shall order all materials 

to be obtained from overseas immediately after the Contract is signed and shall also 

ensure they are onsite when required for use in the works. The Bills of Quantities shall 

not be used for the purpose of ordering materials. 

 

E SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and materials supplied by 

the PROJECT MANAGER at the time of taking deliver thereof, as having received them in 

good order and condition, and will thereafter be responsible for any loss or damage and 

for replacements of any such loss or damage with articles and/or materials which will 

be supplied by the PROJECT MANAGER at the current market prices including Customs 

Duty and V.A.T., all at the Contractor's own cost and  expense, to the satisfaction of the 

PROJECT MANAGER 
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ITEM DESCRIPTION K.SHS 

A STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors  

are to be made liable for the cost of any storage accommodation provided especially for 

their use. 

 

B SAMPLES 

The Contractor shall furnish at his own cost any samples of materials or workmanship 

including concrete test cubes required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples are approved by the PROJECT 

MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not  

in his opinion  to be up to approved samples. The PROJECT MANAGER shall arrange for 

the testing of such materials as he may at his discretion deem desirable, but the testing 

shall be made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the current scale 

of testing charges laid down by the Ministry of Roads, Housing and Public Works. 

 

 

 

 

 

 

 
C 

 

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER The  

Contractor shall allow in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work. 

 

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

Allow for complying with all Government Acts, Orders and Regulations in connection 

with the employment of Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to the provisions of the Factory 

Act 1950 and his tender must include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the workpeople. 

 

The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of 

labour, labour camps , passes for transport, etc. It is most important that the 

Contractor, before tendering, shall obtain from the relevant Authority the fullest 

information regarding all such regulations and/or restrictions which may affect the 

organisation of the works, supply and control of labour, etc., and allow accordingly in 

his tender. No claim in respect of want of knowledge in this connection will be 

entertained. 
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ITEM DESCRIPTION K.SHS 

A SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the works stores, 

materials, plant, personnel, etc., both his own and sub-contractors' and must provide all 

necessary watching, lighting and other precautions as necessary to ensure security 

against theft, loss or damage and the protection of the public. 

 

B PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution of the 

works to the satisfaction of the local and other competent authority and the PROJECT 
MANAGER 

 

C EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to all existing property 

including roads, cables, drains and other services and he will be held responsible for 

and shall make good all such damage arising from the execution of this contract at his 

own expense to the satisfaction of the PROJECT MANAGER 

 

D VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and visit the site the location 

of which is described in the Particular Preliminaries hereof. He shall be deemed to have 

acquainted himself therewith as to its nature, position, means of access or any other 

matter which, may affect his tender. No claim arising from his failure to comply with 

this recommendation will be considered. 

 

E ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary 

temporary access roads for the transport of the materials, plant and workmen as may 

be required for the complete execution of the works including the provision of 

temporary culverts, crossings, bridges, or any other means of gaining access to the Site. 

Upon completion of the works, the Contractor shall remove such temporary access 

roads; temporary culverts, bridges, etc., and make good and reinstate all works and 

surfaces disturbed to the satisfaction of the PROJECT MANAGER. 
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ITEM DESCRIPTION K.SHS 

 

A 

 

AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of storage and for 

the purpose of erecting workshops, etc., shall be defined on site by the PROJECT 
MANAGER 

 

B OFFICE ETC. FOR THE PROJECT MANAGER 

The Contractor shall provide, erect and maintain where directed on site and afterwards 

dismantle the site office of the standard type, complete with furniture. He shall also 

provide a strong metal trunk complete with strong hasp and staple fastening and two 

keys. He shall provide, erect and maintain a lock-up type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary connections to the 

drain where applicable to the satisfaction of Government and Medical Officer of Health 

and shall provide services of cleaner and pay all conservancy charges and keep both 

office and closet in a clean and sanitary condition from commencement to the 

completion of the works and dismantle and make good disturbed surfaces. The office 

and closet shall be completed before the Contractor is permitted to commence the 

works. The Contractor shall make available on the Site as and when  required by the 

"PROJECT MANAGER" a modern and accurate level together with levelling staff, ranging 

rods and 50 metre metallic or linen tape. 

 

 

C 

 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all necessary water, electric light 

and power required for use in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water main and for metering the 

water used. He must also provide temporary tanks and meters as required at his own 

cost and clear away when no longer required and make good on completion to the 

entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges in 

connection herewith. No guarantee is given or implied that sufficient water will be 

available from mains and the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--contractors are to be made 

liable for the cost of any water or electric current used and for any installation provided 

especially for their own use. 

 

D SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the Contractor to the 

satisfaction of the Government and/or Local Authorities, Labour Department and the 

PROJECT MANAGER 
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ITEM DESCRIPTION K.SHS 

A 

 
 
 
 
 
 

B 

 

 

 

 

C 

 

 

 

 

 

 

 
D 

 

 

 

 

 

 
C. 

SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction in all 
respects of the PROJECT MANAGER who shall at all times during normal working hours 

have access to the works and to the yards and workshops of the Contractor and sub- 

Contractors or other places where work is being prepared for the contract. 

 

PROVISIONAL SUMS. 

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 

meaning stated in Section A item A7(i) of the Standard Method of Measurement. Such 

sums are net and no addition shall be made to them for profit. 

 

PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities 

shall have the meaning stated in Section A item A7 (ii) of the Standard Method of 

Measurement. Persons or firms nominated by the PROJECT MANAGER to execute work 

or to provide and fix materials or goods are described herein as Nominated Sub- 

Contractors. Persons or firms so nominated to supply goods or materials are described 

herein as Nominated Suppliers. 

 

PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of Site and in agreement 

with the PROJECT MANAGER a Progress Chart for the whole of the works including the 

works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT 

MANAGER and a further copy to be retained on Site. Progress to be recorded and chart 

to be amended as necessary as the work proceeds. 

 

ADJUSTMENT OF P.C.  SUMS. 

In the final account all P.C. Sums shall be deducted and the amount properly expended 

upon the PROJECT MANAGER'S order in respect of each of them added to the Contract 

sum. The Contractor shall produce to the PROJECT MANAGER such quotations, invoices 

or bills, properly receipted, as may be necessary to show the actual details of the sums 

paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the final 

account pro-rata to the amount paid. Items of "attendance" 
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ITEM DESCRIPTION K.SHS 

A ADJUSTMENT OF P.C. SUMS. Ctd          

Should the Contractor be permitted to tender and his tender be accepted of any work 

for which a P.C. Sum is included in these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were executed by a Nominated Sub- 

Contractor. 

 

B ADJUSTMENT OF PROVISIONAL SUMS. 

In the final account all Provisional Sums shall be deducted and the value of the work 
properly executed in respect of them upon the PROJECT MANAGER's order added to 

the Contract Sum. Such work shall be valued as described for Variations, but should any 

part of the work be executed by a Nominated Sub-Contractor, the value of such work or 

articles for the work to be supplied by a Nominated Supplier, the value of such work or 

articles shall be treated as a P.C. Sum and profit and attendance comparable to that 

contained in the priced Bills of Quantities for similar items added. 

 

 
C 

 
NOMINATED SUB-CONTRACTORS 

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub 

contractors, the Contractor shall enter into sub-contracts and shall thereafter be 

responsible for such sub-contractors in every respect. Unless otherwise described the 

Contractor is to provide for such Sub-Contractors any or all of the facilities described in 

these Preliminaries. The Contractor should price for these with the nominated Sub- 

contract Contractor's work concerned in the P.C. Sums under the description "add for 

Attendance" . 

 

D DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the Government reserves the right to place a 

"Direct Contract" for any goods or services required in the works which are covered by 

a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such 

instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted as 

described for P.C. Sums and allowed. 
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ITEM DESCRIPTION K.SHS 

 

A 

 

ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in  

this Contract every facility for carrying out their work and also for use of his ordinary 

scaffolding. The Contractor, however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such cutting away for and making  

good after the work of such tradesmen or persons as may be ordered by the PROJECT 

MANAGER and the work will be measured and paid for to the extent executed at rates 

provided in these Bills. 

 

B INSURANCE 

The Contractor shall insure as required in Clause 30 of the Conditions of Contract. No 

payment on account of the work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an Insurance Policy or and 

Insurance Certificate that the provision of the foregoing Insurance Clauses have been 

complied with in all respects. Thereafter the PROJECT MANAGER shall from time to 

time ascertain that premiums are duly paid up by the Contractor who shall if called 

upon to do so, produce the receipted premium renewals for the PROJECT MANAGER's 

inspection. 

 

C PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to adjustment under this Contract 

shall left uncovered for a reasonable time to allow all measurements needed for such 
adjustment to be taken by the PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT MANAGER. If the Contractor 

makes default in these respects he shall if the PROJECT MANAGER so directs uncover 

the work to enable all measurements to be taken and afterwards reinstate at his own 

expense. 

 

D ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorised alteration or qualification made to the text of the Bills of Quantities 

may cause the Tender to be disqualified and will in any case be ignored. The Contractor 

shall be deemed to have made allowance in his prices generally to cover any items 

against which no price has been inserted in the priced Bills of Quantities. All items of 

measured work shall be priced in detail and the Tenders containing Lump Sums to cover 

trades or groups of work must be broken down to show the price of each item before 

they will be accepted. 
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ITEM DESCRIPTION K.SHS 

A BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT MANAGER in 

writing. All blasting operations shall be carried out at the Contractor's sole risk and cost 

in accordance with any Government regulations in force for the time being, and any 

special regulations laid down by the PROJECT MANAGER governing the use and storage 

of explosives. 

 

B MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such materials shall be 

dealt with as provided in the Contract. Such materials shall only be used in the works, in 

substitution of materials which the Contractor would otherwise have had to supply with 

the written permission of the PROJECT MANAGER Should such permission be given, the 

Contractor shall make due allowance for the value of the materials so used at a price to 

be agreed. 

 

C PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the Bills of Quantities, 

including casing , casing up, covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER and remove such protection 

when no longer required and make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

 

D REMOVAL OF RUBBISH ETC. 

Removal of rubbish and debris from the Buildings and site as it accumulates and at the 

completion of the works and remove all plant, scaffolding and unused materials at 

completion. 

 

E WORKS TO BE DELIVERED UP CLEAN 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 

(except where such treatment might cause damage) and clean all floors, sanitary 

fittings, glass inside and outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and decorated surfaces generally, 

polish door furniture and bright parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the approval of the PROJECT 
MANAGER 
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ITEM DESCRIPTION K.SHS 

A. GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of execution of the work 

and notes for pricing, the Contractor is referred to the Ministry of Roads, Public Works 

and Housing General Specification dated 1976 or any subsequent revision thereof 

which is issued as a separate document, and which shall be allowed in all respects 

unless it conflicts with the General Preliminaries, Trade Preambles or other items in 

these Bills of Quantities. 

 

B. TRAINING LEVY 

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which 

requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the 

Contract sum on all contracts of more than Kshs. 50,000.00 in value. 

 

C. MATERIALS ON SITE 

All materials for incorporation in the works must be stored on or adjacent to the site 

before payment is effected unless specifically exempted by the PROJECT MANAGER. 

This includes the materials of the Main Contractor, Nominated Sub-Contractors and 

Nominated Suppliers. 

 

D. HOARDING 

The Contractor shall enclose all the site under construction with a hoarding 2400 mm 

high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn cypress 

timber  posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd grade 

treated sawn cypress timber rails (Approximately 200 linear mitres) . The Contractor is 

in addition required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site. 

 

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give 

his whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of 

the Contractor all directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor in accordance with the 

Conditions of Contract. 
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ITEM DESCRIPTION K.SHS 

 
COLLECTION 

Brought Forward From Page GP/ 1 

Brought Forward From Page GP/ 2 

Brought Forward From Page GP/ 3 

Brought Forward From Page GP/ 4 

Brought Forward From Page GP/ 5 

Brought Forward From Page GP/ 6 

Brought Forward From Page GP/ 7 

Brought Forward From Page GP/ 8 

Brought Forward From Page GP/ 9 

Brought Forward From Page GP/ 10 

Brought Forward From Page GP/ 11 

Brought Forward From Page GP/ 12 

 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND SUMMARY  

 



 

 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 

 

 
A 

ELEMENT NO 1. 

SUBSTRUCTURE (ALL PROVISIONAL ) 

All Substructure works SHALL be remeasured on 

execution 

Note: All excavations are measured nett and NO 

working space is allowed 

Excavate oversite average 200mm deep to clear site, 

remove shrubs, grub up roots and cart away as 

directed 

 

 

 

 

 

 

 

 

 

 

356 

 

 

 

 

 

 

 

 

 

 

sm 

  

B Excavate oversite average 200mm deep remove 

vegetable soil and to make up levels and cart away 

where directed 

356 sm 
  

C Excavate trench for strip foundation not exceeding 

1.5m deep in soft coral 
110 cm 

  

D Ditto but column bases 10 cm 
  

E Extra over all descriptions of excavations and removal 

from site for breaking up rocks: irrespective of class 
15 cm 

  

 
F Return fill and ram 105 cm 

  

G Cart away surplus excavated material and rock 

Hardcore Filling 

15 cm 
  

H 300mm Thick layer of imported hardcore filling 

including hand packing, levelling and consolidating in 

150mm layers all to Architects approval 

356 sm 
  

 

I 50mm Thick Quarry dust blinding to the surface of 

hardcore  rolled smooth to receive polythene sheeting 

 

356 

 
sm 
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ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 
A 

Insecticide treatment 

Premise SC or other equal and approved   

termiticide  0 .5% solution to be applied at the rate 

of 4 litres per square metre on top of hardcore   

filling over foundation walls 

 

 

To Quarry dust surface 

 

 

 

 

 

 

 

 

356 

 

 

 

 

 

 

 

 

sm 

  

 

 

B 

MASS CONCRETE (1:3:6) IN: 

50 mm blinding under strip footing 

 

 

70 

 

 

sm 

  

C Ditto but under column bases 

Insitu concrete mix(1:2:4) grade 20 (20mm 

aggregate): vibrated: reinforced in: 

7 sm 
  

 
D Strip Foundation 14 cm 

  

E Column bases 3 cm 
  

F Columns 4 cm 
  

G Ground beam 7 cm 
  

H 100mm sloping ramp 6 sm 
  

I 100mm surface bed 

Sawn formwork to:- 

356 sm 
  

J Sides of ground beams 70 sm 
  

K sawn form work to edges of surface bed 75-150mm 

high 
100 lm 
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ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

A 

Steel reinforcement as described including cutting 

to lengh, bending, hoisting and fixing including all   

necessary tying wires and spacing blocks.    

 

Ribbed bars to KS ISO 6935-2:2007 

12mm diameter bars 

 

 

 

 

 

 

 

0 

 

 

 

 

 

 

 

kg 

  

B 10mm ditto 806 kg 
  

C 8mm ditto 342 kg 
  

D BRC Fabric mesh reinforcement Ref. A142; weighing 

2.22kg per square metre(measured net no allowances 

made for laps) including bends tying wire and distance 

blocks. 

356 sm 
  

 

 

E 

Walling. 

200mm thick machine cut coral block wall bedded and 

jointed in cement sand(1:3) mortar and reinforced 

with and including 20swqx25mm wide hoop iron in 

every alternate course. 

 

 

150 

 

 

sm 

  

F 200mm wide Hessian based bituminous felt. Damp 

proof course bedded in cement sand (1:3) mortar  

including 150mm end taps 

135 lm 
  

 

 

 

 

 
G 

DAMP PROOFING 

 
1000 Gauge polythene; 150mm laps; no allowances 

 

 

 

 

 

356 

 

 

 

 

 

sm 

  

made for laps 

Horizontal; over 300mm wide 

 Carried to collection     

 



 

KITCHEN                                                                                              BL/4 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

A 

Planking and strutting 

Planking and strutting to sides of all excavations: keep 

excavations free from  all fallen materials 

 

 

1 

 

 

item 

  

 

 

B 

Disposal of Water 

Keep excavations free from all water including spring 

or running water. 

 

 

1 

 

 

item 

  

 

 

C 

PLINTH 

 

12mm thick cement sand(1:3) rendering on plinth 

walls 

 

 

42 

 

 

sm 

  

D Prepare and apply three coats of premium quality 

bituminous paint to rendered walls; externally 
42 sm 

  

 Carried to collection     

  

 

 

COLLECTION:- 

    

Brought forward from page BL/1 
    

Brought forward from page BL/2 
    

Brought forward from page BL/3 
    

Brought down from above 
    

 TOTAL OF SUBSTRUCTURE CARRIED TO SUMMARY     

 



 

KITCHEN                                                                                              BL/5 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

A 

ELEMENT No 2:- 

SUPERSTRUCTURE REINFORCED CONCRETE 

STRUCTURE 

Vibrated Reinforced concrete 1;2;4  in 

 
Beam 

 

 

 

 

 

 

 

7 

 

 

 

 

 

 

 

cm 

  

B Columns 

 

Sawn formwork to:- 

6 cm 
  

C Sawn formwork to sides and soffites of beam 75 sm 
  

D Sawn formwork to sides of column 

Steel reinforcement as described including cutting 

to lengh, bending, hoisting and fixing including all   

necessary tying wires and spacing blocks.    

 

Ribbed bars to KS ISO 6935-2:2007 

50 sm 
 

E 12mm diameter high yield reinforcement bars 235 kg 
 

F 10mm diameter high yield reinforcement bars 320 kg 
  

G 8mm diameter mild-steel bars 310 kg 
  

 TOTAL OFSUPERSTRUCTURE REINFORCED     

CONCRETE STRUCTURE CARRIED TO SUMMARY     

 



 

KITCHEN                                                                                              BL/6 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 

 

 

 
A 

ELEMENT No 2:- 

WALLING 

 
Coral stone machine dressed walling of the   

required minimum compressive strength of 10   

N/mm2 bedded in cement sand (1:3) mortar   

reinforced with and including gauge 20swqx25mm 

wide hoop iron at every alternate course 

 

200mm thick machine -cut coral block walling 

Externally 

 

 

 

 

 

 

 

 

 

 

 

160 

 

 

 

 

 

 

 

 

 

 

 

sm 

  

B Ditto but Internally 50 sm 
  

C Ditto but gable 30 sm 
  

 TOTAL OF WALLING CARRIED TO SUMMARY     

 



 

KITCHEN                                                                                              BL/7 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 

 

 

 

 
A 

 
B 

 
C 

 
E 

 
F 

 

 

 

 

G 

 
H 

 

 

 

 

I 

 

J 

ELEMENT No 3 

ROOFING AND RAIN WATER HARVESTING: 

 

THE FOLLOWING TRUSSES WITH A SPAN OF 6. 7M  

AND A RISE OF 1 . 6 M INCLUDING HOISTING AND  

FIXING     

All timber to be sawn cypress of G.S grade  

seasoned, and treated with approved wood 

preservative 

100 x 50mm rafters 

150 x 50mm tie beams 

100 x 50mm ties and strutts 

150 x 50mm verandah Joist 

150 x 50mm King Post 

 
END OF TRUSSES. 

 
Sawn treated cypress: 

75x50mm purlins 

150x50mm wall plate on and including 10mm cement 

and sand (1:4) mortar bed secured to reinforced 

concrete ring beam (m.s) by 12x250mm long mild 

steel anchor bolts at 1200mm centres (m.s) 

 

16mm diameter x 250mm long mild-steel bolt with 

nut and two washers 

200x25mm wrot cypress fascia and bargeboard 

 

 

 

 

 

 

 

 

 

 

 

 

286 

255 

220 

0 

65 

 

 

 

 

380 

100 

 

 

 

 

120 

 

140 

 

 

 

 

 

 

 

 

 

 

 

 

lm 

lm 

lm 

lm 

lm 

 

 

 

 

lm 

lm 

 

 

 

 

No. 

 
 

lm 

  

 Carried to collection     

 



 

KITCHEN                                                                                              BL/8 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

A 

ROOF COVERINGS 

 
Resincot roofing  sheets 

28 Gauge  prepainted Box Profile Resincot roofing 

sheets fixed with and including Nails, cups and 

washer on  purlins as ( MRM Ltd) 

 

 

 

 

634 

 

 

 

 

sm 

  

 
B Ditto matching ridge cap 

 
RAIN WATER GOODS 

50 lm 

  

C 150mm Diameter uPVC gutter fixed to fascia board 

(m.s.) with heavy duty uPVC brackets at 1000 mm 

centers all to approval 

100 lm 
  

D Extra over gutter for stopped ends. 2 No 
  

E Ditto for rainwater outlets with nozzle for 100mm 

rainwater down pipe outlet. 
2 No 

  

F 100mm uPVC diameter rainwater down pipe 

connected to water tank including all necessary 

accessories. 

12 lm 
  

 Carried to collection     

  

 

 

COLLECTION:- 

    

Brought forward from page BL/7 
    

Brought down from above 
    

 TOTAL OF ROOFING CARRIED TO SUMMARY     

 



 

KITCHEN                                                                                              BL/9 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

A 

 

 

 

 
B 

 

 

 

 

 

 

C 

 
 
 

D 

 
E 

 
F 

 
 
 

J 

ELEMENT No 4 

DOORS: 

 

METAL WORK - PURPOSE - MADE UNITS 

Doors   

Heavy duty mild steel door size 1500x2400mm 

comprising 50x50x3mm thick SHSframing,4mm thick 

panelled plate welded to framing including all 

necessary hings,bolt,glazing metal lugs 

 

Ditto butoverall size 900x2400mm high 

 

Solid core  Flush doors 

45mm. thick solid core veneered MDF fanlight flush 

door, hardwood lipped all round in: 

Door size 900 x 2100mm High; 

The following in wrot hardwood 

100 x 50mm frame with two labours 

100 x 50 mm Transome 

50 x 25mm. Splayed architrave. 

 

Metal fixing cramps 

30 x 3mm. Approved door cramps 250mm. Long once 

bent one end drilled and screwed to wood 

 
 
 
 
 
 
 
 
 
 
 

4 

 

3 

 
 
 
 

 
 

3 

 

 

21 

0 

21 

 

 

6 

 
 
 
 
 
 
 
 
 
 
 

No. 

 

No. 

 

 

 

 

 

 
NO 

 

 

lm 

lm 

lm 

 

 

No. 

  

 Carried to collection     

 



 

KITCHEN                                                                                             BL/10 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

A 

 

 
C 

 
 
 
 

D 

 
 
 
 
 

E 

 

 
F 

 
G 

Ironmongery 

Supply and fix the following ironmongery from   

'UNION' or other equal & approved manufacturer 

including all necessary matching screws. 

2 - Lever mortice lock with aluminium furniture No. 

2243 

100mm. Pressed aluminium butt hinges; 

Prepare and apply one coat aluminium primer  

before fixing: to backing of wood 

Surfaces  over 200 but not exceeding 300mm 

Prepare, Knot, prime , stop and apply three coats 

high quality clear polyeurethane varnish to: 

 

General surfaces of wood exceeding 200mm but not 

exceeding 300mm girth 

Doors both internally and externally 

Ditto but steel doors 

 

 

 

 

 

 

3 

 

5 

 

 

 

21 

 

 

 

 

21 

 

12 

20 

 

 

 

 

 

 

No. 

 

 
Prs 

 

 

 

lm 

 

 

 

 

lm 

 

sm 

sm 

  

 Carried to collection     

  

 

DOORS   

 

Brought forward form page   BL/9 

Brought down from above 

    

 TOTAL OF DOORS CARRIED TO SUMMARY     

 



 

KITCHEN                                                                                             BL/11 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
A 

 
B 

 
B 

 
 

C 

 

 

 

 

D 

 

 

 

E 

 

 

 

 

 

 
F 

ELEMENT No 5 
WINDOWS: 

 
METAL WORK 

PURPOSE - MADE UNITS 

Supply, assemble and fix the following purpose-made 

mild steel casement windows; standard metal section 

from approved manufacturer complete with frames,   

transomes, mullions and with and including   

permanent ventilators comprising "T" bar, gauze and 

16 gauge sheet metal hood 50mm high x 50mm   

projection to full width of window, coupling mullions, 

approved ironmongery and one coat manufacturer's 

primer; all welding ground to smooth finish. 

 

Steel; for glazing with putty, lugs to two jambs, cutting 

and pinning to concrete or blockwork, fixing to head 

and sill with screws; plugging 

 

Window, overall size 3000 x 1500mm high. 

Window, overall size 800 x 1000mm high. 

Window, overall size 600 x 700mm high. 

Glazing 

4mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters; fixing with putty 

 

Prepare and apply three coats high quality gloss 

paint  to: 

Surfaces of windows 200mm but not exceeding 

300mm girth 

 

Window cills 

200x50mm pre-cast concrete window sill bedded and 

pointed in cement sand(1:3) mortar, weathred and 

throated all to Architects detail and approval 

 

Painting and Decoration 

Prepare and apply three coats high quality gloss 

paint to: 

General surfaces of window cills exceeding 200mm 

but not exceeding 300mm girth 

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

13 

1 

2 

 

65 

 

 

 

 

130 

 

 

 

55 

 

 

 

 

 

 

55 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
No 

 
No 

 
No 

 
 

SM 

 

 

 

 

SM 

 

 

 

lm 

 

 

 

 

 

 

lm 

  

 TOTAL OF WINDOWS CARRIED TO SUMMARY     

 



 

KITCHEN                                                                                             BL/12 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 

 
A 

ELEMENT No 7 

FINISHES: 

Floor finishes 

Screed; cement and sand 1:4 with approved 

integral dust proofing additive wood floated. 

 

40 mm thick to receive Terrazzo floor 

 

 

 

 

 

 

 

 

 

356 

 

 

 

 

 

 

 

 

 
SM 

  

 

B 

Terrazzo 

15mm thick terrazzo paving comprising dividing strips 

thick terrazzo layer polished to a smooth surface 

 

356 

 

SM 

  

C 150x8m terrazzo skirting 160 LM 
  

 

D 

WALL FINISHES 

12mm thick cement (1.3) plaster walls, columns and 

ring beam internally 

 

360 

 

sm 

  

E Ditto rendering externally 70 sm 
  

F Extra over horizontal and vertical pointing in 10mm 

thick rod in cement and sand (1:3) mortar; one coat of 

bituminous paint. 

160 sm 
  

 TOTAL OF FINISHES CARRIED TO SUMMARY     

 



 

KITCHEN                                                                                             BL/13 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 
A 

ELEMENT No 8 

PAINTING AND DECORATING: 

 

Prepare and apply three coats PVA based premium 

quality silk vinyl emulsion paint  or other  equal    

and approved to:- 

 

Plastered walls and ring beam internally 

 

 

 

 

 

 

 

 

360 

 

 

 

 

 

 

 

 

sm 

  

B Rendered ditto externally 

Prepare, Knot, prime , stop and apply three coats 

high quality gloss paint to: 

70 sm 
  

C General surfaces of facia board exceeding 200mm but 

not exceeding 300mm girth 

Prepare surface and paint one coat red oxide   

primer, one undercoat  and two finishing coats of 

gloss oil paint as supplied "Crown Berger  Kenya  

Ltd" or other approved equivalent   

140 lm 
  

 
D General surfaces of steel columns exceeding 200mm 

but not exceeding 300mm girth 
0 lm 

  

 

 

E 

Branding 

Provide all materials and labour for branding  on 

plastered gable wall ends . 

 

 

1 

 

 

No 

  

 TOTAL OF PAINTING AND DECORATING CARRIED TO     
SUMMARY     

 



 

KITCHEN                                                                                             BL/14 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

A 

ELEMENT No 9 

FIXTURES AND FITTINGS:-(PROVISIONAL) 

Ceiling finishes 

50x50mm brandering 600 c/c 

 

 

 

 

145 

 

 

 

 

LM 

  

B Supply and fix 8mm thick chipboard on to the 

brandering and include sealing joints with approved 

filler and leaving in condition ready to receive paint. 

 

Painting and decoration 

Prepare and apply three coat of emulsion paint to:- 

 

 

 

50 

 

 

 

SM 

  

 
C Ceiling surfaces 50 

 
SM 

  

D 800x800mm access trap 1 No. 
  

 

 

E 

Approved wrot cypress; prime grade; pessure 

impregnated 

100 × 25 mm moulded cornice 

Painting and Decoration 

To wood surfaces 

Knot, prime & stop and apply three coats   
polyurethane matt varnish on woodwork internally 

 

 

60 

 

 

lm 

  

 

F Moulded cornice not exceeding 100mm girth 60 lm 
  

 

G 

Serving Counter 

 

Serving counter overall size 3000 x 600mm ; 75mm 

thick vrc top on 100mm wall; 30mm thick terrazzo, 

15mm C&S backing 15mm thick terrazo, 

 

1 

 

ITEM 

  

 

H 

SHELVES 

Supply and install Bavarian Beech MDFshelves 

mounted to the wall size 1220 x 400deep x 2400mm 

high with 3No. Partition spaces of height 380mm as 

per the drawing attached 

 

1 

 

ITEM 

  

I Kitchen worktop overall size 8500x620x900mm 

high;75mm thick v.r.c top on 100mm 

wall;100mmx50mm cypress frame;25mm thick block 

board doors; 30mm thick terrazzo, 15mm C&S backing 

15mm thick terrazo,all to details 

1 ITEM 
  

 TOTAL FOR FIXTURE AND FITTINGS CARRIED TO     
SUMMARY     

 



 

KITCHEN                                                                                             BL/15 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

A 

Dhobi sinks 

Pre-cast white concrete Dhobi sink size 500 x 450 x 

500mm deep including all necessary taps, waste 

outlet, plug, chain and bottle trap 

 

 

2 

 

 

lm 

  

 Carried to collection     

 
Collection 

 

Brought forward form page   BL/4 

Brought down from above 

    

 TOTAL FOR FIXTURE AND FITTINGS CARRIED TO 
SUMMARY 

    

 



 

KITCHEN                                                                                             BL/16 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

1 

ELEMENT 

 
Substructure 

    

2 Superstructure concrete structure 
    

3 Walling 
    

4 Roofing 
    

5 Doors 
    

6 windows 
    

7 Finishes 
    

8 Painting and decorating 
    

9 Fixture and fittings 
    

 TOTAL OF BUILDER'S WORK CARRIED TO MAIN 
SUMMARY 

    

 



 

BIO DIGESTER                                                                                     BL/1 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 
 
 
 
 
 

A 

ELEMENT NO 1. 

SUBSTRUCTURE (ALL PROVISIONAL ) 

All Substructure works SHALL be remeasured on 

execution 

Note: All excavations are measured nett and NO 

working space is allowed 

Excavate pit commencing from ground level not 

exceeding 1.5m deep 

 

 

 

 

 

 

 

3 

 

 

 

 

 

 

 

sm 

  

B Cart away surplus excavated material and rock 3 sm 
  

C Extra over all descriptions of excavations and removal 

from site for breaking up rocks: irrespective of class 

3 cm 
  

 
 

D 

MASS CONCRETE (1:3:6) IN: 

50 mm blinding concrete to beds 

 

2 

 

sm 

  

 

 

E 

Insitu concrete mix(1:2:4) grade 20 (20mm 

aggregate): vibrated: reinforced in: 

150mm bed slab to bio digester 

 

 

2 

 

 

sm 

  

F 150mm cover slab to bio digester 2 sm 
  

G 200mm thick scum baffles 1 sm 
  

H 200mm thick wall circular in plan 9 sm 
  

 

I 

Sawn formwork to:- 

Soffits of suspended slab to biodigester 

 

2 

 

sm 

  

J Ditto but side and soffits of scum baffles including 

withdrawing from confined space 

3 sm 
  

K Ditto but side  of walls including withdrawing from 

confined space 

9 sm 
  

L sawn form work to edges of surface bed 75-150mm 

high 

6 lm 
  

M Extra over for boxing to formwork to form opening size 

600x450mm through 150mm thick cover slab 

1 No. 
  

 Carried to collection     

 



 

BIO DIGESTER                                                                                     BL/2 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 

A 

Ribbed bars to KS ISO 6935-2:2007 

12mm diameter high yield reinforcement bars 

 

112 

 

kg 

  

B 10mm diameter mild-steel bars 120 kg 
  

C 12mm thick water proof cement and sand (1:4) 

rendering finishes smooth with a steel trowel to 

internal surface of biodigester 

8 sm 
  

D ditto exposed upper surface of biodigester 2 sm 
  

E ditto but 25mm thick to bottom surface of biodigester 1 No. 
  

 

F 

BIO DIGESTER (CTD) 

Medium duty cast iron manhole cover and frame size 

600x450mm; including bedding frame in cement and 

sand mortar (1:4) and setting cover in grease 

 

1 

 

No. 

  

 
G Build 150mm diameter pipe "Tee Piece" 600x300mm 

in size, through preparedhole 200mm block wall and 

later flush up both a sides with cement mortar (1:4) 

2 

 
No. 

  

 
H Allow for supply aid application of biodigester  

chemical in accordance with the manufacturers 

printed instructions 

  
ITEM 

  

 

 

I 

The following in radial arms 6mm long 

Excavate trench for large pipe not exceeding 1.5m 

deep and fill average 1000mm deep, part return and 

ram and remainder cart away 

 

 

18 

 

 

lm 

  

J Extra over all descriptions of excavations and removal 

from site for breaking up rocks: irrespective of class 

4 cm 
  

 
K 100mm diameter UPVC 'GOLDEN BROWN' perforated 

pipe 4. 1mm wall thickness, rubber ring jointed laid in  

trench as radial arms 

17 lm 

  

 Carried to collection     

 



 

BIO DIGESTER                                                                                     BL/3 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
A Material and labour for covering radial arms with 

Geotextile fabric 

10 sm 

  

B Material and labour for covering radial arms in 

granular bedding material 75mm thick and covering 

with carefully parked hardcore material and topping 

up trench with normal soil material 

18 lm 
  

C connect 100mm diameter radial arms to biodigester 3 No 
  

 Carried to collection     

  
 
 
 
COLLECTION:- 

    

Brought forward from page BL/1 
    

Brought forward from page BL/2 
    

Brought down from above 
    

 TOTAL OF BIODIGESTER CARRIED TO SUMMARY     

 



 

BIO DIGESTER                                                                                     BL/4 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 

A 

Planking and strutting 

Planking and strutting to sides of all excavations: keep 

excavations free from  all fallen materials 

 

 

1 

 

 

item 

  

 

 

B 

Disposal of Water 

Keep excavations free from all water including spring 

or running water. 

 

 

1 

 

 

item 

  

 

 

C 

PLINTH 

 

12mm thick cement sand(1:3) rendering on plinth 

walls 

 

 

33 

 

 

sm 

  

D Prepare and apply three coats of premium quality 

bituminous paint to rendered walls; externally 

33 sm 
  

 Carried to collection     

  
 
 
 
COLLECTION:- 

    

Brought forward from page BL/1 
    

Brought forward from page BL/2 
    

Brought forward from page BL/3 
    

Brought down from above 
    

 TOTAL OF SUBSTRUCTURE CARRIED TO SUMMARY     

 



 

BIO DIGESTER                                                                                     BL/5 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 
 
 
 
 
 

A 

ELEMENT No 2:- 

SUPERSTRUCTURE REINFORCED CONCRETE 

STRUCTURE 

Vibrated Reinforced concrete 1;2;4  in 

Reinforced concrete (1:2:4) in ring beam 

 

 

 

 

 

 

 

7 

 

 

 

 

 

 

 

cm 

  

B 100 mm thick suspended slab 

Sawn formwork to:- 

0 sm 
  

C Sawn formwork to sides and soffites of beam 73 sm 
  

D Soffits of suspended slab 0 sm 
  

E Edges of suspended slab 

Steel reinforcement as described including cutting 

to lengh, bending, hoisting and fixing including all   

necessary tying wires and spacing blocks.    

 

Ribbed bars to KS ISO 6935-2:2007 

0 lm 
  

F 12mm diameter high yield reinforcement bars 524 kg 
  

G 8mm diameter mild-steel bars 321 kg 
  

 TOTAL OFSUPERSTRUCTURE REINFORCED     

CONCRETE STRUCTURE CARRIED TO SUMMARY     

 



 

BIO DIGESTER                                                                                     BL/6 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 

 

 

 
A 

ELEMENT No 2:- 

WALLING 

 
Coral stone machine dressed walling of the required 

 

 

 

 

 

 

 

 

 

 

 

134 

 

 

 

 

 

 

 

 

 

 

 

sm 

  

minimum compressive strength of 10 N/mm2   
bedded in cement sand (1:3) mortar reinforced with 

and including gauge 20swqx25mm wide hoop iron 

at every alternate course 

 

200mm thick machine -cut coral block walling 

Externally 

B Ditto but gable walling 20 sm 
  

C 200 mm Thick Internally 38 sm 
  

D Ditto but gable walling 

 
Piers 

20 sm 
  

E 400 x 350 mm coral block piers to Architects detail and 

approval 

112 lm 
  

 

 

F 

Mild steel columns 

3 mm x 100 mm diameter x 2700 mm high mild steel 

circular hollow section pipe column grouted in 

concrete with 4 No. 200 mm fish tailed lugs welded 

and painted in one coat red oxide primer before fixing 

all to approval 

 

 

10 

 

 

No 

  

 

 

G 

Miscelleaneous Metalwork 

 

8 mm thick shaped mild steel stiffener plate 100 mm 

wide U- shaped and welded to CHS pipe to receive  

verandah joist 

 

 

10 

 

 

No 

  

 TOTAL OF WALLING CARRIED TO SUMMARY     

 



 

BIO DIGESTER                                                                                     BL/7 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 
 
 
 
 
 
 
 
 
 
 

A 

 

B 

 
C 

 

E 

 

F 

 
 
 
 
 

G 

 

H 

 
 
 
 
 

I 

 

J 

ELEMENT No 3 

ROOFING AND RAIN WATER HARVESTING: 

 

THE FOLLOWING TRUSSES WITH A SPAN OF 6. 7M  

AND A RISE OF 1 . 6 M INCLUDING HOISTING AND  

FIXING     

All timber to be sawn cypress of G.S grade  

seasoned, and treated with approved wood 

preservative 

100 x 50mm rafters 

150 x 50mm tie beams 

100 x 50mm ties and strutts 

150 x 50mm verandah Joist 

150 x 50mm King Post 

 
END OF TRUSSES. 

 

Sawn treated cypress: 

75x50mm purlins 

150x50mm wall plate on and including 10mm cement 

and sand (1:4) mortar bed secured to reinforced 

concrete ring beam (m.s) by 12x250mm long mild steel 

anchor bolts at 1200mm centres (m.s) 

 

16mm diameter x 250mm long mild-steel bolt with nut 

and two washers 

200x25mm wrot cypress fascia and bargeboard 

 

 

 

 

 

 

 

 

 

 

 

 

298 

158 

172 

30 

40 

 

 

 

 

498 

56 

 

 

 

 

48 

 

90 

 

 

 

 

 

 

 

 

 

 

 

 

lm 

lm 

lm 

lm 

lm 

 

 

 

 

lm 

lm 

 

 

 

 

No. 

 
 

lm 

  

 Carried to collection     

 



 

BIO DIGESTER                                                                                     BL/8 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 
 
 

A 

 
ROOF COVERINGS 

 

Resincot roofing  sheets 

28 Gauge  prepainted Box Profile Resincot roofing 

sheets fixed with and including Nails, cups and 

washer on  purlins as ( MRM Ltd) 

 

 

 

 

410 

 

 

 

 

sm 

  

 
B Ditto matching ridge cap 

 
RAIN WATER GOODS 

30 lm 

  

C 150mm Diameter uPVC gutter fixed to fascia board 

(m.s.) with heavy duty uPVC brackets at 1000 mm 

centers all to approval 

56 lm 
  

D Extra over gutter for stopped ends. 4 No 
  

E Ditto for rainwater outlets with nozzle for 100mm 

rainwater down pipe outlet. 

2 No 
  

F 100mm uPVC diameter rainwater down pipe 

connected to water tank including all necessary 

accessories. 

10 lm 
  

 Carried to collection     

  
 
 
 
COLLECTION:- 

    

Brought forward from page BL/7 
    

Brought down from above 
    

 TOTAL OF ROOFING CARRIED TO SUMMARY     

 



 

BIO DIGESTER                                                                                     BL/9 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 
 
 
 
 
 

A 

 

 

 

 

 

 

 

 

 

 
B 

 

C 

 
C 

 

D 

 
E 

 

 
F 

 

 

 
G 

ELEMENT No 4 

DOORS: 

 

Wrot Camphor /Mahogany, or equal and approved 

Hardwood 

45mm thick (finished) framed Eight (8) raised panel 

fanlight door size 900x2400mm overall, openable leaf 

900x2100mm  high comprising of 150x45mm rebated 

top rail and twice rebated middle rail, 200x45mm 

rebated bottom rail, panel filled with and including 

25mm thick hardwood panels  including 40x20mm 

moulded beading all finished for painting. 

 

 

The following in wrot hardwood 

100 x 50mm frame with two labours 

100 x 50 mm Transome 

50 x 25mm. Splayed architrave. 

16mm diameter mild steel burglar proof bars 

20mm diameter PVC conduit pipes in burglar bars 

 

Drill 50mm timber for 16mm diameter bars 

Metal fixing cramps 

30 x 3mm. Approved door cramps 250mm. Long once 

bent one end drilled and screwed to wood 

 

 

 

 

 

 

 

3 

 
 
 
 
 
 
 
 
 
 

26 

4 

26 

6 

6 

 

6 

 

 

24 

 
 
 
 
 
 
 
 

No. 

 
 
 

 

 
 
 
 
 
 

lm 

lm 

lm 

lm 

lm 

 

No 

 

 

 
No. 

  

 Carried to collection     

 



 

BIO DIGESTER                                                                                    BL/10 

 

 

 

 
ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 
 
 
 
 

A 

 

 
C 

 
 

 

 
D 

 
 
 

 
 

E 

 

 
F 

Ironmongery 

Supply and fix the following ironmongery from   

'UNION' or other equal & approved manufacturer 

including all necessary matching screws. 

3 - Lever mortice lock with aluminium furniture No. 

2243 

100mm. Pressed aluminium butt hinges; 

Prepare and apply one coat aluminium primer  

before fixing: to backing of wood 

Surfaces  over 200 but not exceeding 300mm 

Prepare, Knot, prime , stop and apply three coats 

high quality clear polyeurethane varnish to: 

 

General surfaces of wood exceeding 200mm but not 

exceeding 300mm girth 

Doors both internally and externally 

 

 

 

 

 

 

3 

 

5 

 

 

 

30 

 

 

 

 

30 

 

13 

 
 
 
 
 
 
 

No. 

 

 
Prs 

 
 
 
 

lm 

 

 

 

 

lm 

 

sm 

  

 Carried to collection     

  
 
 

DOORS   

 

Brought forward form page   BL/9 

Brought down from above 

    

 TOTAL OF DOORS CARRIED TO SUMMARY     
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ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
A 

 

 
C 

 

 

 

 

D 

 

 

 

E 

 

 

 

 

 

 

 
E 

ELEMENT No 5 

WINDOWS: 

 
METAL WORK 

PURPOSE - MADE UNITS 

Supply, assemble and fix the following purpose-made 

mild steel casement windows; standard metal section 

from approved manufacturer complete with frames,   

transomes, mullions and with and including   

permanent ventilators comprising "T" bar, gauze and 

16 gauge sheet metal hood 50mm high x 50mm   

projection to full width of window, coupling mullions, 

approved ironmongery and one coat manufacturer's 

primer; all welding ground to smooth finish. 

 

Steel; for glazing with putty, lugs to two jambs, cutting 

and pinning to concrete or blockwork, fixing to head 

and sill with screws; plugging 

 

Window, overall size 1800 x 1500mm high. 

Glazing 

4mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters; fixing with putty 

 

Prepare and apply three coats high quality gloss 

paint  to: 

Surfaces of windows 200mm but not exceeding 

300mm girth 

 

Window cills 

200x50mm pre-cast concrete window sill bedded and 

pointed in cement sand(1:3) mortar, weathred and 

throated all to Architects detail and approval 

 

Painting and Decoration 

Prepare and apply three coats high quality gloss 

paint to: 

General surfaces of window cills exceeding 200mm but 

not exceeding 300mm girth 
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44 

 

 

 

 

88 

 

 

 

30 

 

 

 

 

 

 

 

30 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No 

 

 
SM 

 

 

 

 

SM 

 

 

 

lm 

 

 

 

 

 

 

 

lm 

  

 TOTAL OF WINDOWS CARRIED TO SUMMARY     
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ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 
 
 

A 

 

 

 
B 

 

 
C 

 

 
D 

 
E 

 

 
F 

 
 
 
 
 
 
 
 
 

F 

 

 
G 

 

 

 

 

 

 

 

 

 

 
H 

ELEMENT No 7 

FINISHES: 

FLOOR FINISHES 

25mm thick cement sand(1:3) floor finishes steel 

trowelled smooth and finished in red oxide nyll to 

approval 

100 x 25mm   skirting ditto 

 
WALL FINISHES 

12mm thick cement (1.3) plaster walls, columns and 

ring beam internally 

Ditto rendering externally 

Extra over 37 mm thick cement sand (1:3) black board 

 

Extra over horizontal and vertical pointing in 10mm 

thick rod in cement and sand (1:3) mortar; one coat of 

bituminous paint. 

Prepare surface and apply one undercoat and two 

finishing coats of first quality black school board  

paint as supplied by "Crown Berger Kenya Ltd. " or 

other approved equivalent 

 

To blackboard surface 

Chalk Tray 

80 x 40 mm U shaped chalk tray 4700 mm long formed 

from 2 No. 40 x 40 x 3 mm thick mild steel welded 

angles to Architects detail including fixing brackets , 

anchor screws and fixing to wall. 

 

Prepare surface and paint one coat red oxide 

primer, one undercoat  and two finishing coats of 

gloss oil paint as supplied "Crown Berger  Kenya  

Ltd" or other approved equivalent 

 

To chalk tray 200 -300  girth 
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98 

 

260 

 

76 

12 

 

134 

 

 

 

 

 

 

 

 

12 
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15 

 

 

 

 

sm 

 

 

lm 

 

sm 

 

sm 

sm 

 

sm 

 

 

 

 

 

 

 

 

sm 

 

No. 

 

 

 

 

 

 

 

 

 

 
lm 

  

 TOTAL OF FINISHES CARRIED TO SUMMARY     
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ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 
 
 
 
 
 
 
 
 

A 

ELEMENT No 8 

PAINTING AND DECORATING: 

 

Prepare and apply three coats PVA based premium 
quality silk vinyl emulsion paint  or other  equal  and 

 

 

 

 

 

 

 

 

260 

 

 

 

 

 

 

 

 

sm 

  

approved to:- 

 

Plastered walls and ring beam internally 

B Rendered ditto externally 

Prepare, Knot, prime , stop and apply three coats 

high quality gloss paint to: 

76 sm 
  

C General surfaces of facia board exceeding 200mm but 

not exceeding 300mm girth 

Prepare surface and paint one coat red oxide   

primer, one undercoat  and two finishing coats of 

gloss oil paint as supplied "Crown Berger  Kenya  

Ltd" or other approved equivalent   

90 lm 
  

 
D General surfaces of steel columns exceeding 200mm 

but not exceeding 300mm girth 

27 lm 

  

 

 

E 

Branding 

Provide all materials and labour for branding  on 

plastered gable wall ends . 

 

 

1 

 

 

No 

  

 TOTAL OF PAINTING AND DECORATING CARRIED TO     
SUMMARY     
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ITEM 

NO 

DESCRIPTION QTY UNIT RATE TOTAL 

(Kshs) 

 

 

1 

2 

3 

4 

5 

6 

8 

9 

 
ELEMENT 

 
Substructure 

 

Superstructure concrete structure 

Walling 

Roofing 

 
Doors 

 

windows 

Finishes 

 

Painting and decorating 

    

 TOTAL OF BUILDER'S WORK CARRIED TO MAIN 
SUMMARY 

    

 



 

PS/1 

 

 

ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

A 

 

 PROVISIONAL SUMS 
 

 

 

The following provisional sums are to be 

measured on completion and priced in   

accordance with the rates contained in   

these bills of quantities or prorata   

thereto or deducted in whole if not 
required 
 

 

Allow a provisional sum of Kenya shillings 

Two hundred thousand (200,000.00) only 

for Contingencies 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

ITEM 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

200,000.00 

 

B 

 

Allow a provisional sum of Kenya Seven 

Hundred  Thousand (700,000.00) only for 

Project supervision 

  

ITEM 

  

700,000.00 

C Allow a provisional sum of Kenya One Hundred 

Thousand (100,000.00) only for Concrete sinks 

 
ITEM 

 
100,000.00 

 

D 

 

Allow a provisional sum of Kenya One million 

Seven Hundred Thousand(1,700,000.00) only 

for Electrical and Mechanical Works 

  

ITEM 

  

1,700,000.00 

E Allow a provisional sum of Kenya Seven 

Hundred  and Fifty Thousand (750,000.00) only 

for 3No. boiller with complete accessories 

 
ITEM 

 
750,000.00 

 TOTAL FOR  PROVISIONAL SUMS CARRIED TO GRAND SUMMARY 3,450,000.00 

 



 

GS/1 

 

 

 

 

 

GRAND SUMMARY 

 

ITEM DESCRIPTION FOR OFFICIAL USE ONLY FOR TENDERER USE ONLY 

 

 

A 

 

 

P. Preliminaries 

K.SHS. K.SHS. 
  

B G. Preliminaries 
  

C Kitchen 
  

D Bio Digester 
  

E Provisonal Sum 3,450,000.00 
 

  

SUB-TOTAL 

  

  

ADD 0.03% BUILDING CAPACITY 

  

LEVY   

 TOTAL CARRIED TO FORM OF 

TENDER(VAT INCLUSIVE) 

  

 

Amount in words. Kenya shillings                                                                     
 

  Cents                         
 

Tenderer’s Signature and stamp                                              
 

Address                                                                                                     

… … … … … … … … … … … … … … .. … … … … … … … … … … … … … … … … … … … … … … … … … … … … 
Date                                                                                                                         

 

Witness Signature                                                                                                 

Address                                                                                                                      

… … … … … … … … … … … … … … … .. … … … … … … … … … … … … … … … … … … … … … … … … … … … … 
Date                                                                                                                      



 

 

Boiler  

B
 

A
 

A
 

B
 

 

E-04 

 
32,500 

9,800                                                            200                                                                                                                                                                 22,300                                                                                                                                                       200 

3,900 

750        1,500 

 
 
 

Worktop 

600 

S-02 

Terrazzo ff. 

900 

3,000          100          1,800 

Cabinet 

 

 

 

 

 
500 

3,000 

200               100             200 

1,800               1,400          1,200               2,000            200                                                                                                                                                       22,300                                                                                                                                                       200 

OUTDOOR WASHING 

AREA 

7,300 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION S-02 

GROUND FLOOR PLAN 
 

 

 

 

 

 

ROOF PLAN 

NOTES 

GENERAL 

All dimensions are in mm unless otherwise specified 

Drawings are not to be scaled only figured 

dimensions are to be used the contractor must check 

and verify all dimensions before commencement of  

any work 

CONSTRUCTION 

All slab at ground level to be poured over 500 gauge 

polythene sheet on 50mm thick murram blinding on 

hardcore 

All soil under slab and under foundation to be 

poisoned for termite control 

 

MECHANICAL 

All plumbing and drainage to comply with relevant 

local authority SVP denotes soil vent pipe to be 

provided at the drainage system. Drains pass 

beneath buildings driveways to be encased in 

150mm concrete aorround 

The storm drain pipes to comply with BS 556 

specification 

All underground foul and waste drain pipes shall be 

UPVC to comply with BS 5255 

All inspection chambers covers and framing shall be 

cast iron 

No chases will be allowed for pipes. Sleeves will be allowed with 

written approval of structural Eng's. No cutting of concrete 

without express approval of Architect Or Structural Engineer. 

All testing of pipes must be completed before plastering. 

All mechanical works must be coordinated with Electrical and 

any conflict must be clarified before work begin. 

 

FIRE NOTES 

All  fire  extinguishers  should  be  checked  regularly  and  fitted 

properly to detail 

All the fire exits should be open to air and doors fixed to details 

Regulary  check  the  extinguishers  if  they  are  full  and  closed 

properly 
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S-02 

 

B 

 

 

 

 

 
C                                                                                                                                                                                                                                                                                                                            C 

 

 

 

D                                                                                                                                                                                                                                                                                                                            D 

E-04 

200x25mm sawn timber fascia board BOARD                                                                                                                                     

painted to Arch. approval 

 

 

 

3000x1500mm 

+3,000mm 

 

 

 
+00mm 

 

4,950                                                               5,050 

1500x2700mm 

  
mvule timber door 

ELEVATION E-04 

 1 

 

Roof angle is 20 degrees 

GCI SHEET(box profile) on steel 

structure; 

  -50x100mm rafters 

  200X300mm ring beam to S.E 

                        details 

3000X1500mm high steel frame 

window 

 150mm concrete slab(1:3:6 ratio mix) 

                                 on 25mm murram to fill up voids 

2700X1700mm high servery roller 

shutter window to S.E details 

200mm thick masonry wall 

800mm high concrete working 

top 

Boiler 

3200X1500mm high concrete 

vent blocks 

ELEVATION E-01                                                                                    ELEVATION E-03 

600X200mm R.C strip foundation 

200mm masonry wall in 1:3 screed ratio 

                        200mm R.C by; 

T10 mm(D) bars at 250/cc 

 

                          T8 mm (D) bars at 250/cc 

on 50mm lean concrete blinding 

 1                         250mm well compacted hardcore 

  200x25mm sawn timber fascia board BOARD 

painted to Arch. approval 

  200x25mm sawn timber fascia board BOARD 

painted to Arch. approval 

  200x25mm sawn timber fascia board BOARD 

painted to Arch. approval 

                                                                                                                                                                  steel casing window    
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-50x100mm king post 

-50X100mm struts and ties 

-50x75 purlins 

mvule timber door 

3000x1500mm 

mvule timber door                                                       

1500x2700mm                                                       

ELEVATION E-02 

                             1500x2700mm 

                             mvule timber door   

countertop 

 

3,250 

4 

 

 

 
4 
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3 

3,900 

32,500 

steel casing window    

steel casing window    

steel casing window    

concrete vent blocks 

      Concrete servery 
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NOTES 

1.   All concrete to be class 20. 
2.   All steel to be Grade 500(Type 2) 

3.   All dimensions are in millimeters 

unless otherwise stated. 

4.    Reinforcement to be deformed 

ribbed bars as indicated. 

5.   All foundation to be taken down to   
firm bearing strata to engineer's 
approval. 

6.    Foundation designed for an 
allowable bearing pressure of 150 
KN/M2 . 

7.   The structural drawings should be 

read in conjuction with the 

architectural,mechanicaland 

electrical drawings. 

8.    Minimum cover to main 

reinforcement to be: 

a. Foundation - 50mm 

b. Columns - 40 mm 

c. Beams - 25 mm 

d. Slabs - 25 mm 
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G 

C 

28 Gauge roofing sheets 

 
200 

3 -T 10 - 2 
T 10 @200 mm - 1 

600 

3 

2   
1

Ty
: 10

pi cal building crossection
 

200 x 300 mm 
Ring Beam 

 

 
3000 x 1600 mm Window 

 
 
 
 
 
 
 
 

200 mm Thick masonry wall 

2 -T 10 - 11 

Column crossection 

 

 

 
150 mm Thick floor slab 

reinforced with A 142 BRC Mesh 

2 -T 10 - 16 

ROOF NOTES 
1.)  Roof pitch = 250 

2.) Truss members - a) 50 x 100 mm Top Chord 
b) 50 x 150 mm Bottom Chord 
c) 50 x 100 mm Vertical webs 
d) 50 x 100 mm Diagonal webs 

3.) 75 x 50 mm purlins with a maximum spacing of 1400 mm c/c. 
4.) Trusses to be placed at a maximum spacing of 1500 mm c/c. 
5.) 12 mm diameter black bolts to be used to join the truss members. 

200 

Plinth Beam Crossection 

300 mm Thick hardcorefilling 
compacted in 150 mm layers 

200 mm Thick masonry wall 

75 x 50 mm 

Purlins 

75 x 50 mm 

Purlins 

Typical column section 
1 : 10 
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50 mm Thick murram blinding 
compacted to 90% with 1000 

gauge polythene sheet 

Typical roof truss 

150 mm Thick floor slab 

reinforced with A 142 BRC Mesh 

2 -T 10 - 11 

T 8 @200 mm - 8 

T 8 @200 mm - 3 

2 -T 10 - 17 

5    
1 : 20 

6     1 : 5 

4    1 : 5 

200 x 300mm 

Plinth Beam 

Strip footing 

600 x 200mm 

100 x 50 mm 

Wall plate 
100 x 50 mm 

Wall plate 

100 x 50 mm 

Wall plate 

L
a
p

 w
it
h
 7

5
m

m
K

ic
k
e
r 

T
 8

@
2
0
0

m
m

 -
1
2
 

1
5
0
  

  
  

 1
5
0
 

T
 8

@
2
0
0

m
m

 -
 8

 

D
 .D

.S
 M

in
 

D
 .0

.D
 M

in
 

2
7

0
0
 

4 

S.1 

9
0

0
 

9
0

0
 

2
0

0
 

2
0

0
 

2
5

0
 

3
0

0
 

3
0

0
 

3
0

0
 

1
5
0
 

1
5
0
 

2
4

4
5

 

6
0

0
 

A                                                                                                                                                 A 

4900                                            1000                                3600 

1                                                           2          3                                           4 

1                                                           2          3                                           4  

J                                                                                                                                                  J 

I                                                                                                                                                   I 

D                                                                                                                                                    D 

H                                                                                                                                                    H 

B                                                                                                                                                 B 

E                                                                                                                                                   E 

F                                                                                                                                                  F 

9500 

G 

C 
200 

2 -T 12 - 15 
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