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INVITATION TO TENDER 

  

 TENDER No:  ----------------------------------------------------------------------- 

                     TENDER NAME: PROPOSED ERECTION CONSTRUCTION OF ADMINISTRATION BLOCK & 

                    4NO. CLASSROOMS AT NDIVSI FYM PRIMARY SCHOOL IN WEBUYE EAST-BUNGOMA  

                    COUNTY. 

                 

1. The Ndivisi FYM Primary School invites sealed tender for the Proposed Construction of Administration 

Block & 4No. Classrooms at Ndivisi FYM Primary School in Webuye East-Bungoma County. 

2. Tendering will be conducted under open competitive method using a standardized tender document. Tendering 

is open to Contractors Registered in the appropriate Category for Builders Works.   

3. The tender is open to those who meet the requirements of eligibility as contained in this invitation and the 

tender documents.  

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 

office hours between 0900hrs - 1600hrs at the address given below.   

5. A complete set of tender documents may be obtained, downloaded and viewed by interested tenderers for free 

from the website PPIP Portal Tenderer documents obtained electronically will be free of charge. 

6. Tenders shall be quoted in Kenya Shillings and shall include all applicable taxes. Tenders shall remain valid 

for 120 days from the date of opening of tenders.   

7. Completed tenders shall be submitted accompanied by a Tender Security as specified in the Tender Data 

Sheet.  

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. Tender Document 

must be tape bound and not Spiral bound. Spiral bound documents shall be automatically disqualified.  

9. Completed tenders must be delivered to the address below on or before as per the tender advertisement. 

Electronic Tenders will not be permitted.    

10. Tenders will be opened immediately after the deadline date and time specified above or any deadline date and 

time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated 

representatives who choose to attend at the address below.   

11. Late tenders will be rejected.   

12. The addresses referred to above are  

 A.  Address for obtaining further information   
  

The Fund Account Manager  

Webuye East Constituency 

P.O. Box 404 -50205 Webuye.  

B. Address for Submission of Tenders.  

  

Ng-CDF Webuye East 

P.O. Box 404 -50205 Webuye 

  

C. Address for Opening of Tenders.  

  

 

  

http://www.housing/
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SECTION I: INSTRUCTIONS TO TENDERERS  

 A  General Provisions  

1. Scope of Tender  

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract 

as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 

Document are specified in the TDS.  

2. Fraud and Corruption  

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 

Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include 

a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 

person or his or her sub-contractors are not debarred from participating in public procurement proceedings.  

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 

practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 

criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 

the “Certificate of Independent Tender Determination” annexed to the Form of Tender.  

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 

Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 

consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 

make available to all the firms together with this tender document all information that would in that respect 

give such firm any unfair competitive advantage over competing firms.  

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their 

Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 

consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS 

firms (if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall 
check whether the owners or controllers of the Tenderer are same as those that provided consulting services. 

The Procuring Entity shall, upon request, make available to any tenderer information that would give such firm 

unfair competitive advantage over competing firms.  

3. Eligible Tenderers  

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or 

any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the 

intent to enter into such an agreement supported by a letter of intent. Public employees and their close relatives 

(spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the 

case of a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract 

in accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to 

conduct all business for and on behalf of any and all the members of the JV during the tendering process and, 

in the event the JV is awarded the Contract, during contract execution. The maximum number of JV members 

shall be specified in the TDS.  

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 

or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial 

or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not 

allowed to participate in any procurement proceedings.  

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, 

if the tenderer:  

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or  

b) Receives or has received any direct or indirect subsidy from another tenderer; or  
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c) Has the same legal representative as another tenderer; or  

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 

position  

to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding 

this tendering process; or  

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications 

of the works that are the subject of the tender; or  

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the  

Contract implementation; or  

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 

consulting services for the preparation or implementation of the contract specified in this Tender 

Document or  

h) Has a close business or family relationship with a professional staff of the Procuring Entity who:  

i) are directly or indirectly involved in the preparation of the Tender document or specifications of the 

Contract, and/or the Tender evaluation process of such contract; or  

  

ii) would be involved in the implementation or supervision of such Contract unless the conflict stemming 

from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout 

the tendering process and execution of the Contract.  

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A tenderer 

that is proven to have been involved any of these practices shall be automatically disqualified.  

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 

permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer or a 

JV member may participate as a subcontractor in more than one tender. Members of a joint venture may not 

also make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for 

the purposes of the same Tender.  

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer 

shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 

and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 

incorporation (or equivalent documents of constitution or association) and its registration documents, as the 

case may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors 

or sub- consultants for any part of the Contract including related Services.  

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 

www.ppra.go.ke.  

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a 

Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or 

public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support 

from any public entity or Government, and (iii) operating under commercial law and vested with legal rights 

and liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an 

equal basis.  

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations,  

Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the 

United Nations Security Council taken under Chapter VII of the Charter of the United Nations, Kenya prohibits 

any import of goods or contracting of works or services from that country, or any payments to any country, 

person, or entity in that country. A tenderer shall provide such documentary evidence of eligibility satisfactory 

to the Procuring Entity, as the Procuring Entity shall reasonably request.  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
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3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 

subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall provide in 

its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 

be automatically disqualified. Information required to enable the Procuring Entity determine if this condition 

is met shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND 

QUALIFICATION CRITERIA, Item 9”.  

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the 

tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 

ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual member firms are not 

registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. 

The JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional 

sums.  

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate before they 

can undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be 

a condition of contract award and signature. A selected tenderer shall be given opportunity to register before 

such award and signature of contract. Application for registration with National Construction Authority may be 

accessed from the website www.nca.go.ke.  

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 

which may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt 

in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 

exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 

condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 

Kenya may be accessed from the website www.cak.go.ke  

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a 

valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.  

  

4. Eligible Goods, Equipment, and Services  

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 

not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of 

the origin of Goods, equipment and services.  

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 

environmental protection agency or by other competent authority as harmful to human beings and to the 

environment shall not be eligible for procurement.  

5. Tenderer's Responsibilities  

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 

Procuring Entity will in no case be responsible or liable for those costs.  

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the 

Works and its surroundings, and obtain all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's 

own expense.  

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 

upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 

against all liability arising from death or personal injury, loss of or damage to property, and any other losses 

and expenses incurred as a result of the inspection.  

http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 

the proposed work method and schedule, including charts, as necessary or required.  

  
 B.  Contents of Tender Documents  

  
6. Sections of Tender Document  

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 

should be read in conjunction with any Addenda issued in accordance with ITT 8.  

PART 1 Tendering Procedures  

i) Section I - Instructions to Tenderers (ITT) ii) 
Section II - Tender Data Sheet (TDS)  

iii)  Section III - Evaluation and Qualification Criteria 

iv)  Section IV - Tendering Forms  

PART 2 Works Requirements i) 
Section V - Drawings ii) Section VI - 

Specifications iii) Section VII - Bills 

of Quantities  

PART 3 Conditions of Contract and Contract Forms  

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) iii) 
Section X - Contract Forms  

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.  

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness 

of the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), 

or Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained 

directly from the Procuring Entity shall prevail.  

 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document and to 

furnish with its Tender all information and documentation as is required by the Tender document.  

7. Site Visit  

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

Site of the Required Services and its surroundings and obtain all information that may be necessary for preparing 

the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's 

own expense.  

8. Pre-Tender Meeting  

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The Procuring 

Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The Tenderer's 

designated representative is invited to attend a pre-arranged pretender visit of the site of the works. The purpose 

of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage.  

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting.  

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable, 

including the text of the questions asked by Tenderers and the responses given, together with any responses 

prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender 

Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions asked.  
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8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting and 

the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification 

to the Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged 

pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant 

to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will 

not be a cause for disqualification of a Tenderer.  

9. Clarification and amendments of Tender Documents  

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the  

Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre-  

arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring 

Entity will respond in writing to any request for clarification, provided that such request is received no later 

than the period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall 

forward copies of its response to all tenderers who have acquired the Tender Documents in accordance with 

ITT 6.3, including a description of the inquiry but without identifying its source. If specified in the TDS, the 

Procuring Entity shall also promptly publish its response at the web page identified in the TDS. Should the 

clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity shall 

amend the Tender Documents appropriately following the procedure under ITT 8.4.  

10. Amendment of Tendering Document  

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering 

document by issuing addenda.  

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who 

have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring 

Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.  

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance 

with ITT 25.2 below.  

  

C. Preparation of Tenders  

11. Cost of Tendering  

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process.  

12. Language of Tender  

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are accompanied 

by an accurate and notarized translation of the relevant passages into the English Language, in which 

case, for purposes of interpretation of the Tender, such translation shall govern.  

13. Documents Comprising the Tender  

13.1 The Tender shall comprise the following:  

a) Form of Tender prepared in accordance with ITT 14;  

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;  

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;  

d) Alternative Tender, if permissible, in accordance with ITT 15;  
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e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 

accordance with ITT 22.3;  

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted;  

g) Conformity: a technical proposal in accordance with ITT 18;  

h) Any other document required in the TDS.  

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint  

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture  

Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,  

together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender 

documents submitted.  

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 

paid or to be paid to agents or any other party relating to this Tender.  

14. Form of Tender and Schedules  

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 

forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations 

to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces 

shall be filled in with the information requested.  

15. Alternative Tenders  

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described in 

Section III, Evaluation and Qualification Criteria.  

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical 

requirements shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are 

permitted to submit alternative technical solutions for specified parts of the Works, and such parts will 

be identified in the TDS, as will the method for their evaluating, and described in Section VII, Works' 

Requirements.  

16. Tender Prices and Discounts  

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bill of Quantities shall conform to the requirements specified below.  

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided 

that the Tender is determined substantially responsive notwithstanding this omission, the average price 

of the item quoted by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price comparison.  
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16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the 

Tender, including any discounts offered.  

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, 

in accordance with ITT 14.1.  

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions 

of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. 

In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae 

in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its 

proposed indices and weightings.  

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender 

the price reductions applicable to each package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots 

(contracts) are  

opened at the same time.  

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer.  

17. Currencies of Tender and Payment  

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures 

in other currencies for inputs to the Works supplied from outside Kenya shall device own ways of getting 

foreign currency to meet those expenditures.  

18. Documents Comprising the Technical Proposal  

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 

completion time.  

19. Documents Establishing the Eligibility and Qualifications of the Tenderer  

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4.  

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms.  

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually 

or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information 

required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.  

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a contractor or group of contractors qualifies for a margin of 

preference. Further the information will enable the Procuring Entity identify any actual or potential 

conflict of interest in relation to the procurement and/or contract management processes, or a possibility 
of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the 

procurement process or contract management.  
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19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 

to keep information relating to its ownership and control confidential where it is tendering to undertake 

public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the 

Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 

information on its ownership and control.  

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 

Entity may request in relation to ownership and control which information on any changes to the 

information which was provided by the tenderer under ITT 6.3. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract.  

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 

accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity.  

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree 

the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.  

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 

Entity (whether through its own enquiries, through notification by the public or otherwise), shows any 

conflict of interest which could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then:  

  

i)  if the procurement process is still ongoing, the tenderer will be disqualified from the procurement 

process, ii)  if the contract has been awarded to that tenderer, the contract award will be set aside,  

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 

tenderer or any other persons have committed any criminal offence.  

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-

of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless 

the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not 

material, or was due to genuine error which was not attributable to the intentional act, negligence or 

recklessness of the tenderer.  

20. Period of Validity of Tenders  

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 

Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring 

Entity as non-responsive.  

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses 

shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse 

the request without forfeiting its Tender security. A Tenderer granting the request shall not be required 

or permitted to modify its Tender, except as provided in ITT 20.3.  

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond 

the expiry of the initial tender validity period, the Contract price shall be determined as follows:  

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the 

factor specified in the TDS;  
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b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender 

evaluation shall be based on the tender price without taking into consideration the applicable 

correction from those indicated above.  

21. Tender Security  

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 

and currency specified in the TDS.  A Tender-Securing Declaration shall use the form included in 

Section IV, Tender Forms.  

21.2 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security shall be a demand guarantee 

in any of the following forms at the Tenderer's option:  

a) an unconditional Bank Guarantee issued by reputable commercial bank); or  

b) an irrevocable letter of credit;  

c) a Banker's cheque issued by a reputable commercial bank; or  

d) another security specified in the TDS,  

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid 

for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension 

if requested under ITT 20.2.  

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 21.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 

rejected by the Procuring Entity as non-responsive.  

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers 

shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 

furnishing the Performance Security and any other documents required in the TDS. The Procuring Entity 

shall also promptly return the tender security to the tenderers where the procurement proceedings are 

terminated, all tenders were determined nonresponsive or a bidder declines to extend tender validity 

period.  

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and any 

other documents required in the TDS.  

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:  

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the  

Form of Tender, or any extension thereto provided by the Tenderer; or  

f) if the successful Tenderer fails to:  

i) sign the Contract in accordance with ITT 50; or  

ii) furnish a Performance Security and if required in the TDS, and any other documents 

required in the TDS.  

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that 

PPRA debars the Tenderer from participating in public procurement as provided in the law.  

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 

of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future 

members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.  

21.10 A tenderer shall not issue a tender security to guarantee itself.  

22. Format and Signing of Tender  
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22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 

and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be 

clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the 

number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between 

the original and the copies, the original shall prevail.  

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 

their business. This may include proprietary information, trade secrets, or commercial or financially 

sensitive information.  

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 

by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 

confirmation as specified in the TDS and shall be attached to the Tender. The name and position held 

by each person signing the authorization must be typed or printed below the signature. All pages of the 

Tender where entries or amendments have been made shall be signed or initialed by the person signing 

the Tender.  

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives.  

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing the Tender.  

D. Submission and Opening of Tenders  

23. Sealing and Marking of Tenders  

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package 

or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or 

in a single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring 

Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope, 

package or container, the Tenderer shall place the following separate, sealed envelopes:  

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 

described in ITT 11; and  

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and  

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant:  

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the  

alternative Tender; and  

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 

required copies of the alternative Tender.  

The inner envelopes or packages or containers shall:  

a) bear the name and address of the Procuring Entity.  

b) bear the name and address of the Tenderer; and  

c) bear the name and Reference number of the Tender.  

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 

no responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened 

prematurely will not be accepted.  

24. Deadline for Submission of Tenders  

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 

and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting 

their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 

submission procedures specified in the TDS.  
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24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 

Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and 

Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.  

25. Late Tenders  

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 

accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of 

Tenders shall be declared late, rejected, and returned unopened to the Tenderer.  

26. Withdrawal, Substitution, and Modification of Tenders  

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, 

duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT  

22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of 

the Tender must accompany the respective written notice. All notices must be:  

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”  

“SUBSTITUTION,” “MODIFICATION;” and  

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 

with ITT 24.  

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.  

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 

any extension thereof.  

27. Tender Opening  

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all 

Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 

designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS.  

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be permitted 

unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read 

out at Tender opening.  

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding 

Tender being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender 

substitution shall be permitted unless the corresponding substitution notice contains a valid authorization to 

request the substitution and is read out at Tender opening.  

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 

Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorization to request the modification and is read out at Tender opening.  

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 

there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 

alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 

and any other details as the Procuring Entity may consider appropriate.  

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 

considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by 

the members of the tender opening committee attending the opening. The number of representatives of the 

Procuring Entity to sign shall be specified in the TDS.  
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27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender 

(except for late Tenders, in accordance with ITT 25.1).  

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:  

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;  

b) the Tender Price, per lot (contract) if applicable, including any discounts;  

c) any alternative Tenders;  

d) the presence or absence of a Tender Security, if one was required.  

e) number of pages of each tender document submitted.  

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 

Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 

tender opening register shall be distributed to all Tenderers upon request.  

E. Evaluation and Comparison of Tenders  

28. Confidentiality  

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 

to Tenderers or any other persons not officially concerned with the Tender process until information on Intention 

to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.  

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 

decisions may result in the rejection of its tender.  

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to 

contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.  

29. Clarification of Tenders 29.1 To assist in the examination, evaluation, and comparison of the tenders, and 

qualification of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of 

its tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification and 

the response shall be in writing. No change, including any voluntary increase or decrease, in the prices or 

substance of the tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic 

errors discovered by the  

Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.  

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected.  

30. Deviations, Reservations, and Omissions  

30.1 During the evaluation of tenders, the following definitions apply:  

a) “Deviation” is a departure from the requirements specified in the tender document;  

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in the tender document; and  

c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender 

document.  

  

31. Determination of Responsiveness  

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 

itself, as defined in ITT 13.  
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31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 

deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 

would:  

a) affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or  

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 

tenderer's obligations under the proposed contract; or  

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 

responsive tenders.  

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to 

confirm that all requirements of Section VII, Works' Requirements have been met without any material deviation, 

reservation or omission.  

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 

Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 

reservation, or omission.  

32. Non-material Non-conformities  

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 

tender.  

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 

necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in 
the tender related to documentation requirements. Requesting information or documentation on such non- 

conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with 

the request may result in the rejection of its tender.  

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial non-

conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in 

the TDS.  

33. Arithmetical Errors  

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 

the subject of correction, adjustment or amendment in any way by any person or entity.  

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis:  

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to  

disqualification of the tender as non-responsive.  

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and 

total bid price shall be considered as a major deviation that affects the substance of the tender and shall 

lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail  

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.  

34. Currency provisions  

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will 

be determined non-responsive and rejected.  

35. Margin of Preference and Reservations  

35.1 No margin of preference shall be allowed on contracts for small works.  
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35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise 

of women, youth and/or persons living with disability, who are appropriately registered as such by the authority 

to be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that 

only businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise, if no 

so stated, the invitation will be open to all tenderers.  

36. Nominated Subcontractors  

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the 

Works by subcontractors selected in advance by the Procuring Entity.  

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as 

specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 

Works.  

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by 

subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 

Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.  

37. Evaluation of Tenders  

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria 

and methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 43.  

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:  

a) price adjustment due to discounts offered in accordance with ITT 16;  

b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordance with ITT 39;  

c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 32.3; and  

d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria.  

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of 

execution of the Contract, shall not be considered in Tender evaluation.  

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 

methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts 

offered in the Form of Tender, is specified in Section III, Evaluation and Qualification Criteria.  

38. Comparison of Tenders  

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 

accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.  

39. Abnormally Low Tenders  

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 

compromised. 39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document.  

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender.  
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40. Abnormally High Tenders  

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the 

Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring 

Entity) may not be getting value for money or it may be paying too high a price for the contract compared with 

market prices or that genuine competition between Tenderers is compromised.  

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check 

if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications, 

scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity 

may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity 

shall proceed as follows:  

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 

may accept or not accept the tender depending on the Procuring Entity's budget considerations.  

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 

tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 

revised estimates, specifications, scope of work and conditions of contract, as the case may be.  

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 

Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 

investigation on the cause of the compromise, before retendering.  

41. Unbalanced and/or Front-Loaded Tenders  

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications. 

Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 

scope of works, proposed methodology, schedule and any other requirements of the Tender document.  

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 

Entity may as appropriate:  

a) accept the Tender; or  

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to 

a level not exceeding a 30% of the Contract Price; or  

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 

undelivered works; or  

d) reject the Tender,  

42. Qualifications of the Tenderer  

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 

in Section III, Evaluation and Qualification Criteria.  

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into consideration 

the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors 

(other than Specialized Subcontractors if permitted in the Tender document), or any other firm(s) different from 

the Tenderer. 42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. 

A negative determination shall result in disqualification of the Tender, in which event the Procuring Entity shall 

proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to 

make a similar determination of that Tenderer's qualifications to perform satisfactorily.  

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price.  
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42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document.  

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to 

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject 

the Tender.  

43. Best Evaluated Tender  

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated 

Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose 

Tender has been determined to be:  

a) Most responsive to the Tender document; and  

b) the lowest evaluated price.  

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.  

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 

all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of 

annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender 

securities, shall be promptly returned to the Tenderers.  

F. Award of Contract  

45. Award Criteria  

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 

be the Lowest Evaluated Tender.  

46. Notice of Intention to enter into a Contract  

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue 

a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, 

at a minimum, the following information:  

a) the name and address of the Tenderer submitting the successful tender;  

b) the Contract price of the successful tender;  

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful, unless the price information in (c) above already reveals the reason;  

d) the expiry date of the Standstill Period; and  

e) instructions on how to request a debriefing and/or submit a complaint during the standstill period;  

47. Standstill Period  

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any  

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 

apply.  

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer 

the Notification of Intention to Enter into a Contract with the successful Tenderer.  

  

48. Debriefing by the Procuring Entity 48.1 On receipt of the Procuring Entity's Notification of Intention to Enter 

into a Contract referred to in ITT 46, an unsuccessful tenderer may make a written request to the Procuring 
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Entity for a debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall provide 

the debriefing within five days of receipt of the request.  

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs 

of attending such a debriefing meeting.  

49. Letter of Award  

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 

upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit 

the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 

the Performance Security within 21days of the date of the letter.  

50. Signing of Contract  

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties 

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 

Contract Agreement.  

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 

return it to the Procuring Entity.  

50.3 The written contract shall be entered into within the period specified in the notification of award and before 

expiry of the tender validity period  

51. Appointment of Adjudicator  

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, 

at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, 

the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree 

on the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in 

the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), 

to appoint the Adjudicator.  

52. Performance Security  

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful 

Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 

with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other 

Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 

institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 

the Procuring Entity has agreed in writing that a correspondent bank is not required.  

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 

required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 

offering the next Best Evaluated Tender.  

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million 

shillings.  

53. Publication of Procurement Contract  

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 

following information:  

a) name and address of the Procuring Entity;  
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b) name and reference number of the contract being awarded, a summary of its scope and the selection 

method used;  

c) the name of the successful Tenderer, the final total contract price, the contract duration.  

d) dates of signature, commencement and completion of contract;  

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.  

54. Procurement Related Complaints and Administrative Review   

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.  

54.2 A request for administrative review shall be made in the form provided under contract forms.   
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Section II - Tender Data Sheet (TDS)  

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers 

(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.  

  

ITT Reference  PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

  A.  General  

ITT 1.1  The name of the contract is PROPOSED CONSTRUCTION OF 

ADMINSTION BLOCK & 4NO.CLASSROOMS AT NDIVSI FYM 

PRIMARY SCHOOL IN WEBUYE EAST-BUNGOMA COUNTY. 

The reference number of the Contract is:  

TENDER No: -------------------------------------------------------------- 

B.  Contents of Tender Document  

ITT 8.2  The Tenderer will submit any questions in writing, to reach the Procuring Entity 7 

days before the date of tender opening.  

ITT 9.1  For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity’s address is:  

(1) Name of Procuring Entity:   

NG-CDF WEBUYE EAST CONSTITUENCY 

(2) Physical address for hand Courier Delivery to an office:    

NG-CDF WEBUYE EAST CONSTITUENCY OFFICE, BUNGOMA 

COUNTY 

(3) Postal Address;   

P.O. Box 404-5025 WEBUYE 

(4) Officer to be contacted:   

Fund Manager -NG-CDF WEBUYE EAST 

 

C.  Preparation of Tenders  

ITT 15.1  Alternative Tenders shall not be considered.   

ITT 15.2  Alternative times for completion shall not be permitted.  

ITT 16.5  The prices quoted by the Tenderer shall be fixed.  

  

ITT 20.1  The Tender validity period shall be 150 days.  

ITT 21.1  

  

A Tender Security shall be required.  

ITT 22.1  In addition to the original of the Tender, the number of copies is: One copy which 

is a replica of the original bid document submitted.  
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ITT 22.3  The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of:  Power of Attorney  

    

 

ITT Reference  PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

D.  Submission and Opening of Tenders  

ITT 24.1   (A) For Tender submission purposes only, the Procuring Entity’s address is:   

Name of Procuring Entity: NG-CDF WEBUYE EAST CONSTITUENCY, 

BUNGOMA COUNTY 

(1) Postal Address P.O. Box 404-50205 WEBUYE 

Physical address for hand Courier Delivery to an office or Tender Box: NG-

CDF Webuye East Constituency, Bungoma County 

(2) Date and time for submission of Tenders: As per the advertisement  

(3) Tenderers shall not submit tenders electronically.  

ITT 27.1  The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below:  

(1) Name of Procuring Entity:  NG-CDF WEBUYE EAST CONSTITUENCY, 

BUNGOMA COUNTY 

(2)  Physical address for the location:NG-CDF WEBUYE EAST 

CONSTITUENCY, BUNGOMA COUNTY PO BOX 404-50205 

WEBUYE 

(3) Date and time of tender opening: As per the advertisement  

ITT 27.6  The number of representatives of the Procuring Entity to sign is: as guided by the 

Public Procurement and Asset Disposal Act, 2015 and all amendments 

thereafter and attendant Regulations.  

E.  Evaluation, and Comparison of Tenders  

ITT 32.3  

  

The adjustment shall be based on the highest price of the item or component as 

quoted in other substantially responsive Tenders. If the price of the item or 

component cannot be derived from the price of other substantially responsive 

Tenders, the Procuring Entity shall use its best estimate.   

ITT 36.3  The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows:  

1. Electrical Works  

2. Mechanical Works  

For the above-designated parts of the Works that may require Specialized  

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Tenderer for the purpose of 

evaluation.  

ITT Reference  PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  
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 supporting documentation).  

ITT 51.1  The person named to be appointed as Adjudicator is Nairobi Centre for 

International Arbitration at an hourly fee to be determined guided by fees 

guidelines.  

ITT 52.2  Other documents required are: None  

ITT 54.1  The procedures for making a Procurement-related Complaints are detailed in the  

“Regulations” available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related 

Complaint, the Tenderer should submit its complaint following these procedures, in 

writing (by the quickest means available, that is either by hand delivery or email to:  

For the attention: Director General  

Title/position: Director General  

Procuring Entity: Public Procurement Regulatory Authority  

Email address: complaints@ppra.go.ke  

In summary, a Procurement-related Complaint may challenge any of the following:  

(i) the terms of the Tender Documents; and  

(ii) the Procuring Entity’s decision to award the contract.  

  

http://www.ppra.go.ke/
http://www.ppra.go.ke/


 

 

  

SECTION III - EVALUATION AND QUALIFICATION CRITERIA  

 1.0  GENERAL PROVISIONS  

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 

factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 

provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 

Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.  

1.2  Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 

equivalent using the rate of exchange determined as follows:  

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day 

of the respective calendar year (in which the amounts for that year is to be converted) was originally 

established.  

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.  

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 

determining the exchange rates in the Tender may be corrected by the Procuring Entity.  

 1.3  EVALUATION AND CONTRACT AWARD CRITERIA  

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 

arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 

determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest 

Evaluated Tender price shall be selected for award of contract.  

 2.0   PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS   

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 

and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the 

requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how 

to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be 

considered non- responsive and will not be considered further.  

The following mandatory requirements shall be used for determination of Responsiveness at the preliminary 

evaluation  

                         

                        PRELIMINARY EVALUATION CRITERIA / MANDATORY REQUIREMENTS FOR  

        MAIN CONTRACTOR  

 

        

S/No 

 

DISQUALIFICATION.  

  

MR1 Original Tender document must be TAPE-BOUND and submitted alongside with a One Copy Tender 

documents submitted as spiral bound or in a box file SHALL  

AUTOMATICALLY BE DISQUALIFIED. In addition, the documents must be chronologically 

serialized including the attachments.  

 

MR2 The Bills of Quantities section of the submitted Tender Document must be complete as issued, with 

no alteration, addition or qualification of any kind whatsoever made by the Tenderer to the text of the 

document. Any alterations, additions or qualifications shall be considered as material deviations as per 

ITT 31. 



 

  

 30  

  

  22  

 

 

 

 

 

 

 

 

 

 

 

  

  

 

 

 

 

 

3.0 TENDER EVALUATION (ITT 37) PRICE EVALUATION  

Price evaluation: in addition to the criteria listed in ITT 37.2 (a) – (d) the following criteria shall apply:  

(i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: Not Applicable  

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 

evaluated as follows: Not Applicable  

(iii) Other Criteria; if permitted under ITT 37.2(d):  

Further Evaluation shall be conducted after Preliminary Examination for determination of responsiveness. 

The said further evaluation shall comprise of the detailed technical examination and financial evaluation.   

a) Detailed Technical Evaluation  

b) Financial Evaluation  

  

Detailed Technical Examination  

  

After the Preliminary Examination, the Procuring Entity shall conduct a Detailed Technical Evaluation on the 

responsive tenders to ensure they meet the technical requirements provided for in the Detailed Technical 

Evaluation criteria outlined below. Points shall be awarded as follows: -   

MR3 Dully filled, signed and stamped form of tender prepared in accordance with ITT 14 

MR4 Provide proof of registration with the National Construction Authority for Building Works category    

 NCA6 and above only with current annual contractors practicing license.  

 

MR5 A Tender Security shall be required. As per the tender advertisement 

MR6 Provide proof of power of attorney (of tender signatory if not director of the company/partner, signed 

and stamped by Commissioner of Oaths). 

MR7 Certificate of Incorporation/ Registration. 

MR8 Valid Tax Compliance Certificate which shall be verified online during evaluation.  

Tax Compliance Certificates with “Invalid” or “Withdrawn” status shall resort to AUTOMATIC 

MR9 Dully filled, signed and stamped Confidential Business Questionnaire.  

MR10 Valid CR12 form showing the list of directors /shareholding (issued within the last 12 months of tender 

submission) or National Identity Card(s) for Sole Proprietorship/Partnership   

MR11 Compliance with TDS 37.2 (d)  

MR12 Dully filled and signed form SD1 Self declaration 

MR13 Dully filled and signed form SD2 Self declaration 

MR14 Valid Sigle business permit 

MR15 Bank Statement for the last six months not older than one month from advertisement date 

MR16 Bidders with ongoing works behind schedule or terminated works will not be considered 

MR17 AGPO (Youth) certificate of registration 

 

NB:  

 Bidders who do not meet any of the above requirements shall be considered non-responsive    and 

their tenders will not be evaluated further.  
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No  Parameter  Maximum Points  

1  Key Personnel  15  

2  General Experience  15  

3  Specific Construction Experience  15  

4  Schedules of Contractor’s equipment  5  

5  Audited Financial Report for the last 3 years  9  

6  Evidence of Financial Resources  15  

7  Detailed Works Program and Methodology  20  

8  History of Non-performing Contracts  3  

9  Litigation History  3  

 Total  100  

  

Tenders that do not meet the minimum required points in the Detailed Technical Evaluation will be considered 

non- responsive and will not be considered further.  
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Item  Description  
Points 

Scored  

Max.  

Points  

        

5.  Financial report  

Audited financial report for the last Three [3] years  

(2023, 2024 & 2025)  

• Has not attached audited financial reports (0 mks).  

  9  

        

6.  Evidence of financial resources (Cash in hand, Lines of 

Credit, Over draft facility)  

• Has financial resources equal or above Kshs. 

5,000,000 (5 mks each) – max. 15 mks  

• Has not demonstrated/given evidence for the financial 

resources. (0 mks).  

  15  

        

7.  

  

  

Detailed works program outlining the methodology of 

implementing the project to completion including the 

defects liability period.  

    

Adequacy of the proposed Works program:  

• Captures all elements specific to the proposed works 

(4mks)  

• Covers the required timeline and all elements are 

reasonably scheduled. (4mks)  

• The document is legible (2mks)  

  

  

  

10  

Adequacy of the proposed methodology:  

• Captures the Contractor’s organization structure. 

(2mks)  

• Captures all elements specific to the proposed works. 

(6mks)  

• Captures the inclusion of all statutory requirements 

specific to the works (OSH, NCA, NEMA, 

Stakeholder engagement, e.t.c.) (2mks)  

  

  

  

  

  

10  

        

8.  History of non-performing contracts  

(Pursuant to Clause 7 (vi) a of the Evaluation Criteria)  

  3  

        

9.  History of Litigations  

(Pursuant to Clause 7 (vi) c of the Evaluation Criteria)  

  3  

        

  TOTAL POINTS    100  

  MINIMUM POINTS    70  

  

  

NB: Tenders attaining the minimum score of 70 points in the detailed technical evaluation shall be subjected 

to financial evaluation and comparison to determine the lowest evaluated price of the tender.  
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Financial evaluation  

Financial Evaluation shall comprise of the following:  

a) Examination of unit rates: Each bid shall be subjected to an evaluation of unit rates to assess uniformity 

and consistency of rates of similar line items.   

Bids not meeting this criterion shall be disqualified and error checks shall not be undertaken.  
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b) Error checks: An evaluation of each tender taking into consideration the tender amount, corrections relating 

to arithmetic errors and any discounts offered shall be done to determine the Evaluated Tender Sum. All 

arbitrary additions to the tender document shall be considered as errors.  

c) Ranking of the bids: Ranking of the bids using their Evaluated Tender Sums shall be undertaken, and this 

shall be used in making recommendations the bid with the Lowest Evaluated Tender sum shall be 

considered for award.  

  

4.0 MULTIPLE CONTRACTS  

4.1 Multiple contracts will be permitted in accordance with ITT 37.4. Tenderers are evaluated on basis of Lots and a 

lowest evaluated tenderer identified for each Lot. The Procuring Entity will award contracts as prescribed below:  

OPTION 1  

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer meets 

the Eligibility and Qualification Criteria for that Lot. If a tenderer wins more than one Lot, the tender will be 

awarded a contract for all won Lots, provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots. The tenderer will be awarded only the combinations for which the tenderer 

qualifies and the others will be considered for award to second lowest the tenderers.  

OPTION 2  

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 

combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 

combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 

Lots.  

  

 5.0  ALTERNATIVE TENDERS (ITT 13.1)   

   Alternative Tenders (ITT 13.1)   

   An alternative if permitted under ITT 3.1, will be evaluated as follows:  

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. 

Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 

technical requirements shall be considered by the Procuring Entity.  

 6.0  MARGIN OF PREFERENCE  

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be 

loaded on evaluated prices of the foreign tenderers, where the percentage of shareholding of Kenyan citizens is less 

than fifty- one percent (51%). 6.2 Contractors shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference.  

 6.3  After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed  

to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into the 

following groups:  

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares  

of over fifty one percent (51%). ii) Group B: tenders offered by foreign Contractors and other Tenderers 

where Kenyan citizens hold shares of less than fifty one percent (51%).  

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, 

and the lowest evaluated tender in each group shall be further compared with each other. If, as a result of this 

comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. If a tender from 



 

  36  

  

Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price, 

including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be  

added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using 

new prices with added prices to Group B and the lowest evaluated tender from Group A. If the tender from 

Group A is still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from Group 

B based on the first evaluation price shall be selected.  

7. Post qualification and Contract Award (ITT 42), more specifically,  

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 

tenderer, subject to confirmation of pre-qualification data, if so required.  

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest 

evaluated tenderer shall be considered for contract award, subject to meeting each of the following 

conditions.  

  

(i.) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real 

assets, lines of credit, and other financial means (independent of any contractual advance payment) 

sufficient to meet the construction cash flow of Kenya Shillings Two Million, Five Hundred Thousand 

(Kshs. 2,500,000).  

(ii.) Minimum average annual construction turnover of Kenya Shillings Ten Million (Kshs.  

10,000,000), equivalent calculated as total certified payments received for contracts in progress and/or 

completed within the last three (3) years.  

(iii.) At least Three (3) no. of contract(s) of a similar nature executed within Kenya, or the East African 

Community, that have been satisfactorily and substantially completed as a prime contractor, or joint 

venture member or sub-contractor each of minimum value Kenya shillings 10 million (Kshs. 

10,000,000) equivalent.  

(iv.) Contractor's Representative and Key Personnel, which are specified as:  

  

No.  Position  Total Work  

Experience  

(years)  

Experience  

In Similar Works 

(years)  

1  Project Manager (Bachelor of  

Architecture OR Bachelor of  

Quantity Surveying OR Civil  

Engineering OR Construction 

Management, all registered with 

relevant professional bodies).  

10  5  

2  Site Agent (Bachelor or Higher Diploma 

in Architecture OR Quantity Surveying 

OR Civil Engineering, all registered with 

relevant professional bodies).  

10  5  

3  Site Surveyor (Diploma in Land 

Surveying)  

10  5  

4  General Foreman (Diploma in Building  

Construction OR Construction  

Management OR Contract Management  

OR Civil Engineering)  

15  10  
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(v.) Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically 

listed as:  

  

  

No.  
Equipment Type and Characteristics  No. required  

1  Concrete Mixer Type 5/3.5   1  

2  Concrete dumper 0.5 cu.m   1  

3  Concrete poker vibrator   1 

4  Tipper Truck 15 ton.   1 

5  Dumpy level 1  1  

6  Vibrating plate compactor 114-200 kg operating 

weight  

1 

7  Compressor rated by normal delivery of free air per 

minute  

1  

8  Van, pick-up or similar utility vehicle  1  

  

(vi.) Other conditions depending on their seriousness:  

a) History of non-performing contracts:  

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 

performance of a contract did not occur because of the default of the Tenderer, or the member 

of a JV in the last Three years. The required information shall be furnished in the appropriate 

form.  

b) Pending Litigation  

Financial position and prospective long-term profit ability of the Single Tenderer, and in the 

case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 

established with respect to Financial Capability under Paragraph (i) above if all pending 

litigation will be resolved against the Tenderer. Tenderer shall provide information on pending 

litigations in the appropriate form.  

c) Litigation History  

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 

Three Years. All parties to the contract shall furnish the information in the appropriate form about 

any litigation or arbitration resulting from contracts completed or on going under its execution over 

the years specified. A consistent history of awards against the Tenderer or any member of a JV may 

result in rejection of the tender.  

  

8. DUE DILIGENCE  
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Pursuant to Section 83 of the Public Procurement and Assets Disposal Act, 2015 and the attendant regulations, 

due diligence shall be conducted on the lowest recommended bidder before award. The due diligence shall be 

conducted on the following basis inter alia:  

  

(i) The bidder shall be assessed on the financial and the technical capacity to carry out the project.  In 

carrying out the due diligence, the Contractor shall be requested to authorize or provide their current, 

certified bank statements to assess their financial capacity and capability.  

In addition, the bidder shall be requested to provide their original audited financial reports for the last 

three (3) financial periods accompanied by a declaration by the auditor confirming that in order to 

verify the attached audited financial report.  

  

(ii) The bidder if currently or previously engaged on other projects in the State Department shall be assessed 

on their current performance and delivery on those projects. Contractors with a poor performance record 

shall not be recommended for award.  

  

(iii) The Bidder shall be required to further demonstrate that they can deliver on the project milestones within 

the stipulated timelines.  

  

(iv) The State Department shall make its recommendations on the basis of Multiple Contracts as stipulated 

under Clause 4 - Multiple Contracts, Section III - Evaluation and Qualification Criteria. 
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SECTION IV - QUALIFICATION FORMS  
  

1. FORM EQU: EQUIPMENT  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 

be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.  

  

Item of equipment  

  

 

Equipment 

information  

  

Name of manufacturer  

  

 Model and power rating  

Capacity  

  

 Year of manufacture  

Current status  

  

  

Current location  

  

 

Details of current commitments  

  

  

 

Source  Indicate source of the equipment  

  Owned  Rented  
 Leased  Specially manufactured  

  

          Omit the following information for equipment owned by the Tenderer.  

  

  

Owner  

  

    

Name of owner  

Address of owner  

  

  

Telephone  Contact name and title  

Fax  Telex  

Agreements  Details of rental / lease / manufacture agreements specific to the project  
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2. FORM PER -1  

Contractor's Representative and Key Personnel Schedule  

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel 

to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 

candidate. Contractor' Representative and Key Personnel  

1.  

  

  

  

  

Title of position: Contractor’s Representative  

Name of candidate:   

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart]  

2.  

  

  

  

  

Title of position: [______________________]  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart]  

3.  

  

  

  

  

Title of position: [______________________]  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart]  

4.  

  

  

  

  

Title of position: [______________________]  

Name of candidate:    

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment:for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart]   

5.  

  

  

  

  

Title of position: [______________________]  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart]  



 

 

  

42   

  
  

  

  

3.  FORM PER-2:  

  

Resume and Declaration - Contractor's Representative and Key Personnel.  

  

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project.  
   

  

Name of Tenderer  

  

  

Position [#1]: [title of position from Form PER-1]  

  

Personnel 

information  

Name:   

  

Date of birth:  

  Address:  

  

E-mail:  

   

  

  

    

Professional qualifications:  

  

Academic qualifications:  

  

Language proficiency: [language and levels of speaking, reading and writing skills]   

  

Details  

  

  

  

  

  

Address of Procuring Entity:  

  

Telephone:  

  

Contact (manager / personnel officer):  

Fax:  

  

  

Job title:  

  

Years with present Procuring Entity:  

  

  



 

 

  

43   

  
  

  

  

  

  

  

  

  

  

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project.  

  

Project   Role  Duration of 

involvement  

Relevant experience  

[main 

project 

details]  

[role and  

responsibilities on the 

project]  

[time in role]  [describe the experience relevant to this 

position]   
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Declaration  

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience.  

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 

as provided in the Tender:  

  

Commitment  Details  

Commitment to duration of contract:  [insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is available 

to work on this contract]  

Time commitment:  [insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is available 

to work on this contract]  

  

  

I understand that any misrepresentation or omission in this Form may: a) 
be taken into consideration during Tender evaluation;  

b) result in my disqualification from participating in the Tender;  

c) result in my dismissal from the contract.  

Name of Contractor's Representative or Key Personnel: [insert name]  

  
Signature:      

Date: (day month year):    Countersignature  

of authorized representative of the Tenderer:  

Signature:  Date: (day month  

year):       

  

4.  TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION  

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 

hereunder.  

4.1 FORM ELI -1.1  

  

Tenderer Information Form  

Date: _________________  

  

ITT No. and title: _________________  

  

Tenderer's name  
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In case of Joint Venture (JV), name of each member:  

Tenderer's actual or intended country of registration:  

[indicate country of Constitution]  

Tenderer's actual or intended year of incorporation:  

  

Tenderer's legal address [in country of registration]:  

  

Tenderer's authorized representative information  

Name: _____________________________________  

Address: ___________________________________  

Telephone/Fax numbers: _______________________  

E-mail address: ______________________________  

1. Attached are copies of original documents of  

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6  

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5  

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing:  

• Legal and financial autonomy  

• Operation under commercial law  

• Establishing that the Tenderer is not under the supervision of the Procuring Entity  

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.  

  

    

4.2 FORM ELI -1.2  

  

Tenderer's JV Information Form (to be completed for each member of Tenderer’s JV)  

Date: _______________  

  

ITT No. and title: __________________  

  

Tenderer’s JV name:  

  

JV member’s name:  

  

JV member’s country of registration:  
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JV member’s year of constitution:  

  

JV member’s legal address in country of constitution:  

  

JV member’s authorized representative information  

Name: ____________________________________  

Address: __________________________________  

Telephone/Fax numbers: _____________________  

E-mail address: _____________________________  

  

1. Attached are copies of original documents of  

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 3.6.  

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the supervision of 

the Procuring Entity, in accordance with ITT 3.8.  

  

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.  

  

    

  

  

4.3 FORM CON – 2  

  

Historical Contract Non-Performance, Pending Litigation and Litigation History  

  

Tenderer’s Name: ________________  

Date: ______________________  

JV Member’s Name_________________________  

ITT No. and title: ___________________________  

  

  

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria   

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1.  

  

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1  
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Year  Non- 

performed 

portion of 

contract  

Contract Identification  

  

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent)  

[insert 

year]  

[insert amount 

and percentage]  

Contract Identification: [indicate complete contract name/ 

number, and any other identification]  

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert street/city/country]  

Reason(s) for nonperformance: [indicate main reason(s)]  

[insert amount]  

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria  

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

SubFactor 2.3.  

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below.  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Year of dispute  Amount in dispute 

(currency)  
Contract Identification  Total Contract  

Amount (currency),  
Kenya Shilling  
Equivalent (exchange 

rate)  

    Contract Identification: _________  

Name of Procuring Entity: ____________  

Address of Procuring Entity: __________  

Matter in dispute: ______________  

Party who initiated the dispute: ____  

Status of dispute: ___________  
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    Contract Identification:   

Name of Procuring Entity:   

Address of Procuring Entity:   

Matter in dispute:   

Party who initiated the dispute:   

Status of dispute:   

  

Litigation History in accordance with Section III, Evaluation and Qualification Criteria  

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.4.  

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4 as indicated below.  

Year of 

award  

Outcome as 

percentage of Net  

Worth   

Contract Identification  Total Contract  

Amount (currency),  

Kenya Shilling  

Equivalent  

(exchange rate)  

[insert 

year]  

[insert percentage]  Contract Identification: [indicate complete 

contract name, number, and any other 

identification]  

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert 

street/city/country]  

Matter in dispute: [indicate main issues in 

dispute]  

Party who initiated the dispute: [indicate  

“Procuring Entity” or “Contractor”]  

Reason(s) for Litigation and award decision  

[indicate main reason(s)]  

[insert amount]  

   

4.4 FORM FIN – 3.1:   

  

Financial Situation and Performance  

  

Tenderer’s Name: ________________ Date: 

______________________ JV Member’s 

Name_________________________ 

ITT No. and title: ___________________________ 

  

4.4.1.  Financial Data  

  

Type of Financial information 

in___________________  

(currency)  

Historic information for previous _________years,  

______________  

(amount in currency, currency, exchange rate*, USD 

equivalent)  
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  Year 1  Year 2  Year 3  Year 4  Year 5  

Statement of Financial Position (Information from Balance Sheet)  

Total Assets (TA)            

Total Liabilities (TL)            

Total Equity/Net Worth (NW)            

Current Assets (CA)            

Current Liabilities (CL)            

Working Capital (WC)            

Information from Income Statement  

Total Revenue (TR)            

Profits Before Taxes (PBT)            

Cash Flow Information   

Cash Flow from Operating  

Activities  

          

  

*Refer to ITT 15 for the exchange rate  

  

  

4.4.2 Sources of Finance  
  

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments.  

  

No.  Source of finance  Amount (Kenya Shilling equivalent)  

1    

  

  

2    

  

  

3    
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4.4.3 Financial documents  

  

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:  

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 

parent company or group member).  

(b) be independently audited or certified in accordance with local legislation.  

(c) be complete, including all notes to the financial statements.  

(d) correspond to accounting periods already completed and audited.  

  Attached are copies of financial statements1  for the ___years required above; and complying with the requirements  

  
 

 

 

 

 

 

 

 

 

 

 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified.  
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4.5 FORM FIN – 3.2:   

  

Average Annual Construction Turnover  

  

Tenderer’s Name: ________________  

Date: ______________________  

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

  

   Annual turnover data (construction only)   

Year  Amount   

Currency  

Exchange rate  Kenya Shilling equivalent  

[indicate year]  [insert amount and indicate 

currency]  

    

        

        

        

        

Average  

Annual  

Construction  

Turnover *  

      

  

*   See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.  
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4.6 FORM FIN – 3.3:   

  

Financial Resources  

  

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 

means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 

contracts as specified in Section III, Evaluation and Qualification Criteria  

  

Financial Resources   

No.  Source of financing  Amount (Kenya Shilling 

equivalent)  

1    

  

  

2    

  

  

3    

  

  

    

  

  

 

4.7 FORM FIN – 3.4:   

  

Current Contract Commitments / Works in Progress  

  

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been 

awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for 

which an unqualified, full completion certificate has yet to be issued.  

  

 Current Contract Commitments      

  Name of 

Contract  
  

Procuring Entity’s  

Contact Address, Tel,   

Value of Outstanding Work  

[Current Kenya Shilling  
/month Equivalent]  

Estimated  
Completion  
Date  

Average Monthly  
Invoicing Over Last Six  
Months  
[Kenya Shilling 

/month)]  

1             

2             

3             

4             

5             
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4.8 FORM EXP - 4.1  

  

General Construction Experience  

  

Tenderer’s Name: ________________ Date: 

______________________ JV Member’s 

Name_________________________ 

ITT No. and title: ___________________________ 

  

Page _______________of ______________pages  

  

Starting  

  

Year  

Ending  

Year  

Contract Identification  Role of  

Tenderer  

    Contract name: ____________________  

Brief Description of the Works performed by the  

Tenderer: _____________________________  

Amount of contract: ___________________  

Name of Procuring Entity: ____________________  

Address: _____________________________  

  

    Contract name: _________________________  

Brief Description of the Works performed by the  

Tenderer: _____________________________  

Amount of contract: ___________________  

Name of Procuring Entity: ___________________  

Address: _________________________  

  

    Contract name: ________________________  

Brief Description of the Works performed by the  

Tenderer: __________________________  

Amount of contract: ___________________  

Name of Procuring Entity: ___________________  

Address: _________________________  
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4.9 FORM EXP - 4.2(a)  

Specific Construction and Contract Management Experience  

  

Tenderer’s Name: ________________  

Date: ______________________  

JV Member’s Name_________________________  

ITT No. and title: ___________________________  

  

Similar Contract No.  

  

Information    

Contract Identification      

Award date      

Completion date      

Role in Contract  

  

Prime  

Contractor   

Member in   

JV   

  

Management  

Contractor  

  

Sub- 

contractor  

  

Total Contract Amount    Kenya Shilling   

If member in a JV or sub-contractor,  

specify participation in total Contract 

amount  

       

Procuring Entity's Name:      

Address:  

Telephone/fax number E-mail:  

    

  

4.10 FORM EXP - 4.2 (a) (cont.)  

  

Specific Construction and Contract Management Experience (cont.)  

  

Similar Contract No.  

  

Information  

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III:  

   

1.   Amount    

2.  Physical size of required works 

items  

  

3.   Complexity    

4.   Methods/Technology    

5.   Construction rate for key activities   

6.   Other Characteristics    
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4.11 FORM EXP - 4.2(b)  

  

Construction Experience in Key Activities  

  

Tenderer's Name: ________________  

Date: ___________________  

Tenderer's JV Member Name: __________________  

Sub-contractor's Name2 (as per ITT 34): ________________  

ITT No. and title: _____________________  

  

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2.  

  

1. Key Activity No One: _  

_______________________  

  Information  

Contract Identification    

Award date    

Completion date    

Role in Contract  

  

Prime  

Contractor  

  

Member in   

JV   

  

Management  

Contractor  

  

Sub-

contractor  

  

Total Contract Amount    Kenya Shilling  

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year  

  

Total quantity in  

the contract  

(i)  

Percentage participation  

(ii)  

Actual  

Quantity  

Performed   

(i) x (ii)   

Year 1        

Year 2        

Year 3        

Year 4        

Procuring Entity’s Name:     

Address:  

Telephone/fax number E-

mail:  

  

  

 
2 If applicable  
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  Information  

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section  

III:  

  

    

  

    

    

    

    

  

  

2. Activity No. Two   

3. …………………  
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.   

      

OTHER FORMS  

5.  FORM OF TENDER  

INSTRUCTIONS TO TENDERERS  

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 

complete name and business address.  

ii) All italicized text is to help Tenderer in preparing this form.  

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 

DECLARATION OF THE TENDERER attached to this Form of Tender.  

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.  

• Tenderer's Eligibility- Confidential Business Questionnaire  

• Certificate of Independent Tender Determination  

• Self-Declaration of the Tenderer  

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]   

Request for Tender No.: [insert identification]   

Name and description of Tender [Insert as per ITT)   

Alternative No.: [insert identification No if this is a Tender for an alternative]  

To: [insert complete name of Procuring Entity] Dear Sirs,  

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects  

 therein for the sum of Kenya Shillings [[Amount in figures]   Kenya  

Shillings [amount in words]   

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency]  

 [figures]   [words]   .  

The percentage or amount quoted above does not include provisional sums, and only allows not more than two foreign 

currencies.  

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 

of the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Special Conditions of Contract.  

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us and may be accepted at 

any time before that date.  

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 

thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept the 

lowest or any tender you may receive.  

5. We, the undersigned, further declare that:  

i) No reservations: We have examined and have no reservations to the tender document, including Addenda issued 

in accordance with ITT 28;  

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 

4;  
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iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based 

on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's  

Country in accordance with ITT 19.8; iv) Conformity: We offer to execute in conformity with the tendering 

documents and in accordance with the implementation and completion specified in the construction schedule, 

the following Works: [insert a brief description of the Works];  

  

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 

of the options below as appropriate]  

vi) Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 

the various amounts and the respective currencies]; Or  

Option 2, in case of multiple lots:  

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 

amounts and the respective currencies]; and  

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 

the various amounts and the respective currencies];  

vii) Discounts: The discounts offered and the methodology for their application are:  

viii) The discounts offered are: [Specify in detail each discount offered.] ix) The exact method of calculations to 

determine the net price after application of discounts is shown below: [Specify in detail the method that shall 

be used to apply the discounts];  

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 

applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 

applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period;  

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document;  

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are 

not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 

requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;  

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 

manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 

any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 

Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 

organization.  

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8];  

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and currency 
of each such commission or gratuity].  

  

Name of Recipient  Address  Reason  Amount  

            

            

            

(If none has been paid or is to be paid, indicate “none.”)  
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included 

in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 

prepared and executed;  

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 

the Most Advantageous Tender or any other Tender that you may receive;  

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us 

or on our behalf engages in any type of Fraud and Corruption;  

  

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 

with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 

Independent Tender Determination” attached below.  

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal, copy available from  (specify website) during the procurement process and the execution of any 

resulting contract.  

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:  

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to 

interest.  

b) Certificate of Independent Tender Determination – to declare that we completed the tender without 

colluding with other tenderers.  

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption.  

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal  

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed 

in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.  

Name of the Tenderer: *[insert complete name of person signing the Tender]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name 

of person duly authorized to sign the Tender]  

Title of the person signing the Tender: [insert complete title of the person signing the Tender]  

Signature of the person named above: [insert signature of person whose name and capacity are shown  

above] Date signed [insert date of signing] day of [insert month], [insert year]  

 Date signed   day of   ,      

Notes  

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer ** 

Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 

Tender.  

 

 

 

 

  

A.  TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer  
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Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer 

is further reminded that it is an offence to give false information on this Form.  

(a)  Tenderer's details  

  

  ITEM  DESCRIPTION  

1  Name of the Procuring Entity    

2  Reference Number of the Tender    

3  Date and Time of Tender Opening    

4  Name of the Tenderer    

5  Full Address and Contact Details of the Tenderer.  

  

  

  

  

  

1. Country  

2. City   

3. Location  

4. Building  

5. Floor   

6. Postal Address   

7. Name and email of contact person.  

6  Current Trade License Registration Number and 

Expiring date  

  

7  Name, country and full address (postal and 

physical addresses, email, and telephone number) 

of Registering Body/Agency   

  

8  Description of Nature of Business    

9  Maximum value of business which the Tenderer 

handles.  

  

10  State if Tenders Company is listed in stock 

exchange, give name and full address (postal and 

physical addresses, email, and telephone number) 

of    

state which stock exchange  

  

  

General and Specific Details  

b) Sole Proprietor, provide the following details.  

 Name in full   Age   Nationality  

   Citizenship   

    

c) Partnership, provide the following details.  

  

  Names of Partners  Nationality  Citizenship  % Shares owned  

1          

Country of Origin     
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2          

3          

  

d) Registered Company, provide the following details.  

i) Private or public Company     

ii) State the nominal and issued capital of the 

Company     

Nominal Kenya Shillings (Equivalent)................................................................................. Issued Kenya 

Shillings (Equivalent).....................................................................................  

iii) Give details of Directors as follows.  

  

  Names of Director  Nationality  Citizenship  % Shares owned  

1          

2          

3          

  

(e)  DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.  

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have an interest or 

relationship in this firm? Yes/No………………………  

If yes, provide details as follows.  

  

  Names of Person  Designation in the Procuring Entity  Interest or Relationship with Tenderer  

1        

2        

3        

  

  

ii) Conflict of interest disclosure  

  Type of Conflict  Disclosure  

YES OR NO  

If YES provide details of the 

relationship with Tenderer  

1  Tenderer is directly or indirectly controls, is controlled by or is 

under common control with another tenderer.  

    

2  Tenderer receives or has received any direct or indirect subsidy 

from another tenderer.  

    

3  Tenderer has the same legal representative as another tenderer      
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4  Tender has a relationship with another tenderer, directly or 

through common third parties, that puts it in a position to 

influence the tender of another tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 

process.  

    

5  Any of the Tenderer’s affiliates participated as a consultant in 

the preparation of the design or technical specifications of the 

works that are the subject of the tender.   

    

6  Tenderer would be providing goods, works, non-consulting 

services or consulting services during implementation of the 

contract specified in this Tender Document.   

    

7  Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who are directly or 

indirectly involved in the preparation of the Tender document 

or specifications of the Contract, and/or the Tender evaluation 

process of such contract.  

    

8  Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who would be   

involved in the implementation or supervision of the such 

Contract.   

    

9  Has the conflict stemming from such relationship stated in 

item 7 and 8 above been resolved in a manner acceptable to 

the Procuring Entity throughout the tendering process and 

execution of the Contract.  
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f)  Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 

submission.  

Full Name    Title or  

Designation      

  

 

 (Signature)  (Date)  

  
  
  
  
B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

I, the undersigned, in submitting the accompanying Letter of Tender to the      

 [Name of  

Procuring Entity] for: [Name and number of tender] in response to the request for tenders made by:[Name of 

Tenderer] do hereby make the following statements that I certify to be true and complete in every respect:  

I certify, on behalf of   [Name of Tenderer] that:  

1. I have read and I understand the contents of this Certificate;  

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 

respect;  

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 

on behalf of the Tenderer;  

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: a) has been 

requested to submit a Tender in response to this request for tenders;  

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities 

or experience;  

5. The Tenderer discloses that [check one of the following, as applicable:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor;  

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or more 

competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 

complete details thereof, including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements;  

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: a) prices;  

b) methods, factors or formulas used to calculate prices;  

c) the intention or decision to submit, or not to submit, a tender; or  

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above;  

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 

regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
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for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 

pursuant to paragraph (5)(b) above;  

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 

whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 

above.  

 Name   Title Date         

[Name, title and signature of authorized agent of Tenderer and Date].  
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C. SELF - DECLARATION FORMS  

FORM SD1  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 

PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.  

I, ……………………………………., of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a statement as  

follows: -  

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 

No.  

………………….. for ……………………. (insert tender title/description) for ……………………. (insert name 

of the Procuring entity) and duly authorized and competent to make this statement.  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 3. THAT what is deponed to herein above is true to the 

best of my knowledge, information and belief.  

  

 ………………………………….  ………………………………. ……………………… (Title)  

   (Signature)  (Date)  

  

Bidder Official Stamp   
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FORM SD2  

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT 

OR FRAUDULENT PRACTICE  

  

I, ……………………………………. of P. O. Box ……........................…………………. being a resident of 

………………………………….. in the Republic of ………………. do hereby make a statement as follows: -  

  

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... (insert 

name of the Company) who is a Bidder in respect of Tender No. …................................………………. for 

…………………….. (insert tender title/description) for ……………… (insert name of the Procuring entity) 

and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 

and/or employees and/or agents of ……………………... (insert name of the Procuring entity) which is the 

procuring entity.  

  

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 

procuring entity)  

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 5. THAT what is deponed to herein above is true to the best of my 

knowledge information and belief.  

  

 …………………………………  …………………….....………  ................………………………  

 (Title)    (Signature)    (Date)  

  

Bidder's Official Stamp  
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

  
I ………………......................................…………………. (person) on behalf of (Name of the Business/  

Company/Firm) ……………………………………………………. declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code.  

  

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. Name of Authorized 

signatory…………………......................................................... Sign…………….....................  

  
Position…………………………………………...................................................………...........................................  

  
Office address………………………………………………. Telephone……………......................………………….  

E-mail…………………………………………............................................................….........................................…  

Name of the Firm/Company…………………………….......................................................................................……  

Date………………………………………………………..............................................…. (Company Seal/ Rubber Stamp 

where applicable)  

  
Witness  

  
Name ………………………………………………………....... Sign...................................................  

Date……………………………………………………  
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D. APPENDIX 1- FRAUD AND CORRUPTION (Appendix 1 shall not be modified)  

1. Purpose  

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and procedures, 

Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's Acts or 

Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to Public Procurement 

Processes and Contracts that are governed by the laws of Kenya.  

3. Requirements  

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers), 

Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any 

Agents (whether declared or not); and any of their Personnel, involved and engaged in procurement under Kenya's 

Laws and Regulation, observe the highest standard of ethics during the procurement process, selection and 

contract execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws 

and Regulations as per paragraphs 1.1 above.  

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed 

and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and 

Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted 

below highlight Kenya's policy of no tolerance for such practices and behavior: -  

  

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 

fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;  

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 

offence;  

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -  

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or  

b) if a contract has already been entered into with the person, the contract shall be voidable;  

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 

procuring entity may have;  

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity 

who has a conflict of interest with respect to a procurement: - a) shall not take part in the procurement 

proceedings;  

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 

procurement or contract; and  

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of 

bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements 

of this Act.  

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited under 

that subsection, but for that subsection, would have been within his or her duties shall disclose the conflict of 

interest to the procuring entity;  

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and 

the contract is awarded to the person or his relative or to another person in whom one of them had a direct or 

indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be 

made good by the awarding officer. Etc.  

  In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  

 a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence improperly the actions of another party;  

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 

obligation;  
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iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party;  

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 

any party or the property of the party to influence improperly the actions of a party; v) “obstructive 

practice” is:  

• deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation 

or making false statements to investigators in order to materially impede investigation by Public 

Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 

Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 

and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge 

of matters relevant to the investigation or from pursuing the investigation; or  

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below.  

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows:  

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 

process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 

contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed 

to  

establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits 

of free and open competition.  

c) Rejects a proposal for award3 of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 

suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices in competing for the contract in question;  

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 

authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 

Regulations;  

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-

consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect 4  all accounts, records and other documents 

relating to the procurement process, selection and/or contract execution, and to have them audited by 

auditors appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; 

and  

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 

declaring that they and all parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices.  

  

  

  

 
3 For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract.  

4 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating 

Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity 

of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing 

and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any 

other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making 

copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third 

party verification of information.  
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FORM OF TENDER SECURITY- [Option 1–Demand Bank Guarantee]    

  
Beneficiary:     

Request for Tenders No: 

  

Date:      

TENDER GUARANTEE No.:      

Guarantor:     

  

1. We have been informed that    (here inafter called "the Applicant") has submitted or will submit to the 

Beneficiary its Tender (here inafter called" the Tender") for the execution of   under Request for Tenders No. 

 (“the ITT”).  

  
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender 

guarantee.  

  
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums 

not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's  

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 

document accompanying or identifying the demand, stating that either the Applicant:  

  
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the Tender 

Validity Period”), or any extension thereto provided by the Applicant; or  

  
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 

furnish the Performance.  

  
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 

Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 

of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.  

  
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

onor before that date.  

  

  

  

  

 
[signature(s)]  

  
  

  

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]    

  
TENDER GUARANTEE No.:       

  

  

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 

……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter 

called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the ITT”).  

  

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… (Currency 

and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the Guarantor 

binds itself, its successors and assigns, jointly and severally, firmly by these presents.     

  

  Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __.  

  

  

3. NOW, THEREFORE, THE CONDITION OF HIS OBLIGATION is such that if the Applicant:  

  

a) has withdrawn its Tender during the  period of Tender validity set forth in the Principal's Letter of Tender 

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or  

  

b) having been notified of the acceptance of  its Tender  by  the Procuring  Entity during  the  Tender  Validity  

Period  or any extension  thereto  provided  by the Principal; (i)  failed  to  execute  the  Contract  

agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  

Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document.  

  

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  

receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  its  

demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  

occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred.  

  

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  

the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  

is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  

to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  

Tender  Validity  Period.  

  

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  

above  on  or  before  that  date.  

  

  

  _________________________   ______________________________  

    [Date ]         [Signature of the Guarantor]  

  _________________________   ______________________________  

    [Witness]          [Seal]  
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Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  

  

  

TENDER-SECURING DECLARATION FORM  

[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date:..................................[insert date (as day, month and year) of Tender Submission]  

Tender No.:......................................[insert number of tendering process]  

To:...................................... [insert complete name of Purchaser] I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 

of our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the period of 

tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 

Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 

fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.  

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 

the earlier of:  

a) our receipt of a copy of your notification of the name of the successful Tenderer; or  

b) thirty days after the expiration of our Tender.  

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of 

the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 

the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.  

  

Signed:……………………………………………………………………..…….....….. Capacity / title (director or 

partner or sole proprietor, etc.) ……….………….........……. Name:  

………………………………………………………………………………….. Duly authorized to sign the bid for 

and on behalf of: [insert complete name of Tenderer]  

  

Dated on …………………. day of …………….……. [Insert date of signing] Seal or stamp  
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 PART II - WORK REQUIREMENTS  
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SECTION V - DRAWINGS  

To be provided during implementation of the project  

  

   



  

 

    

  

  

SECTION VI - SPECIFICATIONS  

              

For the full description of materials and workmanship, method of execution of the work and notes for pricing, 

the Contractor is referred to the Ministry of Roads, Public Works and Housing General Specification dated 

1976 or any subsequent revision thereof, and which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these Bills of Quantities.      
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SECTION VII – BILLS OF QUANTITIES 
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PART III - THE CONDITIONS OF  

CONTRACT AND CONTRACT  
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)  

  

STATE DEPARTMENT FOR HOUSING AND URBAN DEVELOPMENT   

PROPOSED CONSTRUCTION OF ADMINISTION BLOCK & 4NO. CLASSROOMS AT NDIVSI FYM 

PRIMARY SCHOOL, BUNGOMA COUNTY  

  

General Conditions of Contract  

-------------------------------------------------------------------------------------------------------------------------------------  

1. GENERAL PROVISIONS  

1.1  Definitions  

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated 

below. Words indicating persons or parties include corporations and other legal entities, except where the context 

requires otherwise.  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects.  

“Base Date” means a date 30 day prior to the submission of tenders.  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.  

“Completion Date” means the date of completion of the Works as certified by the Engineer. “Contract Price” 

means the price defined in the contract and thereafter as adjusted in accordance with the provisions of the Contract.  

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 

Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the Works.  

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 

drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 

Contract.  

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 

and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 

Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 

forming part of the Permanent Works.  

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes 

on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 

other personnel assisting the Contractor in the execution of the Works.  

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 

time by the Contractor who acts on behalf of the Contractor.  

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.  

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not include profit.  



  

 

    

  

“Day” means a calendar day and “year” means 365 days.  

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.  
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“Defect” means any part of the Works not completed in accordance with the Contract.  

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.  

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 

Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.  

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case maybe) 

under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 

stated in the Special Conditions of Contract.  

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings 

issued by (or on behalf of) the Procuring Entity in accordance with the Contract.  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 

Certificate].  

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate].  

“Force Majeure” is defined in Clause19 [Force Majeure].  

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 

payable, but not the Local Currency.  

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 

other than the Final Payment Certificate.  

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 

public authority.  

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 

annexed memoranda comprising agreements between and signed by both Parties.  

“Local Currency” means the currency of Kenya.  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 

including the supply-only materials (if any) to be supplied by the Contractor under the Contract.  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 

dissatisfaction and intention to commence arbitration.  

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions of 

Contract which constitute Part A of the Special Conditions.  

“Party” means the Procuring Entity or the Contractor, as the context requires.  
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“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].  

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].  

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent Works, 

including vehicles purchased for the Procuring Entity and relating to the construction or operation of the Works.  

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does not 

include Plant which has not been taken over by the Procuring Entity.  

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 

employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 

Procuring Entity or the Engineer, as Procuring Entity's Personnel.  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 

by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 

Engineers Registration Act Cap 530.  

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract 

and named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity 

and notified to the Contractor  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of 

any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].  

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of 

Tender, as included in the Contract.  

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)  

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 

and interpretative about the surface and sub-surface condition sat the Site.  

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 

which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 

part of the Site.  

“Specification” means the document entitled specification, as included in the Contract, and any additions and 

modifications to the specification in accordance with the Contract. Such document specifies the Works.  

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s).  

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 

Price and Payment], for a payment certificate.  



  

 

    

  

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 

subcontractor, for a part of the Works.  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].  

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 

for the execution and completion of the Permanent Works and the remedying of any defects.  

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 

for construction or installation of the Works.  

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of Tender, 

as included in the Contract.  

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in  
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 

Entity.  

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as a 

Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the case 

may be) are taken over by the Procuring Entity.  

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 

Special Conditions of Contract (with any extension calculated from the Commencement Date.  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.  

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 [Variations 

and Adjustments].  

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 

Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them as 

appropriate.  

1.2  Interpretation  

In the Contract, except where the context requires otherwise: a) 
 Words indicating one gender include all genders;  

b) words indicating the singular also include the plural and words indicating the plural also include the singular;  

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing;  

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a 

permanent record; and  

The marginal words and other headings shall not be taken into consideration in the interpretation of these 

Conditions.  

1.3  Communications  

1.3.1  Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, 

notices, requests and discharges, these communications shall be:  

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the 

agreed systems of electronic transmission as stated in the Special Conditions of Contract; and  
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b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special 

Conditions of Contract. However:  

i) if the recipient gives notice of another address, communications shall thereafter be delivered accordingly; 

and  

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 

address from which the request was issued.  

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a Party, 

by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case may be.  

1.4  Law and Language  

1.4.1 The Contract shall be governed by the laws of Kenya.  

1.4.2 The ruling language of the Contract shall be English.  

  

1.5  Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence:  

a) The Contract Agreement,  

b) The Letter of Acceptance,  

c) The Special Conditions – Part A,  

d) the Special Conditions – Part B  

e) the General Conditions of Contract  

f) the Form of Tender,  

g) the Specifications and Bills of Quantities  

h) the Drawings, and  

i) the Schedules and any other documents forming part of the Contract.  

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification 

or instruction.  

1.6 Contract Agreement  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 

Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 

the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed 

by law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.  

1.7 Assignment  

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 

Contract. However, the contractor:  

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and  

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract.  

1.8  Care and Supply of Documents  

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 

stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 

shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.  



  

 

    

  

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 

over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 

Architect two copies of each of the Contractor's Documents.  

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 

Contractor's Documents (if any), the Drawings and Variations and other communications given under the 

Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all 

reasonable times.  

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 

Works, the Party shall promptly give notice to the other Party of such error or defect.  

1.9  Timely provision of Drawings or Instructions  

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 

any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 

reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 

when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is 

late.  

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 

drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 

the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to:  

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and  
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 b)  payment of any other associated costs accrued, which shall be included in the Contract Price.  

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, including 
an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be entitled 

to such extension of time, or costs accrued.  

1.10  Procuring Entity's Use of Contractor's Documents  

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights in 

the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.  

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 

transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 

including making and using modifications of them. This license shall:  

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the  

Works,  

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate the 

Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 

repairing and demolishing the Works, and  

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 

permit their use on any computer on the Site and other places as envisaged by the Contract, including 

replacements of any computers supplied by the Contractor.  
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1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 

without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 

Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2.  

1.11  Contractor's Use of Procuring Entity's Documents  

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 

rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 

The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes of 

the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to a third 

party by the Contractor, except as necessary for the purposes of the Contract.  

1.12  Confidential Details  

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The confidentiality 

shall survive termination or completion of the contract. They shall disclose all such confidential and other 

information as may be reasonably required in order to verify compliance with the Contract and allow its proper 

implementation.  

1.12.2  The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private  

and confidential, except to the extent necessary to carry out their respective obligations under the Contract or to 

comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works prepared 

by the other Party without the previous agreement of the other Party. However, the Contractor shall be permitted 

to disclose any publicly available information, or information otherwise required to establish his qualifications 

to compete for other projects.  

1.13  Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the 

Special Conditions of Contract:  

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor similar 

permission for the Permanent Works, and any other permissions described in the Specifications as having 

been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and hold the 

Contractor harmless against and from the consequences of any failure to do so; and  

  
b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 

remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 

against and from the consequences of any failure to do so, unless the Contractor is impeded to accomplish 

these actions and shows evidence of its diligence.  

1.14  Joint and Several Liability  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 

grouping of two or more persons:  

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract;  

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the  

Contractor and each of these persons; and  

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 

Entity.  

1.15  Inspections and Audit by the Procuring Entity  



  

 

    

  

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 

cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 

Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 

and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 

to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 

Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 

SubClause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 

termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 

sanctions procedures).  

  

2.  THE PROCURING ENTITY  

2.1  Right of Access to the Site  

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 

the time (or times) stated in the Special Conditions of Contract. The right and possession may not be 

exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 

possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time 

and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 

possession until the Performance Security has been received.  

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 

right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 

without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme].  

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any such 

right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters.  

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 

Contractor shall not be entitled to such extension of time, Cost or profit.  
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2.2  Permits, Licenses or Approvals  

2.2.1  The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the 

Contractor to obtain properly:  

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and  

b) any permits, licenses or approvals required by the Laws of Kenya:  

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], ii) 
for the delivery of Goods, including clearance through customs, and  iii) for the export of 

Contractor's Equipment when it is removed from the Site.  

2.3  Procuring Entity's Personnel  
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The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 

Entity's other contractor son the Site:  

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and  

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and  

(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].  

2.4  Procuring Entity's Financial Arrangements  

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 

Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 

[Contract Price and Payment].  

3. THE ENGINEER  

3.1 Architect Duties and Authority  

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 

Contract. The Architect staff shall include suitably qualified Assistants and other professionals who 

are competent to carry out these duties. The Architect Name and Address shall be provided in the 

Special Conditions of Contract.  

3.1.2 The Architect shall have no authority to amend the Contract.  

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to 

be implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity 

before exercising a specified authority, the requirements shall be as stated in the Special Conditions 

of Contract. The Procuring Entity shall promptly inform the Contractor of any change to the authority 

attributed to the Engineer.  

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's 

approval is required, then (for the purposes of the Contract) the contractor shall require the Architect 

to provide evidence of such approval before complying with the instruction. 3.1.5 Except as otherwise 

stated in these Conditions:  

  
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Architect 

shall be deemed to act for the Procuring Entity;  

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 

the Contract;  

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 

from any responsibility he has under the Contract, including responsibility for errors, omissions, 

discrepancies and non-compliances; and  

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor 

within 14 days of receipt.  

3.1.6  The following provisions shall apply:  

The Architect shall obtain the specific approval of the Procuring Entity before taking action under thefollowing 

Sub-Clauses of these Conditions:  

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.  

b) Sub-Clause 13.1: instructing a Variation, except;  



  

 

    

  

i) In an emergency situation as determined by the Engineer, or ii) If such a Variation would increase 

the Accepted Contract Amount by less than the percentage specified in the Special Conditions of 

Contract.  

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance 

with Sub Clause 13.1 or 13.2.  

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies.  

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 

emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without relieving 

the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to execute all 

such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the 

risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring Entity, with any 

such instruction of the Engineer. The Architect shall determine an addition to the Contract Price, in respect of 

such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the 

Procuring Entity.  

3.2 Delegation by the Engineer  

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also 

revoke such assignment or delegation. These assistants may include a resident Engineer, and/or 

independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. The 

assignment, delegation or revocation shall be in writing and shall not take effect until copies have been 

received by both Parties. However, unless otherwise agreed by both Parties, the Architect shall not 

delegate the authority to determine any matter in accordance with Sub-Clause 3.5 [Determinations].  

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 

authorized  

to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 

consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 

accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 

However:  

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 

therefore not prejudice the right of the Architect to reject the work, Plant or Materials;  

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may 

refer  

the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.  

3.3 Instructions of the Engineer  

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified 

Drawings which may be necessary for the execution of the Works and the remedying of any defects, 

all in accordance with the Contract. The Contractor shall only take instructions from the Engineer, or 

from an assistant to whom the appropriate authority has been delegated under Clause 3.2.1.  

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any 

matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the 

Architect or a delegated assistant:  

  
a) Gives an oral instruction,  

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within 

two working days after giving the instruction, and  
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c)  does not reply by issuing a written rejection and/or instruction within two working days after receiving the 

confirmation,  

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case 

may be).  

3.4  Replacement of the Engineer  

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before 

the intended date of replacement, give notice to the Contractor of the name, address and relevant experience of 

the intended person to replace the Engineer.  

3.5  Determinations  

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to agree 

or determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. If 

agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract, taking 

due regard of all relevant circumstances.  

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 

within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 

Disputes and Arbitration].  

4. THE CONTRACTOR  

4.1 Contractor's General Obligations  

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 

accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works.  

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 

Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 

permanent nature, required in and for this design, execution, completion and remedying of defects.  

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin in 

any eligible source country.  

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all  

methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible for 

all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is required 

for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the design or 

specification of the Permanent Works.  

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 

which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 

arrangements and methods shall be made without this having previously been notified to the Engineer.  

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 

otherwise stated in the Special Conditions:  

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 

the procedures specified in the Contract;  

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written 

in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include 

additional information required by the Architect to add to the Drawings for co-ordination of each Party's 

designs;  

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such 

purposes for which the part is intended as are specified in the Contract; and  

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the  



  

 

    

  

“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 

Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, 

adjust and repair this part of the Works. Such part shall not be considered to be completed for the purposes 

of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these documents and 

manuals have been submitted to the Engineer.  

4.2 Performance Security  

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 

in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 

convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 

of Contract, this Sub-Clause shall not apply.  

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 

a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 

stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 

Procuring Entity.  

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 

executed and completed the Works and remedied any defects. If the terms of the Performance Security specify 

its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 

30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 

Works have been completed and any defects have been remedied.  

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the 

Procuring Entity is entitled under the Contract.  

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the 

extent to which the Procuring Entity was not entitled to make the claim.  

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 

copy of the Taking-Over Certificate.  

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 

addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of 

a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 

currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may be, 

the value of the Performance Security in that currency by an equal percentage.  

4.3 Contractor's Representative  

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 

on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 

provided in the Special Conditions of Contract.  

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 

Commencement Date, submit to the Architect for consent the name and particulars of the person the Contractor 

proposes to appoint as Contractor's Representative. If consent is withheld or subsequently revoked in terms of 

Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's Representative, 

the Contractor shall similarly submit the name and particulars of another suitable person for such appointment.  

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 

Representative or appoint a replacement.  

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 

the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
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of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 

Architect shall be notified accordingly.  

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 

[Instructions of the Engineer].  

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 

and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect 

has received prior notice signed by the Contractor's Representative, naming the person and specifying the 

powers, functions and authority being delegated or revoked.  

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4  
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[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 

Contractor shall make competent interpreters available during all working hours in a number deemed sufficient 

by the Engineer.  

4.4  Sub-contractors  

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the works 

as provided in Clause 34.2.  

4.4.2  The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as if 

they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: a)  The 

Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract for which 

the Subcontractor is named in the Contract;  

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;  

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; and  

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 

Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 

by Procuring Entity].  

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 

Details] apply equally to each Subcontractor.  

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 

appointed as Subcontractors.  

4.5  Assignment of Benefit of Subcontract  

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 

the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the Procuring 

Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor shall have no 

liability to the Procuring Entity for the work carried out by the Subcontractor after the assignment takes effect.  

4.6  Co-operation  

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate opportunities 

for carrying out work to:  

a) The Procuring Entity's Personnel,  

b) Any other contractors employed by the Procuring Entity, and  

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or 

near the Site of any work not included in the Contract.  



  

 

    

  

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer delays 

and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the use of 

Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 

Contractor.  

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 

structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 

such documents to the Architect in the time and manner stated in the Specification.  

  
4.7  Setting Out of the Works  

4.7.1  The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 

parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.  

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the 

Contractor shall use reasonable efforts to verify their accuracy before they are used.  

4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 

these items of reference, and an experienced contractor could not reasonably have discovered such error and 

avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such costs accrued, which shall be included in the Contract Price.  

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 

and (ii) the matters described in sub-paragraphs (a) and (b) above related to this.  

4.8  Safety Procedures  

  

The Contractor shall:  

a) Comply with all applicable safety regulations,  

b) Take care for the safety of all persons entitled to be on the Site,  

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger 

to these persons,  

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under  

Clause 10 [Procuring Entity's Taking Over], and  

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 

and occupiers of adjacent land.  

4.9  Quality Assurance  

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 

the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be 

entitled to audit any aspect of the system.  

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information before 

each design and execution stage is commenced. When any document of a technical nature is issued to the 

Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.  

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations 

or responsibilities under the Contract.  
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4.10  Site Data  

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 

all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 

including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 

such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 

responsible for interpreting all such data.  

4.10.2  To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have  

obtained all necessary information as to risks, contingencies and other circumstances which may influence or 

affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and examined 

the Site, its surroundings, the above data and other available information, and to have been satisfied before 

submitting the Tender as to all relevant matters, including (without limitation):  

a) The form and nature of the Site, including sub-surface conditions,  

b) the hydrological and climatic conditions,  

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 

and the remedying of any defects,  

d) the Laws, procedures and labour practices of Kenya, and  

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services.  
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4.11  Sufficiency of the Accepted Contract Amount  

  
4.11.1  The Contractor shall be deemed to:  

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and  

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, inspections, 

examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site Data].  

  
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 

execution and completion of the Works and the remedying of any defects.  

4.12  Unforeseeable Physical Conditions  

  
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 

sub-surface and hydrological conditions but excluding climatic conditions.  

  
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable.  

  
4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue executing 

the Works, using such proper and reasonable measures as are appropriate for the physical conditions, and shall 

comply with any instructions which the Architect may give. If an instruction constitutes a Variation, Clause 13 

[Variations and Adjustments] shall apply.  

  



  

 

    

  

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to 

notice under Sub-Clause 20.1 [Contractor's Claims] to:  

  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

  
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 

what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs (a) 

and (b) above related to this extent.  

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may also 

review whether other physical conditions in similar parts of the Works (if any) were more favorable than could 

reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these more 

favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 

be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 

adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 

similar parts of the Works, shall not result in a net reduction in the Contract Price.  

  
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 

Contractor's interpretation of any such evidence.  

4.13  Rights of Way and Facilities  

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession 

of the Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor 

shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site which he may require 

for the purposes of the Works.  

4.14  Avoidance of Interference  

  
4.14.1  The Contractor shall not interfere unnecessarily or improperly with:  

a) The convenience of the public, or  

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are public 

or in the possession of the Procuring Entity or of others.  

  
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference.  

4.15  Access Route  

  
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 

the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged by 

the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of appropriate 

vehicles and routes.   
4.15.2  Except as otherwise stated in these Conditions:  

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be required 

for his use of access routes;  
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b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and directions;  

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 

of any access route;  

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and  

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 

shall be borne by the Contractor.  

4.16  Transport of Goods  

  

Unless otherwise stated in the Special Conditions:  

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

major item of other Goods will be delivered to the Site;  

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 

protecting all Goods and other things required for the Works; and  

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 

negotiate and pay all claims arising from their transport.  

4.17  Contractor's Equipment  

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 

Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 

not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 

However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.  

4.18  Protection of the Environment  

  
4.18.1  The contractor shall comply with the applicable environmental laws, regulations and policies.  

  
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit 

damage and nuisance to people and property resulting from pollution, noise and other results of his operations.  

4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 

shall not exceed the values stated in the Specification or prescribed by applicable Laws.  
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4.19  Electricity, Water and Gas  

  
4.19.1  The Contractor shall, except as stated below, be responsible for the provision of all power, water and other  

services he may require for his construction activities and to the extent defined in the Specifications, for the 

tests.  

  
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas and 

other services as may be available on the Site and of which details and prices are given in the Specifications. 

The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for 

measuring the quantities consumed.  

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 

by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. 

The Contractor shall pay these amounts to the Procuring Entity. 4.20 Procuring Entity's Equipment and Free-Issue 

Materials  

  



  

 

    

  

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the Contractor 

in the execution of the Works in accordance with the details, arrangements and prices stated in the Specification. 

Unless otherwise stated in the Specification:  

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that  

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 

Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.  

  
4.20.1  The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's  

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring 

Entity.  

 4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the details 

stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the time and place 

specified in the Contract. The Contractor shall then visually inspect them and shall promptly give notice to the Architect 

of any shortage, defect or default in these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall 

immediately rectify the notified shortage, defector default.  

  
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring Entity 

of liability for any shortage, defect or default not apparent from a visual inspection. 4.21 Progress Reports  

  
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 

thereafter, each within 7 days after the last day of the period to which it relates.  

  
4.21.2  Reporting shall continue until the Contractor has completed all work which is known to be outstanding at 

the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:  

  

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 

including these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]),  

b) photographs showing the status of manufacture and of progress on the Site;  

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: i) commencement 

of manufacture, ii) Contractor's inspections, iii) tests, and  

 iv)  shipment and arrival at the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];  

e) copies of quality assurance documents, test results and certificates of Materials;  

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under  

Sub- Clause 20.1 [Contractor's Claims];  

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 

aspects and public relations; and  

h) comparison so factual and planned progress, with details of any events or circumstances which may 

jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted to 

overcome delays.  

4.22  Security of the Site  

  
Unless otherwise stated in the Special Conditions:  
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a) The Contractor shall be responsible for keeping unauthorized persons off the Site, 

and  

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring 

Entity's Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or 

the Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.  

4.23 Contractor's Operations on Site  

  
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained 

by the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all 

necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and 

these additional areas, and to keep them off adjacent land.  

  
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction 

and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear 

away and remove from the Site any wreckage, rubbish and Temporary Works which are no longer 

required.  

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 

of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 

material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 

the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to fulfil obligations under the Contract.  

4.24  Fossils  

  
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 

The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 

removing or damaging any of these findings.  

  
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall issue 

instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the 

instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 

Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

5.  NOMINATED SUBCONTRACTORS  

5.1  Definition of “nominated Subcontractor”  

In this Contract, “nominated Subcontractor” means a Subcontractor: a) 
 Who is nominated by the Procuring Entity, or  

 b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].  

83  83 

5.2  Objection to Nomination  

  
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 

Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting 

particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the following 



  

 

    

  

matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the 

consequences of the matter:  

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength;  

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any negligence 

or misuse of Goods by the nominated Subcontractor, his agents and employees; or  

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontractor shall:  

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge 

his obligations and liabilities under the Contract;  

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 

perform these obligations or to fulfil these liabilities, and  

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 

due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors].  

  

5.3  Payments to nominated Subcontractors  
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's 

invoices approved by the Contractor which the Architect certifies to be due in accordance with the subcontract. 

These amounts plus other charges shall be included in the Contract Price in accordance with sub-paragraph (b) 

of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments].  

5.4  Evidence of Payments  

  
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 

received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor:  

(a) Submits this reasonable evidence to the Engineer, or  

(b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and  

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of the 

Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the 

nominated Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 

submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, 

to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 

Procuring Entity.  

  
6. STAFF AND LABOR  

6.1 Engagement of Staff and Labor Except as otherwise stated in the Specification, the Contractor shall make 

arrangements for the engagement of all staff and labor, local or otherwise, and for their payment, feeding, 

transport, and, when appropriate, housing. The Contractor is encouraged, to the extent practicable and 

reasonable, to employ staff and labor with appropriate qualifications and experience from sources within 

Kenya.  

6.2 Rates of Wages and Conditions of Labor  

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 

established for the trade or industry where the work is carried out. If no established rates or conditions are 

applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general 

level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar  
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to that of the Contractor.  

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 

Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 

Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 

deductions there of as may be imposed on him by such Laws.  

6.3 Persons in the Service of Procuring Entity  

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 

Personnel.  

6.4 Lab or Laws  

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 

including Laws relating to their employment, employment of children, health, safety, welfare, immigration 

and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 

all applicable Laws, including those concerning safety at work.  

6.5 Working Hours  

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 

hours stated in the Special Conditions of Contract, unless: a) Otherwise stated in the Contract,  

b) The Architect gives consent, or  

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside the 

normal working hours shall be considered and paid for as overtime.  

6.6 Facilities for Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 

accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 

facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 

any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 

forming part of the Permanent Works.  

6.7 Health and Safety  

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 

Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical 

staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 

accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 

for all necessary welfare and hygiene requirements and for the prevention of epidemics.  

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 

protection against accidents. This person shall be qualified for this responsibility and shall have the authority 

to issue instructions and take protective measures to prevent accidents. Throughout the execution of the Works, 

the Contractor shall provide whatever is required by this person to exercise this responsibility and authority.  

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 

damage to property, as the Architect may reasonably require.  

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an 

approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of 

these diseases between and among the Contractor's Personnel and the local community, to promote early 

diagnosis and to assist affected individuals.  



  

 

    

  

6.8 Contractor's Superintendence  

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 

obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, inspect 

and test the work.  
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6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language for 

communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 

(including the methods and techniques required, the hazards likely to be encountered and methods of preventing 

accidents), for the satisfactory and safe execution of the Works.  

6.9  Contractor's Personnel  

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades or 

occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The Architect 

may require the Contractor to remove (or cause to be removed) any person employed on the Site or Works, 

including the Contractor's Representative if applicable, who: a) Persists in any misconduct or lack of care,  

b) Carries out duties in competently or negligently,  

c) fails to conform with any provisions of the Contract,  

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or  

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the execution 

of the Works.  

6.9.2  If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.  

6.10  Records of Contractor's Personnel and Equipment  

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel 

and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a form 

approved by the Engineer, until the Contractor has completed all work which is known to be outstanding at the 

completion date stated in the Taking-Over Certificate for the Works.  

6.11  Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 

conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property 

on and near the Site.  

6.12  Foreign Personnel  

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no Kenyans 

with the required skills.  

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were recruited 

or to their domicile. In the event of the death in Kenya of any of these personnel or members of their families, 

the Contractor shall similarly be responsible for making the appropriate arrangements for their return or burial.  

6.13  Supply of Water  

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and 

other water for the use of the Contractor's Personnel.  

6.14  Measures against Insect and Pest Nuisance  
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The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed 

on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 

with all the regulations of the local health authorities, including use of appropriate insecticide.  

6.15  Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, barter 

or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal 

thereof by Contractor's Personnel.  

6.16  Prohibition of Forced or Compulsory Labour  

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed, 

that is exacted from an individual under threat of force or penalty, and includes any kind of involuntary or 

compulsory labor, such as indentured labor, bonded labor or similar labor-contracting arrangements.  

6.17  Prohibition of Harmful Child Labor  

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 

hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 

spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 

employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 

the age of 18 years shall not be employed in dangerous work.  

6.18  Employment Records of Workers  

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 

shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 

summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 

to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].  

6.19  Workers' Organizations  

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 

workers' organizations of their choosing without interference.  

6.20  Non-Discrimination and Equal Opportunity  

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 

shall not discriminate with respect to aspects of the employment relationship, including recruitment and hiring, 

compensation (including wages and benefits), working conditions and terms of employment, access to 

training, promotion, termination of employ mentor retirement, and discipline.  

  

7.  PLANT, MATERIALS AND WORKMANSHIP  

7.1  Manner of Execution  

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 

Materials, and all other execution of the Works:  

a) In the manner (if any) specified in the Contract,  

b) in a proper workman like and careful manner, in accordance with recognized good practice, and  

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract.  

  

7.2  Samples  



  

 

    

  

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 

consent prior to using the Material sin or for the Works:  

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the Contractor's 

cost, and  

b) additional samples instructed by the Architect as a Variation.  

Each sample shall be labeled as to origin and intended use in the Works. 7.3 

Inspection  

7.3.1  The Procuring Entity's Personnel shall at all reasonable times:  

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, 

and  

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 

Plant and production and manufacture of Materials.  

7.3.2  The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,  
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including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 

Contractor from any obligation or responsibility.  

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put out 

of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 

inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 

the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 

by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.  

7.4  Testing  

7.4.1  This Sub-Clause shall apply to all tests specified in the Contract.  

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents 

and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably 

qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall 

agree, with the Engineer, the time and place for the specified testing of any Plant, Materials and other parts of 

the Works.  

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified tests, 

or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested 

Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this Variation 

shall be borne by the Contractor, notwithstanding other provisions of the Contract.  

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the tests. 

If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, unless 

otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the Architect 

presence.  

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a delay 
for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  
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7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters.  

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified tests 

have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to him, to 

that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings as 

accurate.  

7.5  Rejection  

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 

found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 

Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly 

make good the defect and ensure that the rejected item complies with the Contract.  

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under the 

same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional costs, 

the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring 

Entity.  

7.6  Remedial Work  

7.6.1  Notwithstanding any previous test or certification, the Architect may instruct the Contractor to:  

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,  

b) remove and re-execute any other work which is not in accordance with the Contract, and  

c) execute any work which is urgently required for the safety of the Works, whether because of an accident, 

unforeseen able event or otherwise.  

  
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).  

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and 

pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled 

to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to 

the Procuring Entity all costs arising from this failure.  

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in accordance 

with Clause 15.  

7.7  Ownership of Plant and Materials  

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of 

the Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a)  When it is incorporated in the Works;  

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension].  

7.8  Royalties  

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments 

for: a)  Natural materials obtained from outside the Site, and  

b)  The disposal of material from demolitions and excavations and of other surplus material (whether 

natural or man-made), except to the extent that disposal are as within the Site are specified in the 

Contract.  

  
8.  COMMENCEMENT, DELAYS AND SUSPENSION  



  

 

    

  

8.1  Commencement of Works  

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 

date at which the following precedent condition shave all been fulfilled and the Architect notification 

recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 

received by the Contractor:  

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant 

authorities of Kenya;  

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession of 

the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 

[Compliance with Laws] as required for the commencement of the Works.  

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 

that the corresponding bank guarantee has been delivered by the Contractor.  

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 

Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [ 

Termination by Contractor].  

8.1.3  The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 

Commencement Date and shall then proceed with the Works with due expedition and without delay.  

8.2  Time for Completion  

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 

for Completion for the Works or Section (as the case may be), including: a)  Achieving the 

passing of the Tests on Completion, and  

b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of 

the Works and Sections].  

  

8.3  Programme  

8.3.1  The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the  
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notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme 

whenever the previous programme is inconsistent with actual progress or with the Contractor's obligations. 

Each programme shall include:  

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of each 

stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site, 

construction, erection and testing,  

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 

Subcontractors]),  

c) the sequence and timing of inspections and tests specified in the Contract, and  

d) a supporting report which includes:  

i) a general description of the methods which the Contractor intends to adopt, and of the major  

  stages, in the execution of the Works, and  

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's  

Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.  

  

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the extent 

to which it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, 
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subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely 

upon the programme when planning their activities.  

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 

which may adversely affect the work, increase the Contract Price or delay the execution of the Works.  

  

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to comply 

with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the Contractor 

shall submit a revised programme to the Architect in accordance with this Sub-Clause.  

  

8.4  Extension of Time for Completion  

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time for 

Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the Works 

and Sections] is or will be delayed by any of the following causes:  

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the  

Contract,  

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, c) 
 exceptionally adverse climatic conditions,  

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 

actions, or  

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors.  

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall 

give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each 

extension of time under Sub-Clause 20.1, the Architect shall review previous determinations and may increase, 

but shall not decrease, the total extension of time.  

 8.5  Delays Caused by Authorities  

If the following conditions apply, namely:  

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted public 

authorities in Kenya,  

b) These authorities delay or disrupt the Contractor's work, and  

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of 

delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].  

  

 8.6  Rate of Progress  

8.6.1  If, at any time:  

a) Actual progress is too slow to complete within the Time for Completion, and/or  

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other 

than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect 

may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and 

supporting report describing the revised methods which the Contractor proposes to adopt in order to 

expedite progress and complete within the Time for Completion.  

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 

increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 

cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 



  

 

    

  

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 

Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.  

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce delays 

resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by the 

Procuring Entity, without generating, however, any other additional payment benefit to the Contractor.  

8.7  Delay Damages  

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 

notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 

default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 

paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 

taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 

amount of delay damages (if any) stated in the Special Conditions of Contract.  

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the event 

of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. 

These damages shall not relieve the Contractor from his obligation to complete the Works, or from any other 

duties, obligations or responsibilities which he may have under the Contract.  

 8.8  Suspension of Work  

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During 

such suspension, the Contractor shall protect, store and secure such part or the Works against any deterioration, 

loss or damage.  

8.8.2  The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is 

the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.  

 8.9  Consequences of Suspension  

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 

Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price.  

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 

agree or determine these matters.  

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 

good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 

failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].  

 8.10  Payment for Plant and Materials in Event of Suspension  

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or  
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Materials which have not been delivered to Site, if:  

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and  

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions.  

8.11  Prolonged Suspension  
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If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 

Contractor may request the Architect permission to proceed. If the Architect does not give permission within 

30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 

suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 

the suspension affects the whole of the Works, the Contractor may give notice of termination under SubClause 

16.2 [Termination by Contractor].  

8.12  Resumption of Work  

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 

the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 

deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 

after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments].  

  
9. TESTS ON COMPLETION  

9.1 Contractor's Obligations  

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and 

Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) 

of Sub-Clause 4.1 [Contractor's General Obligations].  

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which 

the Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise 

agreed, Tests on Completion shall be carried out within 14 days after this date, on such day or 

days as the Architect shall instruct.  

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for 

the effect of any use of the Works by the Procuring Entity on the performance or other 
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on 

Completion, the Contractor shall submit a certified report of the results of these Tests to the 

Engineer.  

9.2 Delayed Tests  

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 

[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] 

shall be applicable.  

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by 

notice require the Contractor to carry out the Tests within 21 days after receiving the notice. 

The Contractor shall carry out the Tests on such day or days within that period as the Contractor 

may fix and of which he shall give notice to the Engineer.  

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 

Procuring Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. 

The Tests on Completion shall then be deemed to have been carried out in the presence of the 

Contractor and the results of the Tests shall be accepted as accurate.  

9.3 Retesting of related works  

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 

the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 

be repeated under the same terms and conditions.  

9.4 Failure to Pass Tests on Completion  



  

 

    

  

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 

[Retesting], the Architect shall be entitled to:  

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or  

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the 

Works or Section, reject the Works or Section (as the case may be), in which event the 

Procuring Entity shall have the same remedies as are provided in sub-paragraph (c) of 

Sub-Clause1 1.4 [Failure to Remedy Defects].  

10. PROCURING ENTITY'S TAKING OVER  

10.1 Taking Over of the Works and Sections  

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 

taken over by the Procuring Entity when (i) the Works have been completed in accordance 

with the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] 

and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the 

Works has been issued, or is deemed to have been issued in accordance with this Sub-Clause.  

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier 

than 14 days before the Works will, in the Contractor's opinion, be complete and ready for 

taking over. If the Works are divided into Sections, the Contract or may similarly apply for a 

Taking-Over Certificate for each Section.  

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application:  

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works 

or Section were completed in accordance with the Contract, except for any minor 

outstanding work and defects which will not substantially affect the use of the Works or 

Section for their intended purpose (either until or whilst this work is completed and these 

defects are remedied); or  

b) reject the application, giving reasons and specifying the work required to be done by the 

Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 

complete this work before issuing a further notice under this Sub-Clause.  

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's 

application within the period of 30 days, and if the Works or Section (as the case may be) are 

substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to 

have been issued on the last day of that period.  

10.2 Taking Over of Parts of the Works  

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 

Certificate for any part of the Permanent Works.  

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure 

which is either specified in the Contract or agreed by both Parties) unless and until the 

Architect has issued a Taking-Over Certificate for this part. However, if the Procuring Entity 

does use any part of the Works before the Taking Over Certificate is issued:  

a) The part which is used shall be deemed to have been taken over as from the date on 

which it is used,  

b) the Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and  

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for 

this part.  

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor 

shall be given the earliest opportunity to take such steps as may be necessary to carry out any 
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outstanding Tests on Completion. The Contractor shall carry out these Tests on Completion as 

soon as practicable before the expiry date of the relevant Defects Notification Period.  

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part 

of the Works,  

other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 

notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 

such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.  

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the 

delay damages thereafter for completion of the remainder of the Works shall be reduced. 

Similarly, the delay damages for the remainder of the Section (if any) in which this part is 

included shall also be reduced. For any period of delay after the date stated in this Taking-Over 

Certificate, the proportional reduction in these delay damages shall be calculated as the 

proportion which the value of the part so certified bears to the value of the Works or Section 

(as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 

3.5  

[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply  
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 

amount of these damages.  

  
10.3  Interference with Tests on Completion  

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause for 

which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the Works 

or Section (as the case may be) on the date when the Tests on Completion would otherwise have been completed.  

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the Tests 

on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The Architect 

shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance with the 

relevant provisions of the Contract.  

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on Completion, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such accrued costs, which shall be included in the Contract Price.  

  
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters.  

10.4  Surfaces Requiring Reinstatement  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall not 

be deemed to certify completion of any ground or other surfaces requiring reinstatement.  

11. DEFECTS LIABILITY  

11.1 Completion of Outstanding Work and Remedying Defects  

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by  



  

 

    

  

the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 

soon as practicable thereafter, the Contractor shall:  

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and  

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 

(as the case may be).  

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.  

11.2 Cost of Remedying Defects  

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 

is attributable to:  

a) Any design for which the Contractor is responsible,  

b) Plant, Materials or workmanship not being in accordance with the Contract, or  

c) Failure by the Contractor to comply with any other obligation.  

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 

by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.  

11.3 Extension of Defects Notification Period  

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 

of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 

major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they  

are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 

Notification Period shall not be extended by more than two years.  

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 

Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 

Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification 

Period for the Plant and/ or Materials would otherwise have expired.  

11.4 Failure to Remedy Defects  

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 

Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 

notice of this date.  

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 

executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring 

Entity may (at his option):  

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the  

Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause  

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 

Procuring Entity in remedying the defect or damage;  

b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 

with Sub-Clause 3.5 [Determinations]; or  

c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 

any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 

cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 

the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as the 
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case may be), plus financing costs and the cost of dismantling the same, clearing the Site and returning 

Plant and Materials to the Contractor.  

11.5 Removal of Defective Work  

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 

the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 

damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 

full replacement cost of these items, or to provide other appropriate security.  

11.6 Further Tests  

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 

require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 

within 14 days after the defect or damage is remedied.  

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 

shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 

for the cost of the remedial work.  

11.7 Right of Access  

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works 

as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 

Entity's reasonable security restrictions.  

11.8 Contractor to Search  

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 

the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be 

agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 

included in the Contract Price.  

11.9 Completion Certificate  

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect  

has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed  
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his obligations under the Contract.  

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 

Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents and 

completed and tested all the Works, including remedying any defects. A copy of the Completion Certificate shall be 

issued to the Procuring Entity. 11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the 

Works.  

  

11.10 Unfulfilled Obligations After the Completion Certificate has been issued, each Party shall remain liable for the 

fulfilment of any obligation which remains unperformed at that time. For the purposes of determining the 

nature and extent of unperformed obligations, the Contract shall be deemed to remain in force.  

11.11  Clearance of Site  



  

 

    

  

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's Equipment, 

surplus material, wreckage, rubbish and Temporary Works from the Site.  

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 

Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 

shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 

restoring the Site.  

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 

Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.  

12. MEASUREMENT AN DEVALUATION  

12.1 Works to be Measured  

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 

show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 

[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 

particulars detailing the amounts which he considers to be entitled under the Contract.  

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 

the Contractor's Representative, who shall:  

a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and  

b) supply any particulars requested by the Engineer.  

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 

accepted as accurate.  

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 

these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 

agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 

the records shall be accepted as accurate.  

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the Contractor 

shall give notice to the Architect of the respects in which the records are asserted to be inaccurate.  

After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 

the payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days 

after being requested to examine the records, they shall be accepted as accurate.  

12.2 Method of Measurement  

Except as otherwise stated in the Contract:  

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and  

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules.  

12.3 Evaluation  

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the value of work done by evaluating each item of work, applying the 

measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 

appropriate rate or price for the item.  

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 

item in the Contractor, if there is no such item, specified for similar work.  
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12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 

considered as included in other rates and prices in the Bill of Quantities and will not be paid for separately.  

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if:  

a) The work is instructed under Clause13 [Variations and Adjustments],  

b) no rate or price is specified in the Contract for this item, and  

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract.  

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 

are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 

prevailing market rates, together with profit, taking account of any other relevant matters.  

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a  

provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 

commences.  

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 

paid less or more relative to the contract price (which would be the tender price), payment valuation 

certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 

schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 

out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 

100.  

12.4 Omissions  

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 

if:  

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 

been deemed to be covered by a sum forming part of the Accepted Contract Amount;  

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and  

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall 
give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 

cost, which shall be included in the Contract Price.  

13. VARIATIONS AND ADJUSTMENTS  

13.1 Right to Vary  

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 

by the Architect under this Clause shall in any way vitiate or in validate the Contract.  

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 

the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 

required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 

the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.  

13.1.3 Each Variation may include:  

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation),  

b) changes to the quality and other characteristics of any item of work,  

c) changes to the levels, positions and/ or dimensions of any part of the Works,  
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d) omission of any work unless it is to be carried out by others,  



  

 

    

  

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or  

f) changes to the sequence or timing of the execution of the Works.  

13.1.4  The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the 

Architect instructs after obtaining approval of the Procuring Entity.  

13.2.  Variation Order Procedure  

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature and 

form of such variation. As soon as possible after having received such notice, the Contractor shall submit to the 

Engineer:  

a) A description of work, if any, to be performed and a programme for its execution, and  

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause  

8.3 or to any of the Contractor's obligations under the Contract, and  

 c)  the Contractor's proposals for adjustment to the Contract Price.  

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the Employer 

and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If the Architect 

decides that the variation shall be carried out, he shall issue a Variation Order clearly identified as such in 

accordance with the Contractor's submission or as modified by agreement.  

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of Sub-

Clause 13.2.2 shall apply.  

13.2.2  Disagreement on Adjustment of the Contract Price  

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 

shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 

Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 

specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in the 

Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 

circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under recovery 

of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be paid:  

a) The cost of any partial execution of the Works rendered useless by any such variation,  

b) The cost of making necessary alterations to Plant already manufactured or in the course of manufacture or 

of any work done that has to be altered in consequence of such a variation,  

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as detailed in 

the Programme, and  

d) the net effect of the Contractor's finance costs, including interest, caused by the variation.  

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 

certificates of payment.  

13.2.3  Contractor to Proceed  

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 

pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 

Sub-Clause31.3.  

13.3  Value Engineering  

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) 

will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 

or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, or  
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(iv) otherwise, be of benefit to the Procuring Entity.  

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 13.3 

[Variation Procedure].  

13.2.3  If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 

Works, then unless otherwise agreed by both Parties: a)  The Contractor shall design this part,  

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and  

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 

in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:  

 i)  such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause  

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in  

Cost], and ii) the reduction (if any) in the value to the Procuring Entity of the varied works, 

taking account of any improvement in quality, anticipated life or operational efficiencies.  

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 

there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 

established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.  

13.4  Variation Procedure for Value Engineering proposal  

13.4.1  If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing 

as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 

a)  A description of the proposed work to be performed and a programme for its execution,  

 b)  the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause  

8.3 [Programme] and to the Time for Completion, and  

 c)  the Contractor's proposal for evaluation of the Variation.  

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 

Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall 

not delay any work whilst awaiting a response.  

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by the 

Architect to the Contractor, who shall acknowledge receipt.  

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 

Architect instructs or approves otherwise in accordance with this Clause.  

13.5  Payment in Applicable Currencies  

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 

adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 

currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 

proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 

of the Contract Price.  

13.6  Provisional Sums  

13.6.1  Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, and 

the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only such 

amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall have 

instructed. For each Provisional Sum, the Architect May instruct:  

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and valued 

under Sub-Clause 13.3 [Variation Procedure]; and/or  

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as  



  

 

    

  

defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 

the Contract Price:  

i) The actual amounts paid (or due to be paid) by the Contractor, and  

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 

applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 

rate, the percentage rate stated in the Special Conditions of Contract shall be applied.  

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 

receipts in substantiation.  
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13.7  Dayworks  

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 

daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 

Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 

Sub-Clause shall not apply.  

13.7.2  Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for 

payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.  

13.7.3  Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 

deliver each day to the Architect accurate statements induplicate which shall include the following details of the 

resources used in executing the previous day's work:  

a) The names, occupations and time of Contractor's Personnel,  

b) the identification, type and time of Contractor's Equipment and Temporary Works, and  

c) the quantities and types of Plant and Materials used.  

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 

Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to their 

inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].  

13.8  Adjustments for Changes in Legislation  

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a change 

in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing Laws) 

or in the judicial or official governmental interpretation of such Laws, made after the Base Date, which affect 

the Contractor in the performance of obligations under the Contract.  

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 

changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters.  

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay 

has already been taken into account in the determination of a previous extension of time and such Cost shall not 

be separately paid if the same shall already have been taken into account in the indexing of any inputs to the 
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table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes in 

Cost].  

13.9  Adjustments for Changes in Cost  

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and foreign 

currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall not 

apply.  

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 

of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 

formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 

covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 

included amounts to cover the contingency of other rises and falls in costs.  

13.9.3  The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with  

the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 

the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the basis 

of Cost or current prices. The formulae shall be of the following general type:  
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Price Adjustment Formula Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the SCC. If so provided, the amounts certified in each payment certificate, 

before deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate formula of the type 

specified below applies:  

P = A + B Im/Io where:  

P is the adjustment factor for the portion of the Contract Price payable.  

A and B are coefficients specified in the SCC, representing then on adjustable and adjustable 
portions, respectively, of the Contract Price payable and  

I m is the index prevailing at the end of the month being invoiced and Ioc is the index 
prevailing 30 days before Bid opening for inputs payable.  

  

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 

currencies, since coefficient A, for the non-adjustable portion of the payments, is a very 

approximate figure (usually 0.15) to take account of fixed cost elements or other 

nonadjustable components. The sum of the adjustments for each currency are added to 

the Contract Price.  

  

13.9.4  The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in doubt, 

it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the indices at 

stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of clarification of 

the source; although these dates (and thus these values) may not correspond to the base cost indices.  

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall be converted 

into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 

relevant currency on the above date for which the index is required to be applicable.  

 13.9.6  Until such time as each current cost index is available, the Architect shall determine a provisional index for  

the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 

recalculated accordingly.  

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 

shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the Time 

for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring 

Entity.  

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only be 

adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations.  

 14.  CONTRACT PRICE AND PAYMENT  

 14.1  The Contract Price  

 14.1.1  Unless otherwise stated in the Special Conditions:  

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract;  
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b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 

Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7  

[Adjustments for Changes in Legislation];  

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities and 

are not to be taken as the actual and correct quantities:  
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i)  of the Works which the Contractor is required to execute, or ii) 
 for the purposes of Clause12 [Measurement and Evaluation]; and  

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 

breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 

when preparing Payment Certificates but shall not be bound by it.  

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts there 

for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from the 

payment of import duties and taxes upon importation.  

 14.2  Advance Payment  

  
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 

the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall be 

as stated in the Special Conditions of Contract.  

  
14.2.2  Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in the 

Special Conditions of Contract, this Sub-Clause shall not apply.  

  
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for the 

advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application for 

Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in accordance 

with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal to the advance 

payment. This guarantee shall be issued by a reputable bank or financial institutions elected by the Contractor 

and shall be in the form annexed to the Special Conditions or in another form approved by the Procuring Entity.  

  
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been repaid, 

but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in the Payment 
Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not been repaid 

by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the guarantee until the 

advance payment has been repaid.  

  
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 

14.6 [Issue of Interim Payment Certificates], as follows:  

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of all 

certified interim payments (excluding the advance payment and deductions and repayments of retention) 

exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and  

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 

amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 

repayments as well as deductions for retention money) in the currencies and proportions of the advance 

payment until such time as the advance payment has been repaid; provided that the advance payment shall 
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be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less 

Provisional Sums has been certified for payment.  

  
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or prior 

to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and Termination by 

Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then outstanding shall 

immediately become due and in case of termination under Clause 15 [Termination by Procuring Entity], except 

for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for Convenience], payable by the Contractor 

to the Procuring Entity.  

 14.3  Application for Interim Payment Certificates  

  
 14.3.1  The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of  

Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail  

the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 

shall include the report on the progress during this month in accordance with Sub-Clause4.21 [Progress Reports].  

  
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various currencies 

in which the Contract Price is payable, in the sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) below);  

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for  

Changes in Cost];  

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 

Special Conditions of Contract to the total of the above amounts, until the amount so retained by the  

Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of  

Contract;  

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 

for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];  

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5  

[Plant and Materials intended for the Works];  

f) any other additions or deductions which may have become due under the Contractor otherwise, including 

those under Clause 20 [Claims, Disputes and Arbitration]; and  

g) the deduction of amounts certified in all previous Payment Certificates.  

 14.4  Schedule of Payments  

  
14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will be 

paid, then unless otherwise stated in this schedule:  

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the purposes 

of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];  

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and  

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 

and if actual progress is found to be less or more than that on which this schedule of payments was based, 

then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

revised instalments, which shall take account of the extent to which progress is less or more than that on 

which the instalments were previously based.  

  
 14.4.2  If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates  
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of the payments which he expects to become due during each quarterly period. The first estimate shall be 

submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 

intervals, until the Taking-Over Certificate has been issued for the Works.  

 14.5  Plant and Materials intended for the Works  

  
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 

Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 

Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].  

  
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-Clause 

shall not apply.  

14.5.3  The Architect shall determine and certify each addition if the following conditions are satisfied: a) 
 The Contractor has:  

i)  kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which 

are available for inspection, and  

(ii)   submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; and either:  
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 b)  the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when shipped, ii) have been shipped to Kenya, enroute to 

the Site, in accordance with the Contract; and iii) are described in a clean shipped bill of lading or other 

evidence of shipment, which has been submitted to the Architect together with evidence of payment of 

freight and insurance, any other documents reasonably required, and a bank guarantee in a form and issued 

by an entity approved by the Procuring Entity in amounts and currencies equal to the amount due under this 

Sub-Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 

Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected against 

loss, damage or deterioration; or  

 c)  the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when delivered to the Site, and  

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract.  

  
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect determination 

of the cost of the Plant and Materials (including delivery to Site), taking account of the documents mentioned in 

this Sub-Clause and of the contract value of the Plant and Materials.  

  
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when the 

contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be equivalent 

to, and in the same currencies and proportions as, this additional amount for the relevant Plant and Materials.  

 14.6  Issue of Interim Payment Certificates  

  
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance Security. 

Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, deliver to 

the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the amount which the 

Architect fairly determines to be due, with all supporting particulars for any reduction or withholding made by 

the Architect on the Statement if any.  
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14.6.2  However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue an 

Interim Payment Certificate in an amount which would (after retention and other deductions) be less than the 

minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. In this 

event, the Architect shall give notice to the Contractor accordingly.  

  
 14.6.3  An Interim Payment Certificate shall not be withheld for any other reason, although:  

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of  

rectification or replacement may be withheld until rectification or replacement has been completed; and/or  

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,  

and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 

work or obligation has been performed.  

 4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be made to 

any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect acceptance, 

approval, consent or satisfaction.  

 14.7  Payment  

  
 14.7.1  The Procuring Entity shall pay to the Contractor:  

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 60 

days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and  

Sub- Clause 14.2 [Advance Payment], whichever is later;  

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues  

Interim Payment Certificate; and  

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues  

Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 

in accordance with Sub-Clause 16.2 [Termination by Contractor].  

  
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, 

in the payment country (forth is currency) specified in the Contract.  

 14.8  Delayed Payment  

  
 14.8.1  If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor  

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 

of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 

[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment Certificate 

is issued.  

  
14.8.2  These financing charges shall be calculated at the annual rate of three percentage points above the mean rate of 

the Central Bank in Kenya of the currency of payment, or if not available, the inter-bank offered rate, and shall 

be paid in such currency.  

  
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice to 

any other right or remedy.  

 14.9  Payment of Retention Money  

 14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall be 

certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or part of 

the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall behalf (50%) of the 

proportion calculated by dividing the estimated contract value of the Section or part, by the estimated final Contract 

Price.  
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14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 

was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 

promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 

(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated final 

Contract Price.  

  
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect shall be entitled 

to withhold certification of the estimated cost of this work until it has been executed.  

  
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].  

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 

Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 

shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 

institution selected by the Contractor, for the second half of the Retention Money.  

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days after 

receiving a copy of the Completion Certificate.  

 14.10  Statement at Completion  

  
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub-  

Clause 14.3 [Application for Interim Payment Certificates], showing:  

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 

Certificate for the Works,  

b) any further sums which the Contractor considers to be due, and  

c) an estimate of any other amounts which the Contractor considers will become due to him under the  
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Contract. Estimated amounts shall be shown separately in this Statement at completion.  

  
 14.10.2  The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].  

 14.11  Application for Final Payment Certificate  

 14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six copies 

of a draft final statement with supporting documents showing in detail in a form approved by the Engineer:  

a) The value of all work done in accordance with the Contract, and  

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.  

  
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit 

such further information as the Architect may reasonably require within 30 days from receipt of said draft and 

shall make such changes in the draft as may be agreed between them. The Contractor shall then prepare and 

submit to the Architect the final statement as agreed. This agreed statement is referred to in these Conditions as 

the “Final Statement”.  

  
 14.11.3  However, if, following discussions between the Architect and the Contractor and any changes to the draft  

final statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the 

Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft 

final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's 
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Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the 

Procuring Entity (with a copy to the Engineer) a Final Statement.  

 14.12  Discharge  

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of 

the Final Statement represents full and final settlement of all moneys due to the Contractor under or in connection 

with the Contract. This discharge may state that it becomes effective when the Contractor has received the 

Performance Security and the outstanding balance of this total, in which event the discharge shall be effective 

on such date.  

 14.13  Issue of Final Payment Certificate  

  
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to the 

Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: a) The amount which he 

fairly determines is finally due, and  

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for all 

sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to the 

Contractor or from the Contractor to the Procuring Entity, as the case may be.  

  
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request the 

Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the Architect shall 

issue the Final Payment Certificate for such amount as he fairly determines to be due.  

  

14.14 Cessation of Procuring Entity's Liability  

  
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with the 

Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 

expressly for it:  

a) in the Final Statement and also,  

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion].  

  
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations, 

or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the Procuring 

Entity.  

  
14.15 Currencies of Payment  

  
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies. If more than one currency is so named, payments shall be made as follows: a) If the 

Accepted Contract Amount was expressed in Local Currency only:  

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 

be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, except 

as otherwise agreed by both Parties;  

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and proportions; 

and  

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application  

for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 

paragraph (a) (i) above;  
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b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 

and proportions specified in the Schedule of Payment Currencies;  

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum 

was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;  

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 

payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 

balance of this amount from the sums otherwise payable to the Contractor in other currencies; and  

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing on 

the Base Date and determined by the Central Bank of Kenya.  

  

 15.  TERMINATION BY PROCURING ENTITY  

 15.1  Notice to correct any defects or failures  

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 

Contractor to make good the failure and to remedy it within 30 days.  

 15.2  Termination by Procuring Entity  

15.2.1  The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based on 

following circumstances which shall include but not limited to:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1  

[Notice to Correct],  

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 

obligations under the Contract,  

c) without reasonable excuse fails:  

 i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and  

Suspension], or ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or 

Sub-Clause 7.6 [Remedial  

Work], within 30 days after receiving it,  

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the  

Procuring Entity,  

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made against 

him, compounds with his creditors, or carries on business under a receiver, trustee or manager for the 

benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has a similar 

effect to any of these acts or events, or  

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other 

thing of value, as an induce mentor reward:  

i) for doing or for bearing to do any action in relation to the Contract, or ii) for showing or for bearing to show 

favor or disfavor to any person in relation to the Contract, or iii) if any of the Contractor's Personnel, agents or 
Subcontractors gives or offers to give (directly or indirectly) to any person any such induce mentor reward as 

is described in this sub-paragraph (f). However, lawful inducements and rewards to Contractor's Personnel shall 

not entitle termination, or  
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g) If the contract or repeatedly fails to remedy delivers defective work,  

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

Appendix B to these General Conditions, in competing for or in executing the Contract.  

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the Contractor, 

terminate the Contract and expel the Contractor from the Site. However, in the case of sub- paragraph (e) or (f) or 

(g) or (h), the Procuring Entity may by notice terminate the Contract immediately.  
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15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring Entity, 

under the Contractor otherwise.  

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and other 

design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to comply 

immediately with any reasonable instructions included in the notice (i) for the assignment of any subcontract, and 

(ii) for the protection of life or property or for the safety of the Works.  

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do so. The 

Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design documents 

made by or on behalf of the Contractor.  

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be released 

to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk and cost of 

the Contractor. However, if by this time the Contractor has failed to make a payment due to the Procuring Entity, 

these items may be sold by the Procuring Entity in order to recover this payment. Any balance of the proceeds 

shall then be paid to the Contractor.  

 15.3  Valuation at Date of Termination  

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 

taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

the value of the Works, Goods and Contractor's Documents, and any other sums due to the Contractor for work 

executed in accordance with the Contract.  

 15.4  Payment after Termination  

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 

Procuring Entity may:  

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],  

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of any 

defects, damages for delay in completion (if any), and all other costs incurred by the Procuring Entity, have 

been established, and/ or  

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs of 

completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 [Valuation at 

Date of Termination]. After recovering any such losses, damages and extra costs, the Procuring Entity shall 

pay any balance to the Contractor.  

 15.5  Procuring Entity's Entitlement to Termination for Convenience  

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's convenience, 

by giving notice of such termination to the Contractor. The termination shall take effect 30 days after the later of 

the dates on which the Contractor receives this notice or the Procuring Entity returns the Performance Security. 

The Procuring Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works itself 

or to arrange for the Works to be executed by another contractor or to avoid a termination of the Contract by the 

Contractor under Clause 16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed in 

accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid 

in accordance with Sub-Clause 16.4 [Payment on Termination].  

 15.6  Fraud and Corruption  

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing 

sanctions.  

  

 15.7  Corrupt gifts and payments of commission  
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 15.7.1  The Contractor shall not;  

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration 

of any kind as an inducement or reward for doing or for bearing to door for having done or for borne to do 

any act in relation to the obtaining or execution of this or any other Contract for the Procuring Entity or 

for showing or for bearing to show favor or disfavor to any person in relation to this or any other contract 

for the Procuring Entity.  

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 

been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is 

made particulars of any such commission and of the terms and conditions of any agreement for the payment 

there of have been disclosed in writing to the Procuring Entity.  

 15.7.2  Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf  

(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the Public 

Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of the 

Laws of Kenya.  

 16.  SUSPENSION AND TERMINATION BY CONTRACTOR  

 16.1  Contractor's Entitlement to Suspend Work  

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 

Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with the 

works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to the 

Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the 

Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice.  

16.1.2  The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 

[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].  

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 

relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall resume 

normal working as soon as is reasonably practicable.  

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of work) 

in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

16.2  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters.  

 16.3  Termination by Contractor  

 16.3.1  The Contractor shall be entitled to terminate the Contract if:  

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate,  

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days after 

the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made  

(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),  

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as to 

materially and adversely affect the economic balance of the Contract and/or the ability of the  

Contractor to perform the Contract,  

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged  
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Suspension], or  

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration 

order made against him, compounds with his creditors, or carries on business under a  
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receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which (under 

applicable Laws) has a similar effect to any of these acts or events.  

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 

fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement of 

Works].  

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring Entity, 

terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice terminate 

the Contract immediately.  

16.3.3  The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under 

the Contractor otherwise.  

 16.4  Cessation of Work and Removal of Contractor's Equipment  

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 

Payment and Release] has taken effect, the Contractor shall promptly:  

a) cease all further work, except for such work as may have been instructed by the Architect for the protection 

of life or property or for the safety of the Works,  

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has received 

payment, and  

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.  

 16.5  Payment on Termination  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring 

Entity shall promptly:  

a) Return the Performance Security to the Contractor,  

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], and  

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination.  

  

17. RISK AND RESPONSIBILITY  

17.1 Indemnities  

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 

their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 

expenses) in respect of:  

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or by 

reason of the Contractor's design (if any), the execution and completion of the Works and the remedying of 

any defects, unless attributable to any negligence, willful actor breach of the Contract by the Procuring 

Entity, the Procuring Entity's Personnel, or any of their respective agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 

or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and 

completion of the Works and the remedying of any defects, unless and to the extent that any such damage 

or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 

Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly employed by any of 

them.  
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17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 

respective agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) 

in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, willful act or 

breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective 

agents, and (2) the matters for which liability may be excluded from insurance cover, as described in sub-

paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to 

Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful actor 
breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone directly 

or indirectly employed by any of them.  

17.2 Contractor's Care of the Works  

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement Date 

until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking Over of 

the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to the Procuring 

Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 

responsibility for the care of the Section or part shall then pass to the Procuring Entity.  

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility for 

the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this outstanding 

work has been completed.  

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 

Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 

Contractor's Documents conform with the Contract.  

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after 

a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which 

occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which the 

Contractor was liable.  

17.3 Procuring Entity's Risks  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 

directly affect the execution of the Works in Kenya, are: a) War hostilities (whether war be declared or not),  

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's  

Personnel,  

c) explosive materials, ionizing gradation or contamination by radio-activity, except as may be attributable 

to the Contractor's use of such explosives, radiation or radio-activity,  

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,  

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be  

specified in the Contract,  

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the  

Procuring Entity is responsible, and  

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor 

could not reasonably have been expected to have taken adequate preventive precautions.  

17.4 Consequences of Procuring Entity's Risks  

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works, 

Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify 

this loss or damage to the extent required by the Engineer.  

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall give 

a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  
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(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 

of Time for Completion], and  

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.  

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

 17.5  Intellectual and Industrial Property Rights  

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 

registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial 

property right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) 

alleging an infringement. 111  

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the 

claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.  

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 

alleging an infringement which is or was:  

a) An un avoidable result of the Contractor's compliance with the Contract, or  

b) A result of any Works being used by the Procuring Entity:  

i)  for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or ii) in 

conjunction with anything not supplied by the Contractor, unless such use was disclosed to the Contractor 

prior to the Base Date or is stated in the Contract.  

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim which 

arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design for which the 

Contractor is responsible.  

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 

negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other 

Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party (and 

its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, unless the 

indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration upon being 

requested to do so by such other Party.  

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive and 

non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights owned 

by the contractor or a third party from whom the contract or has received the rights to grant sub-licenses and shall 

also grant to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to sub-license) 

to use the know-how and other technical information disclosed to the contract or under the contract. Nothing 

contained here-in shall be construed as transferring ownership of any patent, utility model, trademark, design, 

copy right, know-how or other intellectual rights from the contractor or any other third party to the Procuring 

Entity.  

 17.6  Limitation of Liability  

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor 

for any in director consequential loss or damage which may be suffered by the other Party in connection with the 

Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of 

Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; 

Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 

17.5 [Intellectual and Industrial Property Rights].  

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than 

under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free- 
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Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], 

shall not exceed the sum resulting from the application of a multiplier (less or greater than one) to the Accepted 

Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other sum is not so 

stated) the Accepted Contract Amount.  

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 

defaulting Party.  

 17.7  Use of Procuring Entity's Accommodation/Facilities  

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and 

facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor until 

cessation of occupation (where hand-over or cessation of occupation may take place after the date stated in the 

Taking-Over Certificate for the Works).  

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care arising 

from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor shall, at his 

own cost, rectify the loss or damage to the satisfaction of the Engineer.  

18. INSURANCE  

18.1 General Requirements for Insurances  

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting 

and maintaining the insurance specified in the relevant Sub-Clause.  

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 

approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 

before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 

provisions of this Clause.  

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and 

in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both 

Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence over 

the provisions of this Clause.  

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as 

though  

a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 

namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on behalf 

of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) 

additional joint insured shall not be entitled to receive payments directly from the insurer or to have any other 

direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint insured to comply 

with the conditions stipulated in the policy.  

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 

required  

to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss or 

damage.  

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of 

Contract (calculated from the Commencement Date), submit to the other Party:  

  

a) Evidence that the insurances described in this Clause have been affected, and  

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property].  
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18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.  

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring 

Party shall keep the insurers informed of any relevant changes to the execution of the Works and ensure 

that insurance is maintained in accordance with this Clause.  

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval 

of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by 

the insurer shall promptly give notice to the other Party.  

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 

maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance 

with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or 

remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall 

pay the amount of these premiums to the other Party, and the Contract Price shall be adjusted accordingly.  

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 

Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not 

recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity.  

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the 

insuring Party fails to effect and keep in force an insurance which is available and which it is required 

to effect and maintain under the Contract, and the other Party neither approves the omission nor effects 

insurance for the coverage relevant to this default, any moneys which should have been recoverable 

under this insurance shall be paid by the insuring Party.  

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] 

or Sub- Clause 20.1 [Contractor's Claims], as applicable.  

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited 

to  
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the insurance referred to Clause 18) with insurers from any eligible source country.  

  

18.2 Insurance for Works and Contractor's Equipment  

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than 

the  

full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 

This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 

(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 

Certificate for the Works.  

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 

Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 

occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the 

Contractor in the course of any other operations (including those under Clause 11 [Defects Liability]).  

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective 

while it is being transported to the Site and until it is no longer required as Contractor's Equipment.  

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:  
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a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 

insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the 

loss or damage,  

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 

Risks],  

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss 

or damage to a part of the Works which is attributable to the use or occupation by the Procuring 

Entity of another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), 

(g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are 
not insurable at commercially reasonable terms, with deductibles per occurrence of not more than 

the amount stated in the Special Conditions of Contract (if an amount is not so stated, this sub-

paragraph (d) shall not apply), and  

e) may however exclude loss of, damage to, and reinstatement of:  

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result of 

this defective condition and not as described in sub-paragraph (ii) below),  

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if this 

other part is in a defective condition due to a defect in its design, materials or workmanship,  

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the 

Contractor is liable for the loss or damage, and  

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for the 

Works].  

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 

available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 

Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to 

SubClause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 

reasonable terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, 

unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-

Clause 18.1 [General Requirements for Insurances].  

18.3 Insurance against Injury to Persons and Damage to Property  

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 

which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 

Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 

[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the 

Contract and occurring before the issue of the Performance Certificate.  

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 

Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the 

Special Conditions  

of Contract, this Sub-Clause shall not apply.  

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties,  

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except things 

insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and  

d) may however exclude liability to the extent that it arises from:  

i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in or ii) 
 through any land, and to occupy this land for the Permanent Works,  
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iii) damage which is an unavoidable result of the Contractor's obligations to execute the iv) 
Works and remedy any defects, and  

v)  a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms.  

18.4 Insurance for Contractor's Personnel  

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 

employed by the Contractor or any other of the Contractor's Personnel.  

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, 

losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death 

of any person employed by the Contractor or any other of the Contractor's Personnel, except that this 

insurance may exclude losses and claims to the extent that they arise from any act or neglect of the 

Procuring Entity or of the Procuring Entity's Personnel.  

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected 

by the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.  

19. FORCE MAJEURE  

19.1 Definition of Force Majeure  

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance:  

a) Which is beyond a Party's control,  

b) Which such Party could not reasonably have provided against before entering into the Contract,  

c) which, having arisen, such Party could not reasonably have avoided or overcome, and  

d) which is not substantially attributable to the other Party.  

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 

below, so long as conditions (a) to (d) above are satisfied:  

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,  

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, 

military or usurped power, or civil war,  

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,  

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as may 

be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and  

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

19.2 Notice of Force Majeure  

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 

Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 

Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant 

event or circumstance constituting Force Majeure.  

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 

Majeure prevents it from performing them.  
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19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of 

either Party to make payments to the other Party under the Contract.  

19.3 Duty to Minimize Delay  
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Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the Contract 

as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected by the Force 

Majeure.  

19.4 Consequences of Force Majeure  

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 

Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers 

delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to 

Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 

[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any 

such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or 

destroyed by Force Majeure, to the extent they are not indemnified through the insurance policy 

referred to in Sub- Clause18.2 [Insurance for Works and Contractor's Equipment].  

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

19.5 Force Majeure Affecting Subcontractor  

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force majeure 

on terms additional to or broader than those specified in this Clause, such additional or broader force majeure 

events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief under this 

Clause.  

19.6 Optional Termination, Payment and Release  

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days 

by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 

Majeure], or for multiple periods which total more than 140 days due to the same notified Force Majeure, 

then either Party may give to the other Party a notice of termination of the Contract. In this event, the 

termination shall take effect 7 days after the notice is given, and the Contractor shall proceed in 

accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].  

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 

Certificate which shall include:  

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;  

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, 

or of which the Contractor is liable to accept delivery: this Plant and Materials shall become the 

property of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and 

the Contractor shall place the same at the Procuring Entity's disposal;  

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the  

Contractor in the expectation of completing the Works;  

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return 

of these items to the Contractor's works in his country (or to any other destination at no greater 

cost); and  

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 

Works at the date of termination.  

19.7 Release from Performance  

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the Parties 

(including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or both 
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Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, entitles the 

Parties to be released from further performance of the Contract, then upon notice by either Party to the other Party 

of such event or circumstance:  

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party in 

respect of any previous breach of the Contract, and  

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 

under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been terminated 

under Sub-Clause 19.6.  
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20. SETTLEMENT OF CLAIMS AND DISPUTES  

20.1 Contractor's Claims  

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 

additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 

the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the 

claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor 

became aware, or should have become aware, of the event or circumstance.  

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 

shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 

shall be discharged from all liability in connection with the claim. Otherwise, the following provisions 

of this Sub-Clause shall apply.  

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance.  

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 

either on the Site or at another location acceptable to the Engineer. Without admitting the Procuring 

Entity's liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-

keeping and/ or instruct the Contractor to keep further contemporary records. The Contractor shall permit 

the Architect to inspect all these records and shall (if instructed) submit copies to the Engineer.  

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 

and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which 
includes full supporting particulars of the basis of the claim and of the extension of time and/ or 

additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim;  

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ or 

amount claimed, and such further particulars as the Architect may reasonably require; and  

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the event 

or circumstance, or within such other period as may be proposed by the Contractor and approved by the 

Engineer.  

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 

or within such other period as may be proposed by the Architect and approved by the Contractor, the 

Architect shall respond with approval, or with disapproval and detailed comments. He may also request 

any necessary further particulars but shall nevertheless give his response on the principles of the claim 

within the above defined time period.  

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before 

or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) 

the additional payment (if any) to which the Contractor is entitled under the Contract.  

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars 

supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to 

payment for such part of the claim as he has been able to substantiate.  
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20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider 

that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable 

settlement in accordance with Clause 20.3.  

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply 

to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 

extension of time and/ or additional payment shall take account of the extent (if any) to which the failure 

has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the 

second paragraph of this Sub-Clause 20.3.  

  

20.2 Procuring Entity's Claims  

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions 

or  

otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 

Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 

required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 

[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.  

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity 

became aware, or should have become aware, of the event or circumstances giving rise to the claim. A 

notice relating to any extension of the Defects Notification Period shall be given before the expiry of 

such period.  

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 

amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with 

the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the 

Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in accordance with Sub-

Clause 11.3 [Extension of Defects Notification Period]. 20.2.4 This amount may be included as a 

deduction in the Contract Price and Payment Certificates. The Procuring Entity shall only be entitled to 

set off against or make any deduction from an amount certified in a Payment Certificate, or to otherwise 

claim against the Contractor, in accordance with this Sub-Clause.  

20.3 Amicable Settlement  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 

commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 

claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from the 

day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made.  

20.4 Matters that may be referred to arbitration  

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical 

completion of the Works or abandonment of the Works or termination of the Contract by either party:  

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.  

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.  

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.  

e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 

Contractor agree otherwise in writing.  

20.5 Arbitration  
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20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.  

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 

dispute has not been given by the applying party within ninety days of the occurrence or discovery of 

the matter or issue giving rise to the dispute.  

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not  

commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 

amicably with or without the assistance of third parties. Proof of such attempt shall be required.  

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to determine 

the rights of the parties and assess and a ward any sums which ought to have been the subject of or 

included in any certificate.  
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review 

and  

revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall 

be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice had 

been given.  

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 

representatives of the Parties and the Architect from being called as a witness and giving evidence before 

the arbitrators on any matter whatsoever relevant to the dispute.  

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons 

for dissatisfaction given in its Notice of Dissatisfaction.  

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the 

Architect shall not be altered by reason of any arbitration being conducted during the progress of the Works.  

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the 

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 

remuneration.  

20.6 Arbitration with National Contractors  

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with 

the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified 

in writing by either party to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the 

arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur 

in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying 

party, by the Chairman or Vice Chairman of any of the following professional institutions; i) 
Architectural Association of Kenya ii) Institute of Quantity Surveyors of Kenya iii) Association of 

Consulting Engineers of Kenya iv) Chartered Institute of Arbitrators (Kenya Branch) v) Institution of 

Engineers of Kenya  

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.  
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20.7 Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the 

United Nations Commission on International Trade Law (UNCITRAL); or with proceedings 

administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of 

Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules.  

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted 

in the language for communications defined in Sub-Clause1.4 [Law and Language].  

20.8 Alternative Arbitration Proceedings  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which 

offers a neutral venue for the conduct of national and international arbitration with commitment to providing 

institutional support to the arbitral process.  

20.9 Failure to Comply with Arbitrator's Decision  

20.9.1 The award of such Arbitrator shall be final and binding up on the parties.  

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other 

Party may, without prejudice to any other rights it may have, refer the matter to a competent court of 

law.  

  
20.10 Contract operations to continue  

Notwithstanding any reference to arbitration herein,  

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and  

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.  
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Section IX - Special Conditions of Contract  

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions here in shall 

prevail over those in the GCC.  

  

  

Conditions  Sub- 

Clause  

Data  

Part A - Contract Data  

Procuring Entity’s name and 

address  

Heading  The Procuring Entity is - NG-CDF WEBUYE 

EAST CONSTITUENCY, BUNGOMA COUNTY  

P.O BOX 404-50205 WEBUYE. 

Name and Reference No. of the  

Contract  

  

Heading and 

1.1  

Proposed Construction of Administration Block & 

4no. classrooms at Ndivisi FYM  primary school in 

Bungoma County-Phase I 

  

Tender No.  ----------------------------------------------   

Engineers Name and address  Heading and 

3.1.1  

County Public Works Officer,   

State Department for Public Works  

P.O Box 382-50200   

Bungoma, Kenya  

  

Contractor’s Representative’s name  4.3.1  [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature]  

Key Personnel names   16.9.1  [insert the name of each Key Personnel agreed by the 

Procuring Entity prior to Contract signature]  

Time for Completion  1.1.  6 Months  

  

Defects Notification Period  1.1  6 months   

Sections  1.1  If Sections are to be used, refer to Table: Summary of 

Sections below  

Electronic transmission systems  1.3  N/A  

Time for the Parties entering into a 

Contract Agreement  

1.6  Within 30 days  

Commencement Date  8.1.1  The start date shall be 14 days after site handing over  

Time for access to the Site  2.1.1  No later than the Commencement Date, and not later 

than14 no. days after Commencement Date  

Architect Duties and Authority  3.1.6 (b)  

(ii)   

Variations resulting in an increase of the Accepted  

Contract Amount shall be as guided by the Public 

Procurement and Asset Disposal Act, 2015 and all 

amendments thereafter and attendant 

Regulations.  

Performance Security  4.2.1  The performance security will be in the form of a 

performance bond in the amount(s) of 10% percent of 

the Accepted Contract Amount and in the same 

currency(ies) of the Accepted Contract Amount.  
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Delay damages for the Works  8.7 &  

14.15(b)   

Ksh.5,000 per week.  

If Sections are to be used, refer to Table: Summary of  

Sections below  

Maximum amount of delay 

damages  

8.7.1  10% of the final Contract Price.   

Provisional Sums  13.6. (b)(ii)  N/A  

Adjustments for Changes in Cost  13.9  Period “n” applicable to the adjustment multiplier 

“Pn”: Exceeding Twelve (12) months  

Conditions  Sub- 

Clause  

Data  

Total advance payment   14.2.1  Up to 20% of the Accepted Contract Amount payable 

in the currencies and proportions in which the 

Accepted Contract Amount is payable.  

Repayment amortization rate of 

advance payment   

14.2.5 (b)  The amounts to be recovered in each payment 

certificate shall be computed using the following 
formula:  

 R =  A(x1 – x11)  

            90 – 30  

Where;  

A - Amount of the advance which has been granted.  

  

x1 - The amount of proposed cumulative payments as  

a percentage of the original amount of the Contract.  

This figure will exceed 30% but not exceed 90%.  

  

x11 - The amount of the previous cumulative payments 

as a percentage of the original amount of the Contract.  

This figure will be below 90% but not less than 30%.  

  

R - Amount to be reimbursed in current valuation.  

Percentage of Retention  14.3.2 (c)  10% of the certified amounts.  

Limit of Retention Money  14.3.2 (c)  10% of the Accepted Contract Amount  

Plant and Materials  14.5.3(b)(i)  Not applicable  

14.5.3(c)(i)  Not applicable  

Minimum Amount of Interim 

Payment Certificates  

14.6.2  2.5% of the Accepted Contract Amount  

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment  

14.8  Shall be in accordance with the prevailing mean 

commercial lending rate as determined by the 

Central Bank of Kenya.  

Maximum total liability of the  

Contractor to the Procuring Entity   

17.6.2  The product of 1.1 times the Accepted Contract 

Amount.  

Periods for submission of 

insurance:  

18.1.6    

a. Evidence of insurance.    14 days  

b. Relevant policies    14 days  

Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks  

18.2.4 (d)  [Insert maximum amount of deductibles] -N/A  

Minimum amount of third-party 

insurance  

18.3.2  [Insert amount of third-party insurance]- N/A  

The place of arbitration   20.7.2  Nairobi, Kenya  
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SECTION X - CONTRACT FORMS  

  

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD  

FORM No. 2 - REQUEST FOR REVIEW  

FORM No. 3 - LETTER OF AWARD   

FORM No. 4 - CONTRACT AGREEMENT  

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]  

FORM No. 6 - PERFORMANCE SECURITY [Option 2– Performance Bond]  

FORM No. 7 - ADVANCE PAYMENT SECURITY  

FORM No. 8 - RETENTION MONEY SECURITY  
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT  

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 

Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format below.  

FORMAT  

 1.  For the attention of Tenderer's Authorized Representative  

i)  Name: [insert Authorized Representative's name] 

ii)  Address: [insert Authorized Representative's 

Address]  

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv)  Email Address: [insert Authorized Representative's email address]  

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to 

all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]  

 2.  Date of transmission: [email] on [date] (local time)  

 This Notification is sent by (Name and designation)     

 3.  Notification of Award  

i)  Procuring Entity: [insert the name of the Procuring 

Entity] ii)  Project: [insert name of project] iii) 

 Contract title: [insert the name of the contract]  

 iv)  ITT No: [insert ITT reference number from Procurement Plan]  

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The 

transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:  

4.  Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint 

in relation to the decision to award the contracts.  

 a)  The successful tenderers  

i) Name of successful Tender    

  

ii) Address of the successful Tender     

                         
  

iii) Contract price of the successful Tender Kenya Shillings      

 (in words  )  

b) The reasons for your tender being unsuccessful are as follows:  

c) Other Tenderers  

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 

well as the Tender price as read out.  
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SNo  Name of Tender  Tender Price as 

read out  

Tender’s evaluated 

price (Note a)  

One Reason Why Not Evaluated  

1          

2          

3          

4          

5          

          

 (Note a) State NE if not evaluated  

  

 5.  How to request a debriefing  

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).  

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request 

a debriefing your written request must be made within three (5) Business Days of receipt of this Notification 

of Intention to Award.  

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for 

debriefing as follows:  

i)  Attention: [insert full name of person, if applicable] ii) 

 Title/position: [insert title/position] iii)  Agency: [insert 

name of Procuring Entity] iv) Email address: [insert email   

address]  

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 

five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, 

the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this 

happens, we will notify you and confirm the date that the extended Standstill Period will end.  

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you 

in writing how the debriefing will take place and confirm the date and time.  

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 

publication of the Contract Award Notice.  

 6.  How to make a complaint  

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 

[insert date] (local time).  

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows:  

i) Attention: [insert full name of person, if applicable] ii)  Title/position: [insert title/ position] iii) 

 Agency: [insert name of Procuring Entity] iv)  Email address: [insert email address]  

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making this 

complaint. Your complaint must be submitted within the Standstill Period and received by us before the 

Standstill Period ends.  
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d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 

Regulations available from the Website www.ppra.go.ke.  

You should read these documents before preparing and submitting your complaint.  

e) There are four essential requirements:  

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process and is the recipient of a Notification of Intention to Award.  

ii) The complaint can only challenge the decision to award the contract. iii) You must submit the complaint 

within the period stated above. iv) You must include, in your complaint, all of the information required 

to support your complaint.  

7. Standstill Period  

  
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).  

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 

Award.  

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.  

If you have any questions regarding this Notification please do not hesitate to contact us. On 

behalf of the Procuring Entity:  

  

  Signature:    

  
  

Name:      

  

  
Title/position:    

  

    

   
  

  Telephone:     

  
  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
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FORM NO. 2- REQUEST FOR REVIEW  

  

FORM FOR REVIEW (r.203(1))   

  

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

APPLICATION NO……………. OF……….….20……... BETWEEN  

…………………………...………………………………. APPLICANT   

AND  

…………………………………RESPONDENT (Procuring Entity)  

  

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description).  

REQUEST FOR REVIEW  

 I/We……………………………, the above named Applicant(s), of address: Physical address……………. P. O. Box  No…………. 

Tel. No…….. Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of the 

above mentioned decision on the following grounds , namely:  

1.   

2.   

By this memorandum, the Applicant requests the Board for an order/order that:   

1.   

2.   

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……  

___________________________________________________________________________  

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of  

………...................20….………  

SIGNED   

Board Secretary  
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FORM NO  3:  LETTER OF AWARD  

  

letterhead paper of the Procuring Entity]  

[date]  

  

  

To: [name and address of the Contractor]  

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, 

as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency], 

as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted by……………… (name 

of Procuring Entity).  

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, for 

that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender Document.  

Authorized Signature: ........................................................................................................................  

Name and Title of Signatory: ..............................................................................................................  

Name of Procuring Entity: ..................................................................................................................  

Attachment: Contract Agreement: .....................................................................................................  
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FORM NO 4: CONTRACT AGREEMENT  

  

THIS AGREEMENT made the day of…………………………. 20……………., between……………………….  

…………………………………………...of……………………………………………. (hereinafter “the Procuring  

 Entity”), of the one part, and  of 

 (hereinafter  

“the Contractor”), of the other part:  

WHEREAS the Procuring Entity desires that the Works known as  should be 

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these  

Works and the remedying of any defects there in,  

The Procuring Entity and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the 

Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 

Agreement shall prevail over all other Contract documents.  

a) The Notification of Award  

b) the Form of Tender  

c) the addenda Nos   (if any)  

d) the Special Conditions of Contract  

e) the General Conditions of Contract;  

f) the Specifications  

g) the Drawings; and  

h) the completed Schedules and any other documents forming part of the contract.  

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this Agreement, 

the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy defects therein in 

conformity in all respects with the provisions of the Contract.  

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion of 

the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by the Contract.  

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the Laws 

of Kenya on the day, month and year specified above.  

  

Signed and sealed by (for the Procuring Entity)  

  
  

Signed and sealed by (for the Contractor).  
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FORM NO. 5 - PERFORMANCE SECURITY  

  
[Option 1 - Unconditional Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [insert name and Address of Procuring Entity]  

 Date:    [Insert date of issue]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

1. We have been informed that (hereinafter called "the Contractor") has entered into Contract No.  dated 

 with (name of  

Procuring Entity)                                        (the Procuring Entity as the Beneficiary), for the execution of 

(hereinafter called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),5 such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 

therein.  

4. This guarantee shall expire, no later than the………………...Day of…………,2...…6, and any demand for payment 

under it must be received by us at the office indicated above on or before that date.  

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the  

Guarantor before the expiry of the guarantee.” .......................................................................  

  

[Name of Authorized Official, signature(s) and seals/stamps]  

  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product.  

  

  

  

  

  

  

  

  

  

  

  

  

 
5 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.  
6 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee.  
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FORM No. 6- PERFORMANCE SECURITY  

[Option 2– Performance Bond]  

[Note: Procuring Entities a readvised to use Performance Security – Unconditional Demand Bank Guarantee instead of 

Performance Bond due to difficulties involved in calling Bond holder to action]  

 [Guarantor letterhead or SWIFT identifier code] Beneficiary: [insert name and Address of Procuring Entity]  

 Date:     [Insert date of issue] PERFORMANCE BOND No.:   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

1. By this Bond_________________________________ as Principal (hereinafter called “the Contractor”) and 

       ] as Surety (hereinafter called  

“the Surety”), are held and firmly bound unto] as Obligee (hereinafter called “the Procuring Entity”) in the amount 

of for the payment of which sum well and truly to be made in the types and proportions of currencies in which the 

Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents.  

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of ,20, for 

in accordance with the documents, plans, specifications, and amendments there to, which to the extent here in 

provided for, are by reference made part here of and are here in after referred to as the Contract.  

  
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, 

it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring Entity to be, 

in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations there under, 

the Surety may promptly remedy the default, or shall promptly: a) Complete the Contract in accordance with its 

terms and conditions; or  

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the 

Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity 

and make available as work progresses (even though there should be a default or a succession of defaults under 

the Contract or Contracts of completion arranged under this paragraph)  

sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, including 

other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph 

hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable 

by Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 

Contractor; or  

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with 

its terms and conditions up to a total not exceeding the amount of this Bond.  

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 

Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 

other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of the 

Procuring Entity.  

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused these 

presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this day of 

 20.  

 SIGNED ON  on behalf of    
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By in the capacity of   

  

 In the presence of    

  

  

 SIGNED ON  on behalf of    

  

By in the capacity of   

  

 In the presence of    
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FORM NO. 7 - ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [Insert name and Address of Procuring Entity] Date:    [Insert date of 

issue]  

 ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. We have been informed that    (hereinafter called “the Contractor”) has entered into Contract  

 No.  dated  with the Beneficiary, for the execution of               

(hereinafter called" the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum  

    (in words  ) is to be made against an advance payment guarantee.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words  )7  upon receipt by us of the 

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand itself or in a 

separate signed document accompanying or identifying the demand, stating either that the Applicant:  

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or  

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 

which the Applicant has failed to repay.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 

its account number at  .  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment  

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 

certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has 

been certified for payment, or on the  day of ,2  ,8  whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or 

before that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.  

  

  

 

  

[Name of Authorized Official, signature(s) and seals/stamps]  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the  

final product.  

 
7 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract.  

8 Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for 

completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing 
and must be made prior to the expiration date established in the guarantee.  
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FORM NO. 8 – RETENTION MONEY SECURITY  

  
[Demand Bank Guarantee]  

[Guarantor letterhead]  

 Beneficiary:    [Insert name and Address of Procuring Entity]   

 Date:  [Insert date of issue]   

Advance payment guarantee no.  [Insert guarantee reference number]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the name of the 

joint venture] (hereinafter called "the Contractor") has entered into Contract No.  

 [insert reference number of the contract] dated  with the Beneficiary, for the execution of 

  [insert name of contract and brief description of Works] (hereinafter called "the 

Contract"). 2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 

moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate 

has been issued under the Contract and the first half of the Retention Money has been certified for payment, and payment 

of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.  

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in words 

])1 upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or identifying 

the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to 

prove or showgrounds for your demand or the sum specified there in.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 

Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to the 

Contractor on its account number at  [insert name and address of  

Applicant's bank].  

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for payment 

under it must be received by us at the office indicated above on or before that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.  

_____________________________________________________________________________ [Name of 

Authorized Official, signature(s) and seals/stamps]  

  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product.  

  

  

  

  
1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.  

2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in 
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM   

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)  

  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM  

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission.  

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls 
the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, and includes 
those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.  

  Tender Reference No.:     [insert identification  

no] Name of the Tender Title/Description:    [insert name of the assignment] to: 

 [insert complete name of Procuring Entity] In response to the requirement in your 

notification of award dated [insert date of notification of award] to furnish additional information on beneficial 

ownership: [select one option as applicable and delete the options that are not applicable]  

I) We here by provide the following beneficial ownership information.  

Details of Beneficial ownership  

  Details of all Benefic 

  

ial Owners   %  of shares 

a person 

holds in the  
company  
Directly or  
indirectly   

  

% of voting 

rights a person 

holds in the 

company  

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the  

Tenderer (Yes / No)  

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company  
(tenderer)  (Yes / No)  

  

  

  

1.  

Full Name    Directly------ 
-----  % of 

shares   

  

  

Indirectly---- 
------  %  

of shares  

Directly……… 
…….% of voting 

rights  

  

Indirectly---------

% of voting 

rights  

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No----  
2. Is this right held 

directly or indirectly?:  
  

  

Direct……………… 

…   

  

  

Indirect……………… 
...   

1. Exercises significant 

influence or control 

over the Company 

body of the  
Company (tenderer)   

  

Yes -----No----  

  

2. Is this influence or 

control exercised 

directly or indirectly?  
  

Direct…………..  

  

 Indirect…………  

National 

identity card 

number or 

Passport 

number  

  

Personal  
Identification 

Number (where 

applicable)  

  

Nationality    

Date of birth 

[dd/mm/yyyy]  
  

Postal address    

Residential address    

Telephone number    

Email address    

Occupation or 

profession  
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  Details of all Benefic 

  

ial Owners   %  of shares 

a person 

holds in the  
company  
Directly or  
indirectly   

  

% of voting 

rights a person 

holds in the 

company  

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the  

Tenderer (Yes / No)  

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company  
(tenderer)  (Yes / No)  

  

  

  

     

2.  Full Name    Directly------ 
-----  %  

of shares   

  

  

Indirectly---- 
------  %  

of shares  

Directly……… 
…….% of voting  
rights  

  

Indirectly---------

% of voting 

rights  

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No----  
2. Is this right held 

directly or indirectly?:  
  

  

Direct……………… 

…   

  

  

Indirect……………… 
...   

1. Exercises 

significant 

influence or control 

over the Company 

body of the 

Company  
(tenderer)   

 Yes -----No----  

  

2. Is this influence or 

control exercised 

directly or 

indirectly?  
  

Direct…………..  

  

 Indirect…………  

National 

identity card 

number or 

Passport 

number  

  

Personal  
Identification 

Number (where 

applicable)  

  

Nationality(ies)    

Date of birth 

[dd/mm/yyyy]  
  

Postal address    

Residential address    

Telephone number    

Email address    

Occupation or 

profession  
  

       

3.  

  

e.t 

.c  

            

      

      

      

  

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in the 

Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies 

(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable 

Information  in line with the Data Protection Act shall not be published or made public). Note that Personally 

Identifiable Information (PII) is defined as any information that can be used to distinguish one person from another 

and can be used to deanonymize previously anonymous data. This information includes National identity card 

number or Passport number, Personal Identification Number, Date of birth, Residential address, email address 

and Telephone number.  

  

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company:  
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(a) holds at least ten percent of the issued shares in the company either directly or indirectly;   

  

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;   

  

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or  

  

(d) exercises significant influence or control, directly or indirectly, over the company.   

  

IV) What is stated to herein above is true to the best of my knowledge, information and belief.  

   

Name of the Tenderer: .......................*[insert complete name of the Tenderer]   

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

duly authorized to sign the Tender]  

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]  

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 

above]  

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year]  

    

 Bidder Official Stamp   
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BILL NO.1                                           
PRELIMINARIES



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the 
tenderer’s priced Bills of Quantities. The contractor is advised to read and 
understand all preliminary items.

B DESCRIPTION OF THE WORKS

The works to be carried out under this contract constitute: The Project 
involves erection and completion of an administration block and 
4No.classrooms Phase I as detailed in the bill of quantity.

C MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 
precedence. However, such discrepancies between any contract documents 
shall immediately be referred to the PROJECT MANAGER in accordance 
with Clause 12 of the General Conditions of Contract. The discrepancies 
shall then be treated as a Variation and be dealt with in accordance with 
Clause 13 of the said Conditions.

Carried to collection -                       



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A LOCATION OF SITE

The proposed Construction Works will be located at NDIVISI FYM 
PRIMARY SCHOOL IN WEBUYE EAST CONSTITUENCY, 
Bungoma County.The Contractor is advised to visit the site, to familiarize 
with the nature and position of the site. No claims arising from the 
Contractor’s failure to do so will be entertained. 

The Contractor shall be deemed to have verified for themselves the 
following:
(a) The nature of the site
(b) The amount of clearing and cutting and fillings and therefore ready with 
the right equipment.
(c) The nature of existing communication by road or otherwise.
(d) The availability of land for the erection and positioning of all temporary 
structures, plant and materials necessary for the execution of the works.

B SIGNING OF THE TENDER DOCUMENTS

The  bidder shall append his / her signature  and / or company ‘s 
rubberstamp  on each and every page of tender document.

C BID SECURITY

The Bidder shall furnish, as part of his bid, a security as specified in the 
tender advertisement.

The bid security shall, at the bidder’s option, be in the form of a certified 
cheque, bank draft, standby letter of credit or guarantee from a reputable 
bank located in Kenya or insurance firm approved by the Government. The 
format of the bank guarantee shall be in accordance with the sample forms 
of bid security included in the post qualification forms, other formats may 
be permitted, subject to the prior approval of the Government.

Carried to collection



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT
A DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the 
works including ordinary and special dust screens, hoardings, barriers, 
warning signs, etc as directed by the Project Manager and as necessary for 
the adequate propping and protection of existing property, finishes, 
workmen employed on the site, employer's agents and the public. Any 
damage or loss incurred due to the insufficiency of such protection must be 
made good by the Contractor. All protective devices are to be removed on 
completion of the works and any necessary making good consequent upon 
this is to be excecuted to the satisfaction of the Project Manager.

The works shall be propped, strutted and supported as necessary before any 
alteration or demolition work commences. Prices shall include for all 
cleaning and preparatory work to structure and finishes and for making 
good to all finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus 
materials shall be carefully removed from building and carted away from 
site.

The Contractor shall be entirely responsible for any breakage or damage 
which may occur to materials required for re-use during their removal 
unless it is certified by the Project Manager that such damage or breakage 
was inevitable as a result of the condition of the item concerned.

B CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion of 
the works, remove and clear away all plant, equipment, rubbish, unused 
materials and stains and leave in a clean and tidy state to the reasonable 
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 
Manager.
Carried to collection -                       



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A CLAIMS

It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and / or expenses due 
to any of the contract conditions, or by any other reason whatsoever, he 
shall present such a claim or intent to claim notice to the PROJECT 
MANAGER within the contract period. No claim shall be entertained upon 
the expiry of the said contact period.

B PAYMENTS

The tenderer’s attention is drawn to the fact that the Government shall not 
make advance payments but pays for work done and materials delivered to 
site: all in accordance with Clause 14 of the General Conditions of 
Contract Agreement. In order to facilitate this, a list of the general 
component elements for the works is given at the summary page of these 
specifications and the tenderer is requested to break down his tender sum 
commensurate to the said elements.

C PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a 
restricted site where the client is going on with other nomal activities. The 
Contractor is thus instructed to take reasonable care in the execution of the 
works as to prevent accidents, damage or loss and disruption of activities 
beeing carried out by the Client. The Contractor shall allow in his rates any 
expense he deemed necessary by taking such care within the site.

D WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may 
encounter in the course of the works for the Client may in some cases ask 
the Contractor not to proceed with the works until some activities within 
the site are completed, as the facility will be operating as usual during the 
course of the contract.

Carried to collection -                       



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may 
encounter in the course of the works for the Client may in some cases ask 
the Contractor not to proceed with the works until some activities within 
the site are completed, as the facility will be operating as usual during the 
course of the contract.

B SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, specified 
and approved by the Project Manager.

C LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for 
transporting workers to and from the site during the tenure of the contract.

D MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the 
property of the client.

E PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, 
including transport, replacing damaged items, fixing, all to comply with the 
said Conditions of Contract.

F SECURITY

The Contractor shall allow for providing adequate security for the works 
and the workers in the course of execution of this contract.  No claim will 
be entertained from the Contractor for not maintaining adequate security 
for both the works and workers.
Carried to collection -                       



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be 
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that 
he/she may incur by having to complete these works within the stipulated 
contract period.

B PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project Manager.  
This is to include materials of the Contractor, nominated sub-Contractors 
and nominated suppliers.

C EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 
existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, maintenance 
and protection of such services.

D CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition clause 10 as 
amended of the Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors 
progress in relation to the progress chart  and should it be found necessary  
the ‘PROJECT MANAGER’  shall inform  the Contractor  in writing that 
his  actual performance on  site is not  satisfactory .In all such cases  the 
Contractor shall accelerate  his rate of  performance production  and 
progress by all means such as additional labour,plant,  e.t.c and working 
overtime all at his cost.    
Carried to collection -                       



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A PERFORMANCE BOND

A bond of  5% of the contract sum will be required in accordance with 
clause 48 (as amended) of the Instructions to Tenderer’s. No payment on 
account for the works executed will be made to the contractor until he has 
submitted the Performance Bond to the Project Manager duly signed, 
sealed and stamped from an approved Bank.

B TENDER DOCUMENTS

Tender documents are as listed in Sub-Clause 6 of the Instruction to 
Tenderer.

C DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified    above 
must be delivered in the addressed envelope which should be properly  
sealed and deposited at the offices as specified in the letter accompanying 
these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying 
these Tender Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be opened.

D VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act 

part 3 Section 21(b) operative from 1st September, 1993 which requires 
payment of VAT on all contracts. The Contractor should therefore include 
allowance in his rates and prices for prices for VAT and any other 
Government taxes currently in force.

Carried to collection -                       



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

The tenderer is advised that in accordance with Government public notice 

No. 35 & 36 Dated 11th September 2003 operational from 1st October 
2003, VAT will be deducted against the contract sum at the prevailing rate 
by the Employer and remitted directly to the Commissioner of VAT 
through all interim certificates. It should however be noted that this is not 
additional tax but a new mode of payment for VAT, any excess payment 
will be refundable once the Contractor has submitted monthly returns to 
the Commissioner of VAT who will do the refunds when satisfied that the 
VAT regulations have been complied with.

ALL RATES SHALL BE VAT  INCLUSIVE 

NB: Capacity Building Levy by PPRA shall be added at the Grand 
Summary page 

Carried to collection -                       



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A PROJECT MANAGEMENT EXPENSES

PUBLIC WORKS

B

Provide facilitation worth Kenya Shillings Two Hundred and Twenty 
Thousand (Kshs220,000.00) only for Site supervision and inspection to 
Bungoma County State department for Public works Officers (NG_County 
Public Works Officer, Architect, Quantity Surveyor, Structural Engineer, 
Electrical Engineer and Mechanical Engineer) for the duration of the 
contract period. 220,000.00           

C Allow a percentage for Contractor’s overhead costs and profits (----%)

Carried to collection



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A
PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX 
TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 
Agreement: -

Period of Final Measurement          3 Months From Practical completion

Defects Liability Period                    6 Months from Practical completion

Date for Possession                  To be agreed with the Project Manager

Date for Completion             20 Weeks from date of Possession

Liquidated and Ascertained           At the rate of Kshs.. 0.01 % per Day  
or part thereof of the contract price

Prime cost sums for which the Contractor desires to 
tender………………………

Period of Interim Certificates                                Monthly

Period of Honouring Certificates                           30 days

Percentage of Certified Value Retained                10%

Limit of Retention Fund                                           10%

Carried to collection -                       



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

COLLECTION

Brought forward from page PP/1 -                       

Brought forward from page  PP/2 -                       

Brought forward from page PP/3 -                       

Brought forward from page PP/4 -                       

Brought forward from page PP/5 -                       

Brought forward from page PP/6 -                       

Brought forward from page PP/7 -                       

Brought forward from page PP/8 -                       

Brought forward from page PP/9

Brought forward from page PP/10 -                       

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 
GRAND SUMMARY 



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT
GENERAL PRELIMINARIES

A METHOD OF MEASUREMENT
The Bills of Quantities have been prepared in accordance with the 
general Principles of the Standard Method of Measurement of Building 
Works for East Africa, Second Edition (Metric), published by the 
Architectural Association of Kenya, Chapter of Quantity Surveyors in 
June 20

B
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the 
Contractor's priced Bills of Quantities and Specification.  
The Contractor shall be deemed to have included in his prices or rates 
for the various items in the Bills of Quantities or Specification for all 
costs involved in complying with all the requirements for the proper 
execution of the whole of the works in the Contract.

C ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated 
and shall be interpreted as follows:-
C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                               Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                               Shall mean Pairs

B.S Shall mean the British Standard Specification Published by 
theBritish Standards Institution, 2 Park Street, London W.I.,  England.

Ditto  Shall mean the whole of the preceding description except as  
qualified in the description in which it occurs.

m.s.                          Shall mean measured separately.

a.b.d                         Shall mean as before described.
Carried to collection                             -   



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A
EXCEPTION TO THE STANDARD METHOD OF 
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is 
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in 
each case shall be deemed to include: allowing use of standing 
scaffolding, mess rooms, sanitary accommodation and welfare facilities; 
provision of special scaffolding where necessary;providing space for 
office accommodation and   for storage of plant and materials;providing 
light and water for their work: clearing away rubbish; unloading 
checking and hoisting: providing electric power and removing and 
replacing duct covers, pipe casings and the like necessary for the 
execution and testing of Sub- Contractors' work and being responsible 
for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless 
otherwise stated), pay all demurrage charges, load and transport to site 
where necessary, unload, store, unpack, assemble as necessary, 
distribute to position, hoist and fix only.

B EMPLOYER

The Employer/Client is "NDIVISI FYM PRIMARY SCHOOL 
funded by NG-CDF WEBUYE EAST"

The term "Employer"/"Client" and "NDIVISI FYM Primary School 
funded by NG-CDF WEBUYE EAST" wherever used in the contract 
document shall be synonymous.

C PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be 
deemed to imply the Project Manager as defined in Condition 1 of the 
Conditions of Contract or such person or persons as may be duly 
authorised to represent him on behalf of the Government.
Carried to collection                             -   



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A

The term "Project Manager" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is "State 
Department for Public Works-Bungoma NG-County Public Works 
Officer".

B ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is "State Department 
for Public Works-Bungoma NG-County Architect".

C QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is "State 
Department for Public Works-Bungoma NG-County Quantity 
Surveyor".

D ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is "State 
Department for Public Works-Bungoma NG-County Electrical 
Engineer".

E MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is "State 
Department for Public Works-Bungoma NG-County Mechanical 
Engineer".

F CIVIL/STRUCTURAL ENGINEER

The term "Civil and Structural Engineer" shall be deemed to mean 
"The P.M. " as defined above whose address unless otherwise notified 
is "State Department for Public Works-Bungoma NG-County 
Civil/Structural Engineer".

Carried to collection                             -   



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT
A THE CONTRACTOR

The term "The Contractor'" whenever used hereinafter and in all 
contract documents shall mean the Person or Persons, Partnership, Firm 
or Company whose tender/quotation for the works as hereinafter defined 
has been accepted by the Client and who is or their heirs, executors, 
administrators, assignees, successors are duly appointed representative.

B The Works

The term "The Works" wherever used hereinafter and in all or any 
portion of the works as described, materials and articles wherever the 
same are being manufactured or prepared which are to be used in the 
execution of this contract, and whether the same be on site of the works 
or not. The term "The Works" shall also be deemed to include the work 
of all variations in accordance with the Contract.

C The Contract

The term "The Contract" wherever used hereinafter and in all Contract 
Documents shall mean the Tender, Articles of Agreement and 
Conditions of Contract, Contract Drawings and Priced and signed Bills 
of Quantities.  

D FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender Document for Procurement of Works; Building and 
Associated Civil Engineering Works; (April 2022) included herein 

Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these 
Bills of Quantities

The Conditions of Contract are also included herein 

Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these 
Bills of Quantities
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT
A PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required 
for the works except in so far as may be stated otherwise herein and 
except for such items specifically and only required for the use of 
nominated Sub-Contractors as described herein. No timber used for 
scaffolding, formwork or temporary works of any kind shall be used 
afterwards in the permanent work.

B MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall 
be of the best quality and description unless otherwise stated. The 
Contractor shall order all materials to be obtained from overseas 
immediately after the Contract is signed and shall also order materials to 
be obtained from local sourses as early as necessary to ensure that they 
are on site when required for use in the works when required. The Bills 
of Quantities shall not be used for the purposed of ordering materials

C SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and 
materials supplied by the PROJECT MANAGER at the time of taking 
deliver thereof, as having received them in good order and condition, 
and will thereafter be responsible for any loss or damage and for 
replacements of any such loss or damage with articles and/or materials 
which will be supplied by the PROJECT MANAGER at the current 
market prices including Customs Duty and V.A.T., all at the 
Contractor's own cost and  expense, to the satisfaction of the PROJECT 
MANAGER

D STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on 
the site weather proof lock-up sheds and make good damaged or 
disturbed surfaces upon completion to the satisfaction of the PROJECT 
MANAGER Nominated Sub-Contractors are to be made liable for the 
cost of any storage accommodation provided especially for their use.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT
A SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 
workmanship including concrete test cubes required for the works that 
may be called for by the PROJECT MANAGER for his approval until 
such samples are approved by the PROJECT MANAGER and the 
PROJECT MANAGER, may reject any materials or workmanship not in 
his opinion  to be up to approved samples. The PROJECT MANAGER 
shall arrange for the testing of such materials as he may at his discretion 
deem desirable, but the testing shall be made at the expense of the 
Contractor and not at the expense of the PROJECT MANAGER. The 
Contractor shall pay for the testing in accordance with the current scale 
of testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the 
method of marking for identification shall be as laid down by the 
PROJECT MANAGER The Contractor shall allow in his tender for 
such samples and tests except those in connection with nominated sub-
contractors' work.

B GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations 
in connection with the employment of Labour and other matters related 
to the execution of the works. In particular the Contractor's attention is 
drawn to the provisions of the Factory Act 1950 and his tender must 
include for all costs arising or resulting from compliance with any Act, 
Order or Regulation relating to Insurances, pensions and holidays for 
workpeople or so the safety, health and welfare of the workpeople. The 
Contractor must make himself fully acquainted with current Acts and 
Regulations,including Police Regulations regarding the movement, 
housing, security and control of labour, labour camps , passes for 
transport, etc. It is most important that the Contractor, before tendering, 
shall obtain from the relevant Authority the fullest information 
regarding all such regulations and/or restrictions which may affect the 
organisation of the works, supply and control of labour, etc., and allow 
accordingly in his tender.

No claim in respect of want of knowledge in this connection will be 
entertained.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the 
works stores,materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and other 
precautions as necessary to ensure security against theft, loss or damage 
and the protection of the public.

B PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make 
good any damage to public or private roads arising from or consequent 
upon the execution of the works to the satisfaction of the local and other 
competent authority and the PROJECT MANAGER

C VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the 
site the location of which is described in the Particular Preliminaries 
hereof. He shall be deemed to have acquainted himself therewith as to 
its nature, position, means of access or any other matter which, may 
affect his tender. No claim arising from his failure to comply with  this 
recommendation will be considered.

D ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to commencement of the work and Contractor must 
allow for building any necessary temporary access roads for the 
transport of the materials, plant and workmen as may be required for the 
complete execution of the works including  the provision of temporary 
culverts, crossings, bridges, or any other means of gaining access to the 
Site. Upon completion of the works, the Contractor shall remove such 
temporary access roads; temporary culverts, bridges, etc., and make 
good and reinstate all works and surfaces disturbed to the satisfaction of 
the PROJECT MANAGER 
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of 
storage and for the purpose of erecting workshops, etc., shall be defined 
on site by the PROJECT MANAGER

B OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site 
and afterwards dismantle the site office of the type noted in the 
Particular Preliminaries, complete with Furniture. He shall also provide 
a strong metal trunk complete with strong hasp and staple fastening and 
two keys. He shall provide, erect and maintain a lock-up type water or 
bucket closet for the sole use of the PROJECT MANAGER including 
making temporary connections to the drain where applicable to the 
satisfaction of Government  and Medical Officer of Health and shall 
provide services of cleaner and pay all conservancy charges and keep 
both office and closet in a clean and sanitary condition from 
commencement to the completion of the works and dismantle and make 
good disturbed surfaces. The office and closet shall be completed before 
the Contractor is permitted to commence the works. The Contractor 
shall make available on the Site as and when required by the "PROJECT 
MANAGER" a modern and accurate level together with levelling staff, 
ranging rods and 50 metre metallic or linen tape.

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary 
water, electric light and power required for use in the works. The 
Contractor must make his own arrangements for connection to the 
nearest suitable water main and for metering the water used. He must 
also provide temporary tanks and meters as required at his own cost and 
clear away when no longer required and make good on completion to 
the entire satisfaction of the PROJECT MANAGER . The Contractor 
shall pay all charges in connection herewith. No guarantee is given or 
implied that sufficient water will be available from mains and the 
Contractor must make his own arrangements for augmenting this supply 
at his own cost. Nominated Sub--contractors are to be made liable for 
the cost of any water or electric current used and for any installation 
provided especially for their own use.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT
A SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the 
Contractor to the satisfaction of the Government and/or Local 
Authorities, Labour Department and the PROJECT MANAGER

B SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire 
satisfaction in all respects of the PROJECT MANAGER who shall at all 
times during normal working hours have access to the works and to the 
yards and workshops of the Contractor and sub-Contractors or other 
places where work is being prepared for the contract.

C PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities 
shall have the meaning stated in Section A item A7(i) of the Standard 
Method of Measurement.Such sums are net and no addition shall be 
made to them for profit.

D PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 
of Quantities shall have the meaning stated in Section A item A7 (ii) of 
the Standard Method of Measurement . Persons or firms nominated by 
the PROJECT MANAGER to execute work or to provide and fix 
materials or goods are described herein as Nominated Sub-
Contractors.Persons or firms so nominated to supply goods or materials 
are described herein as Nominated Suppliers.

E PROGRESS CHART.
The Contractor shall provide within two weeks of Possession of Site and 
in agreement with the PROJECT MANAGER a Progress Chart for the 
whole of the works including the works of Nominated Sub-Contractors ; 
one copy to be handed to the PROJECT MANAGER and a further copy 
to be retained on Site. Progress to be recorded and chart to be amended 
as necessary as the work proceeds.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount 
properly expended upon the PROJECT MANAGER'S order in respect 
of each of them added to the Contract sum. The Contractor shall 
produce to the PROJECT MANAGER such quotations, invoices or 
bills, properly receipted, as may be necessary to show the actual details 
of the sums paid by the Contractor. Items of profit upon P.C. Sums shall 
be adjusted in the final account pro-rata to the amount paid. Items of 
"attendance" (as previously described) following P.C. Sums shall be 
adjusted pro-rata to the physical extent of the work executed (not pro-
rata to the amount paid) and this shall apply even though the 
Contractor's priced Bill shows a percentage in the rate column in respect 
of them. Should the Contractor be permitted to tender and his tender be 
accepted of any work for which a P.C. Sum is included in these Bill of 
Quantities profit and attendance will be allowed at the same rate as it 
would be if the work were executed by a Nominated Sub-Contractor.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value 
of the work properly executed in respect of them upon the PROJECT 
MANAGER's order added to the Contract Sum. Such work shall be 
valued , but should any part of the work be executed by a Nominated 
Sub-Contractor, the value of such work or articles for the work to be 
supplied by a Nominated Supplier, the value of such work or articles 
shall be treated as a P.C. Sum and profit and attendance comparable to 
that contained in the priced Bills of Quantities for similar items added.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed 
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors in 
every respect. Unless otherwise described the Contractor is to provide 
for such Sub-Contractors any or all of the facilities described in these 
Preliminaries. The Contractor should price for these with the nominated 
Sub-contract Contractor's work concerned in the P.C. Sums under the 
description "add for Attendance".

B DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the 
right to place a "Direct Contract" for any goods or services required in 
the works which are covered by a P.C. Sum in the Bills of Quantities 
and to pay for the same direct. In any such instances, profit relative to 
the P.C. Sum in the priced Bills of Quantities will be adjusted as 
described for P.C. Sums is  allowed.

C ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and 
shall afford any tradesmen or other persons employed for the execution 
of any work not included in this Contract every facility for carrying out 
their work and also for use of his ordinary scaffolding. The Contractor, 
however, shall not be required to erect any special scaffolding for them. 
The Contractor shall perform such cutting away for and making good 
after the work of such tradesmen or persons as may be ordered by the 
PROJECT MANAGER and the work will be measured and paid for to 
the extent executed at rates provided in these Bills.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A INSURANCE

The Contractor shall insure as required in Clause 18 of the Conditions of 
Contract. No payment on account of the work executed will be made to 
the Contractor until he has satisfied the PROJECT MANAGER either 
by production of an Insurance Policy or and Insurance Certificate that 
the provision of the foregoing Insurance Clauses have been complied 
with in all respects. Thereafter the PROJECT MANAGER shall from 
time to time ascertain that premiums are duly paid up by the Contractor 
who shall if called upon to do so, produce the receipted premium 
renewals for the PROJECT MANAGER's inspection.

B PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is 
subject to remeasurement in order to ascertain the actual quantity 
executed for which payment will be made. All "Provisional" and other 
work liable to adjustment under this Contract shall left uncovered for a 
reasonable time to allow all measurements needed for such adjustment 
to be taken by the PROJECT MANAGER Immediately the work is 
ready for measuring, the Contractor shall give notice to the PROJECT 
MANAGER. If the Contractor makes default in these respects he shall if 
the PROJECT MANAGER so directs uncover the work to enable all 
measurements to be taken and afterwards reinstate at his own expense.

C ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills 
of Quantities may cause the Tender to be disqualified and will in any 
case be ignored. The Contractor shall be deemed to have made 
allowance in his prices generally to cover any items against which no 
price has been inserted in the priced Bills of Quantities.All items of 
measured work shall be priced in detail and the Tenders containing 
Lump Sums to cover trades or groups of work must be broken down to 
show the price of each item before they will be accepted.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the 
PROJECT MANAGER in writing. All blasting operations shall be 
carried out at the Contractor's sole risk and cost in accordance with any 
Government regulations in force for the time being, and any special 
regulations laid down by the PROJECT MANAGER governing the use 
and storage of explosives.

B MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the 
property of the Government. Unless the PROJECT MANAGER directs 
otherwise such materials shall be dealt with as provided in the Contract. 
Such materials shall only be used in the works, in substitution of 
materials which the Contractor would otherwise have had to supply with 
the written permission of the PROJECT MANAGER Should such 
permission be given, the Contractor shall make due allowance for the 
value of the materials so used at a price to be agreed.

C PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 
Quantities,including casing , casing up, covering or such other means as 
may be necessary to avoid damage to the satisfaction of the PROJECT 
MANAGER and remove such protection when no longer required and 
make good any damage which may nevertheless have been done at 
completion free of cost to the Government.

D REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it 
accumulates and at the completion of the works and remove all plant, 
scaffolding and unused materials at completion.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and 
drains, wash (except where such treatment might cause damage) and 
clean all floors, sanitary fittings,glass inside and outside and any other 
parts of the works and remove all marks,blemishes, stains and defects 
from joinery, fittings and decorated surfaces generally,polish door 
furniture and bright parts of metalwork and leave the whole of the 
buildings watertight, clean, perfect and fit for occupation to the approval 
of the PROJECT MANAGER

B GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is referred to 
the Ministry of Roads and Public Works and Housing General 
Specification dated 1976 or any subsequent revision thereof which is 
issued as a separate document, and which shall be allowed in all respects 
unless it conflicts with the General Preliminaries, Trade Preambles or 
other items in these Bills of Quantities.

C TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 
1971, which requires payment by the Contractor of a Training Levy at 
the rate of 1/4 % of the Contract sum on all contracts of more than Kshs. 
50,000.00 in value.

D MATERIALS ON SITE

All materials for incorporation in the works must be stored on or 
adjacent to the site before payment is effected unless specifically 
exempted by the PROJECT MANAGER. This includes the materials of 
the Main Contractor, Nominated Sub-Contractors and Nominated 
Suppliers.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION AMOUNT

A HOARDING

The Contractor shall enclose the site or part of the works under 
construction with a hoarding 2400 mm high consisting of iron sheets on 
100 x 50 mm timber posts firmly secured at 1800 mm centres with two 
75 x 50 mm timber rails approximately three hundred and fifty metres. 
The Contractor is in addition required to take all precautions necessary 
for the safe custody of the works,materials, plant, public and Employer's 
property on the site.

B CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English 
speaking Agent or Representative, competent and experienced in the 
kind of work involved who shall give his whole experience in the kind 
of work involved and shall give his whole time to the superintendence 
of the works. Such Agent or Representative shall receive on behalf of 
the Contractor all directions and instructions from the Project Manager 
and such directions shall be deemed to have been given to the 
Contractor in accordance with the Conditions of Contract.
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
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ITEM DESCRIPTION AMOUNT
COLLECTION

Brought Forward From Page GP/1                             -   

Brought Forward From Page GP/2                             -   

Brought Forward From Page GP/3                             -   

Brought Forward From Page GP/4                             -   

Brought Forward From Page GP/5                             -   

Brought Forward From Page GP/6                             -   

Brought Forward From Page GP/7                             -   

Brought Forward From Page GP/8                             -   

Brought Forward From Page GP/9                             -   

Brought Forward From Page GP/10                             -   

Brought Forward From Page GP/11                             -   

Brought Forward From Page GP/12                             -   

Brought Forward From Page GP/13                             -   

Brought Forward From Page GP/14

Brought Forward From Page GP/15                             -   

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO 
GRAND SUMMARY 



BILL NO.2                                           
BUILDER'S WORK



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
GROUND FLOOR
ELEMENT NO. 01 
Substructure 
Site clearence (All Provisional)

A Excavate vegatable soil avarage 150mm deep from 
ground level and dispose  all the arising materials. 448 SM 100 44,800.00          
 

B Excavate from stripped level to reduce level depth 
not exceeding 1500mm 135 CM 100 13,500.00          

C Soil wheel and deposit on site and later spread as  
directed by the project manager 135 CM 120 16,200.00          

Excavation to column bases 
D

Excavate for square columns bases depth not 
exceeding 1.5 metres and dispose off the excavated 
material as directed 175 CM 200 35,000.00          

Excavation to foundation trenches
E Extra over excavation  for excavation in rock 

irrespective of class and dispose  the arising 
materials away from site at distance not less than 
100 metres 72 CM 200 14,400.00          

F
Excavate for foundation strip from stripped, of 
depth not exceeding 1.5m and dispose off as 
directed by the P.M 172 CM 250 43,000.00          

Form work to column bases
G Soft sawn celcured timber form work to column 

bases, girth exceeding 200mm but not exceeding 
300mm 108 SM 200 21,600.00          

H Excavate and uproot 1no. small trees and flower 
beds not exceeding 600mm girth and cart away or 
burn arisings. 1 Item 1 20,000.00          

Total carried to collection 208,500.00
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Form work to foundation strip

A Softwood sawn celcured timber formwork of girt 
exceeding 150mm but not exceeding 255mm 78 SM 200 15,600.00          
Reinforcement to column bases (Provisional)

B 12mm high tensile steel bars including tying wires, 
spacer blocks and hooks to BS 4461 1034 KG 180 186,120.00        

Reinforcement to foundation strip (Provisional)
C 10mm diameter, ditto 712 KG 180 128,160.00        

D 8mm diameter, ditto 255 KG 180 45,900.00          
Concrete works 
mass concrete class 10 - 15mm (1:3:6)aggregate in :-

E 50mm thick blinding under strip foundation 115 SM 300 34,500.00          

F Ditto in column bases 95 SM 300 28,500.00          

Class 20/20mm aggregate, mix (1:2:4) Vibrated 
concrete to:-

G Column bases 29 CM 13,000 377,000.00        

H Foundation strip 23 CM 13,000 299,000.00        
Formwork to stub column

I Softwood sawn  celcured timber formwork to column 80 SM 200 16,000.00          
Reinforcement to stub column  (All provisional)

J 4461 including tying wires, hooks and spacer 
blocks all in position. 512 KG 200 102,400.00        

K Ditto but 12mm bars for circular columns 182 KG 200 36,400.00          

L Ditto but 8mm bars links 188 KG 200 37,600.00          
Class 20/20mm aggregate, mix (1:2:4) Vibrated 
concrete to:-

M Stub Column 5 CM 13,000 65,000.00          

Total carried to collection 1,372,180.00
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Foundation walling

A  200mm thick approved  natural stone walling 
reinforced with 20mm thick hoop iron at every  
second course and laid with (1:3) cement sand 
mortar 232 SM 1200 278,400.00        
Hardcore filling

B
300mm thick approved hardcore filling 
consolidated in 150mm layers and well compacted. 332 SM 300 99,600.00          
Murram Blinding

C 75mm thick approved hardcore  filling consolidated 
two layers and well compacted. 332 SM 200 66,400.00          

D Prepare and apply ''Gladiator 
TC''(organophosphates chlorpyritos) coverage 8SM 
per litre as ''HIGH CHEM LTD'' or other equal and 
approved. 332 SM 150 49,800.00          

E 1000 Gauge Damp Proof membrane with lap allowance of 200mm332 SM 150 49,800.00          

F Mesh fabric reinforcement  with 150mm laps 
allowance  allowance for laps) reference A 142 to 
BS 1483. 332 SM 400 132,800.00        
Formwork to edges of slab

G Soft sawn timber formwork to edges of ground 
floor slab, girth exceeding 75mm but not exceeding 
150mm 90 LM 150 13,500.00          

Total  carried to collection 690,300.00
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Class 20/20mm aggregate, mix (1:2:4) Vibrated 
concrete to:-

A 150mm thick Class 20/20mm reinforced vibrated 
concrete   to ground  floor slab 332 SM 1400 464,800.00        
Plinth treatment

B 12mm thick render  (400 mm girth) of cement to 
sand (1:3 ) to receive   bituminous paint (M.s ) 36 SM 250 9,000.00            

C Prepare and apply one undercoat and two finishing 
coats  of black bituminous paint 36 SM 350 12,600.00          
Plunking and strutting

D Allow for plunking and strutting to sides of excavations 1 ITEM 10000 10,000.00          
Removal of water

E
Allow for keeping of the excavation free from mud 
and all water including spring and running water  
by pumping, pailing  or  any other approved means 1 ITEM 10000 10,000.00          
Disposal 

F Load surplus excavated material and cart away 
from site distance not less than 500 metres 116 CM 150 17,400.00          

Fillings
G Return fill in and ram selected excavated materials 

around foundation 232 CM 200 46,400.00          
Paving slabs

H 600x600x50mm thick precast concrete slabs on 
including 50mm sand bed and 100mm thick 
compacted hardcore sub-base to fall,jointing and 
pointing in cement sand mortar (1:3) and 
compaction. 54 SM 1200 64,800.00          

Total carried to collection 635,000.00

COLLECTION 

Brought forward from page KG/1 208,500.00

Brought forward from page KG/2 1,372,180.00

Brought forward from page KG/3 690,300.00        

Brought forward from page above 635,000.00

Total for Element No. 01 Substructure Carried 
to Summary page 2,905,980.00
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO. 02
SUPERSTRUCTURE FRAME
COLUMNS
Reinforced (Provisional)

A spacers, hoks and tying wire all to position to BS 
4461 1090 KG 180 196,200.00        

B  12mm diameter ditto for circular 386 KG 180 69,480.00          

C  8mm diameter ditto 380 KG 180 68,400.00          
Formwork to:- 

D Softwood sawn timber formwork to columns 245 SM 200 49,000.00          

E Vibrated reinforced concrete (1:2:4) / 20-20mm 
aggregate in columns 13 CM 13,000 169,000.00        
Main and intermediate beams
Reinforcement (All Provisional)

F 25mm high tensile reinforcing steel bars inluding 
spacers, hooks and tying wires to position 1512 KG 200 302,400.00        

G 20mm diameter ditto 1196 KG 200 239,200.00        

H 16mm diameter ditto 1614 KG 200 322,800.00        

I 12mm diameter bar 425 KG 200 85,000.00          

J 8mm diameter bar 721 KG 200 144,200.00        
Main intermediate Beams 
Concrete works 

K Class 20/20mm aggregate, mix (1:2:4) Vibrated and 
reinforced concrete beams 29 CM 13,000 377,000.00        
Formwork to:- 

L Softwood cypress sawn celcured timber formwork 
to sides and soffit of ring beam 340 SM 300 102,000.00        
Walling
200mm Thick Walling

M 200mm thick medium dressed one side natural 
stone walling reinforced with 20mm hoop iron at 
every second  course laid with (1:3) cement sand 
mortar 332 SM 1300 431,600.00        
Water proofing

N 200mm wide bituminous felt damp proof course 
bedded in (1:3) cement sand mortar 130 LM 120 15,600.00          

TOTAL CARRIED TO COLLECTION PAGE 2,571,880.00     
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Suspended Floor Slab 
Reinforcement (Provisional) 

A 10mm high tensile square reinforcement steel bars, 
including tying wires and spacer blocks  all to 
position 2,000 KG 180 360,000.00        

B Ditto to D8mm bars 1,280 KG 180 230,400.00        
Formwork to edges of slab

C Softwood sawn  formwork to edges of floor slab  
exceeding 75mm but exceeding 150mm 98 LM 150 14,700.00          

D Sawn softwood  formwork to soffits of suspended floor slab332 SM 300 99,600.00          
Concrete Works 
Vibrated reinforced concrete class 20-20mm 
aggregate  (1:2:4) in:-

E 150mm thick suspended slab 332 SM 1200 398,400.00        

F 100mm diameter timber poles 3000mm long for 
props at 800mm c/c 930 NO 250 232,500.00        

G Vent blocks 250x450mm precast concrete/brick 
made 5 SM 750 3,750.00            

TOTAL COLLECTION 1,339,350.00     

COLLECTION 

Brought forward from page KG/5 2,571,880.00

Brought forward from above 1,339,350.00     

Total for Element No. 02 Superstructure Frame 
Carried to Summary 3,911,230.00
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 03
DOORS
Galvanized steel casement standard door
complete with hinges ,stars, fasteners, permanent
vent with mosquito gauze and sheet hood 
assembled and fixed to opening including cutting and 
pinning lugs to concrete or blockwork surround and
bedding frame in cement and sand mortar (1:3)
comprising 40x25x3mm stiles,bottom and top rail and 
4No. Intermediate rails, all primed with red oxide to:-

A 1200mm x 2550 high door complete with 50 x 2400 
fixed angle frame with  ' UNION'' 1- lever steel 
door lock, 3 x 200mm lockable tower bolts. 5 NO 12,000 60,000.00          

B Ditto to 900x2550mm 1 NO 8,000 8,000.00            
Painting and Decoration

C Prepare and apply one undercoat and two finishing 
coats of first quality gloss oil  paint both internal 
and external surface of Doors 18 SM 300 5,400.00            
Solid flush door

D overal veneered both sides with mahogany and 
fanlight above. 6 NO 8500 51,000.00          

E 50 mm thick solid flush leaf size 850 x2400mm 
overal veneered both sides with mahogany and 
fanlight above. 1 NO 6000 6,000.00            Door frames and finishings Wrot hardwood  
mahogany

F  150 x 50 mm frame 42 LM 850 35,700.00          

G  150 x 50 mm Transom 8 LM 850 6,800.00            

H
40 x 20 mm moulded architrave plugged and 
screwed to wall 42 LM 100 4,200.00            

I 40x20mm diameter quradrant filler 42 LM 100 4,200.00            

J 20x15mm glass beading 21 LM 100 2,100.00            

Glazing
K 5mm thick clear glass fixed to metal frame (M.S) 

with putty in panes exceeding 0.50m2 but not 8 SM 1200 9,600.00            

TOTAL CARRIED DOWN 193,000.00        
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Iron Mongery

Supply and fix the following iron mongery with 
matchings screws and al necessary furnitures

A Pairs -100 mm long brass but hinges 12 PRS 150 1,800.00            

B 3- lever, 75 mm rebated mortice lock complete with 
3 keys and set of chrominum plated handles as 
union or other equal and approved 7 NO 3,000 21,000.00          

C 38mm diameter rubber doorstop with rawbolt fixed 
to concrete floor floor or wall 7 NO 2,500 17,500.00          

D 100mm brass tower bolts 7 NO 120 840.00               
Painting and Decorating

Prepare  knot,Prime,stop and apply one undercoat 
and two finishing coats of first grade clear 
polythene varnish on woodwork:

E Prime back of frame exc. 100 mm but not exc-200 52 LM 100 5,200.00            

F General surface 30 SM 300 9,000.00            

G Ditto 100-200 mm girth 52 LM 100 5,200.00            

H Glass beading ditto girth not exceeding 100mm 20 LM 100 2,000.00            

I end split and fanged and build into natural stone 
walling and other end drilled and secrewed to frame 28 NO 250 7,000.00            

TOTAL COLLECTION 69,540.00          

COLLECTION

Brought forward from page KG/07 193,000.00        

Brought forward from above 69,540.00          

Total for Element No.03  Doors
Carried to Summary 262,540.00        
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION UNIT RATE AMOUNT
ELEMENT NO. 04
Windows
Galvanized steel casement windows (supply and fix
the following windows casement frames 
complete with hinges ,stars, fasteners, permanentvent with mosquito gauze and sheet good 
assembled and fixed to opening including cutting 
and pinning lugs to concrete or blockwork 
surround and bedding frame in cement and 
sand mortar (1:3) glazing and grill(m.s) to:-

A 2800 x 1500mm frame all welded joints ground 
smooth and finished with red oxide coat with two 
side hanglights; one fixed bottom light and two 
fixed light 5 NO 18,000 90,000.00          

B Ditto to Window size 2000 x 1500mm  3 SM 15,000 45,000.00          

C Ditto to Window size 1800 x 1500mm  2 SM 12,000 24,000.00          

D Ditto to Window size 1700 x 1500mm  1 SM 11,000 11,000.00          

E Ditto to Window size 2000 x 1050mm  2 SM 7,000 14,000.00          

F Ditto to Window size 1200 x 1050mm  1 SM 3,000 3,000.00            
Burglar proofing 
Supply and fix openings galvanized mild steel 
grill framed 40 x 25 x 3 mm thick R.H.S 
including pinning lugs to concrete or blockwork 
and bedding frame in cement sand (1:4) mortar 
to:- 

G 2800 x 1500mm with 40x25x3mm burglar proofing 
in varied approved  patterns, curves 7 NO 1200 8,400.00            
Glazing

H 5mm thick clear glass fixed to metal frame (M.S) 
with putty in panes exceeding 0.50m2 but not 
exceeding 1.0m2. 43 SM 1100 47,300.00          

J 5mm thick clear glass fixed to metal frame (M.S) 
with putty in panes exceeding 0.50m2 but not 
exceeding 1.0m2. 1 SM 1300 1,300.00            
Window Cill

K
75mm thick x 250mm wide precast concrete (1:2:4) 
weathered,throated and grooved and bedded on 
200mm thick walls including heavy duty weld mesh 
and building in concrete blockwork 25 LM 550 13,750.00          
Painting and Decoration

J Prepare and apply one undercoat and two finishing 
coats of first quality gloss oil  paint both internal 
and external surface of windows 88 SM 300 26,400.00          

Total for Element No. 04  Windows Carried to Summary 284,150.00        

BS /39



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Element No. 05
Floor finishes

A
24mm thick cement sand screed (1:3) mortar 
backing trowelled rough and hard to receive 
terrazzo 332 SM 350 116,200.00        

B 39 mm thick (24mm c+s backing & 15mm thick 
insitu polished terrazzo layer) laid on concrete 
surfaces of staircase and entrance ramps in 
approved coloured aggregate finished smooth 
including sanding and polishing 332 SM 2100 697,200.00        

C Plastic deviding strips 498 LM 110 54,780.00          

D 100 x 25mm thick terrazzo skirting 195 LM 500 97,500.00          
plaster

E 12mm thick cement lime sand  (1:1:3) plaster 
trowelled smooth to receive paint(m.s), internal 
walls 585 SM 250 146,250.00        

D Ditto but render to key in external walls  186 SM 250 46,500.00          

E Ditto to columns and beams 116 SM 250 29,000.00          
Painting and decoration

F Prepare and apply one undercoat and two finishing 
coats of first grade vinyl silk emulsion paint to 
internal walls 585 SM 350 204,750.00        

G Prepare and apply one undercoat and two finishing 
coats of first grade vinyl silk emulsion paint to 
internal walls 116 SM 350 40,600.00          

Soffits of suspended floor slab 
H

12mm thick plaster trowelled smooth to receive 
paint(m.s) 332 SM 300 99,600.00          

I
Prepare and apply one undercoat and two finishing 
coats of first grade vinyl silk emulsion paint 332 SM 300 99,600.00          

Total for Element No. 06  Finishes Carried to 
Summary 1,631,980.00     
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM
DESCRIPTION

QTY UNIT RATE AMOUNT

Summary page for Ground Floor 

Substructure brought forward from page  KG/04 2,905,980.00     

Superstructure Frame brought forward from page KG/06 3,911,230.00     

Doors brought forward from page KG/08 262,540.00        

Windows brought forward from page KG/09 284,150.00        

Finishes brought forward from page KG/ 10 1,631,980.00     

Total for Ground Floor Works Carried to Main Summary 
8,995,880.00     
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM
               DESCRIPTION

QTY UNIT RATE AMOUNT

ELEMENT NO.06 STAIRS 
Vibrated reinforced concrete class (1:1:4) 20mm 
aggregate  as described in:-

A Stairs 1 CM 13,000 13,000.00          

B 200mm thick stair landing 4 SM 1200 4,800.00            

C Stair beam 2 CM 13,000 26,000.00          
Sawn formwork  as described to:-

D Stoping soffits of  stairs 7 SM 300 2,100.00            

E Horizontal soffit of stair landing 6 SM 300 1,800.00            

F Sides of stair beam 4 SM 300 1,200.00            

G Edge of sloping stair girth 300mm 12 LM 150 1,800.00            

H Edge of stair landing girth 75mm -150mm 6 LM 150 900.00               

I Edge of riser 75mm -150mm 24 LM 150 3,600.00            
Reinforcement (All Provisional)
The following in high tensile reinforcement 
square twisted bar to B.S 4461 as described 
including cutting to lengths, bending, twisting 
and fixing, including all necessary tying and 
spacer blocks.

J 12 diameter bar 175 KG 225 39,375.00          

K 10mm diameter bar 221 KG 225 49,725.00          
Stair finishes 
20mm thick cement sand (1:3) screed to:-

L Stair 6 SM 250 1,500.00            

M Landing 4 SM 250 1,000.00            

N Sides of stair width 300mm 15 LM 100 1,500.00            

Total for STAIRCASE Carried to Collection 148,300.00        
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

MAIN SUMMARY

1 GROUND FLOOR WORKS FROM PAGE KG/11 8,995,880.00

2 STAIR  CASE WORKS FROM  PAGE KG/12 148,300.00

9,144,180.00

TOTAL FOR BUILDER'S WORKS CARRIED TO GRAND 
SUMMARY 
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ELECTRICAL INSTALLATION WORKS

BILLS OF QUANTITIES



ELECTRICAL SERVICES

Item Description Unit Qty Rate Total

Supply, Installation, Testing and Commissioning 
of the following to be completed as specified

1 Incoming Power Supply

All cables shall be Copper complete with glands, 
lugs and necessary termination kits

A Allow for KPLC Wiring and Termination Sum 1 100,000 100,000

B

Single tariff weatherproof lockable meter board in 
16 SWG galvanized steel mains central meter box 
painted to Engineer’s approval and with sufficient 
capacity for the following:

Sum 1 30,000 30,000

Cutout chamber
1No. 1-phase meter

Meter Should be Complete with MCBs as follows:

i. 50A Type B DP MCB as Tronic or approved 
equivalent

ii. 2No.40A Type B SP MCB as Tronic or 
approved equivalent

iii. Surge Protection Device 

iv. Main Earth Terminal

vi. Spare Ways

vii. Perspex Viewing Window (for meter viewing) 
surrounded with heavy rubber lining

2 Distribution Systems

A
10 way Consumer Unit as Hager VT10FMN, 
complete with MCBs and spare ways fitted with 
Blanking plates

No 1 14,000 14,000

144,000 

WEBUYE EAST PRIMARY SCHOOLS - ELECTRICAL INSTALLATION WORKS 

Section 1: Incoming Power Supply and Distribution Systems

Total carried to Next Page

ELC2



ELECTRICAL SERVICES

Item Description Unit Qty Rate  KShs. 

144,000 

i. 40A Type B DP MCB as Tronic or approved 
equivalent

No 1 2,505 2,505

ii. 4No. 20A Type C SP MCB as Tronic or 
approved equivalent

No 4 835 3,340

iii. 2No. 10A Type B SP MCB as Tronic or 
approved equivalent

No 2 835 1,670

3 Cabling

A

Power Cabling from Meter Box comprising wiring 
of 3 x 10mm2 PVC/SC/Cu cables drawn in 32mm  
Ø  concealed HG PVC conduits including all 
conduit accessories.

Lm 17 501 25,551

4 Allow for Testing and Commissioning Item 1 20,000 20,000

197,066Total Carried to Summary of Prices

Total carried from Previous Page

ELC3



ELECTRICAL SERVICES

Item Description Unit Qty Rate Total

1 Artificial Lighting and Switches

Supply, Delivery, Installation, Testing and Commissioning 
of the following to be completed as specified:

A
Lighting points conduitwork for 3 x 1.5mm2 SC/PVC CU 
cables drawn in 20mm Ø concealed HG PVC conduits for:-

Lm 250 80 20,000

i. One Way Switched 

ii. Two Way Switched

B
Lighting points cabling of 1C 1.5mm2 SC/PVC CU cables 
drawn in 20mm Ø concealed HG PVC conduits for the 
above:-

i. Live Cable Roll 4 4,000 16,000

ii. Neutral Cable Roll 3 4,000 12,000

C
 10A, moulded ivory type switch plates as MK range or 
approved equivalent as follows:

i. 1 Gang 1 Way No 4 334 1,336
ii. 1 Gang 2 Way No 8 418 3,340
iii. 2 Gang 2 Way No 2 501 1,002

iv. Schneider Electric 360° Slim PIR Occupancy 
CSS54E_WE

No. 2 16,700 33,400

D
The following Luminaires complete with rated Lamps as 
specified:

i. Philips CorePro Single LED Tube T8 IP20  - 1500mm 
rated - 24W, 2700lm at 4000K Colour Temperature 
complete with Polycarbonate Casing

No 22 3,340 73,480

ii. Philips CorePro Single LED Tube T8 (IP65 - Water 
Proof) - 600mm, rated 8W and 900lm with 4000K Colour 
Temperature complete with Polycarbonate Casing

No 12 2,505 30,060

iii. Philips CorePro Single LED Tube T8 (IP65 - Water 
Proof) - 1200mm rated - 18W, 2000lm at 4000K Colour 
Temperature Complete with Polycarbonate Casing

No 1 5,010 5,010

195,628

Section 2.0: Artificial Lighting and Small Power

Total taken to next page
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ELECTRICAL SERVICES

Item Description Unit Qty Rate Total

195,628

2 Power

Supply and Installation of the following to be completed as 
specified

A

Power points conduitwork for 1C 3 x 2.5mm2 SC/PVC 
CU cables drawn in 25mm Ø concealed HG PVC conduits 
for:-

Lm 180 150 27,000

i. Power Sockets

ii. DP Switches

B
Power points cabling of 1C 3 x 2.5mm2 SC/PVC CU 
cables drawn in 25mm Ø concealed HG PVC conduits for 
the above and Cable Trunks:-

i. Live Cable Roll 2 7,000 14,000

ii. Neutral Cable Roll 2 7,000 14,000

iii. Earth Cable Roll 2 7,000 14,000

C
13A moulded socket outlet plate as Crabtree/MK or 
approved equivalent as follows:-

i. Twin switched socket RAW ( White in colour) No 24 835 20,040

D

DP switch outlet power points comprising wiring in 3 x 
2.5mm2 PVC/SC/Cu cables drawn in 25mm  Ø  concealed 
HG PVC conduits including all conduit accessories but 
excluding plates.

i.  20A, DP switches with pilot lamp  as MK or approved 
equivalent.

No 1 1,336 1,336

E Wall recessed boxes as described below:

450x450x100mm Draw box with powder coated cover to 
match the architectural wall finishes for power.

No 1 8,000 8,000

294,004Total Sum of Power and Artificial Lighting Carried to main Summary of page

Total taken from previous page
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ELECTRICAL SERVICES

Item Description Total (KES)

1 Power Supply and Distribution 197,066

2 Artificial Lighting and Small Power 294,004

N/B: ALL RATES INCLUSIVE OF GOVERNMENT 
TAXES

491,070

SUMMARY PAGE 

Summary of Electrical Prices 

TOTAL SUM FOR ELECTRICAL INSTALLATION WORKS 
TAKE TO GRAND SUMMARY PAGE
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BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT  
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM DESCRIPTION   QTY UNIT  RATE  AMOUNT 

PROVISIONAL SUMS

ELEMENT NO. 1 PROVISIONAL SUMS

A
Allow a Provisional Sum of Kenya Shillings One 
Hundred Fifty Thousand only for Project 
Management Committee-PMC for the duration of 
the contract period. SUM            150,000.00 

B
Allow a Provisional Sum of Kshs.45,000 (Forty 
Five Thousand) only for branding and signage SUM

45,000            

C
Allow a Provisional Sum of Kshs.35,000 (Thirty 
Five Thousand) only for Documentation SUM

35,000            

D
Allow a Provisional Sum of Kshs.25,000 (Twenty 
Five Thousand) only for comissioning plaque

SUM

25,000            

E Allow a Provisional Sum of Kshs. One Hundred 
Thousand (100,000.00) only for Contingencies SUM            100,000.00 

           355,000.00 

TOTAL PROVISIONAL SUMS, CARRIED TO GRAND 
SUMMARY BELOW

PS-1



BILL OF QUANTITY FOR THE PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK 4NO.CLASSROOMS AT 
WEBUYE EAST CONSTITUENCY-BUNGOMA COUNTY- PHASE I

ITEM  AMOUNT 

GRAND SUMMARY

A
Total Amount for Particular Preliminaries 
brought forward                                      -   

B
Total Amount for General Preliminaries 
brought forward                                      -   

C
Total cost for Building Works brought 
forward                    9,144,180.00 

D
Total cost for Electrical Works brought 
forward                       510,000.00 

E
Total cost for Prime Cost and Provisional 
Sums brought forward                       355,000.00 

TOTAL COST 1                  10,009,180.00 

Add 0.03% PPRA Levy                           3,002.75 

                 10,012,182.75 

SIGNATURE AND STAMP OF TENDERER

DATE

NAME AND ADDRESS

TENDERER'S  WITNESS SIGNATURE

DATE

NAME AND ADDRESS

GRAND TOTAL AMOUNT CARRIED TO FORM OF 
TENDER

DESCRIPTION

GRAND SUMMARY PAGE
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